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INVITATION TO TENDER 

Central Rift Valley Water Works Development Agency of P. O Box 2451-20100, Nakuru 
Contract Name  and  Description: Rehabilitation and expansion of Suswa Water Project in Narok County 

The Central Rift Valley Water Works Development Agency invites sealed tenders for the Rehabilitation 
and expansion of Suswa Water Project in Narok County 

 

1. Tendering will be conducted under open competitive method using a standardized tender 
document. Tendering is open to all qualified and interested Tenderers. 

 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours 0800 to1700 hours at the address given below. More details 
on the works are provided in PART 2 - works' Requirements, Section V - Description of Services 
of the Tender Document. 

 
3. A complete set of tender documents may be obtained by interested tenderers electronically 

from the Website www.crvwwda.go.ke/ or  www.tenders.go.ke . Tender documents 
obtained electronically will be free of charge. 

Tender documents may be viewed and downloaded for free from the Agency or at the Public 
Procurement Information Portal  www.crvwwda.go.ke/ or www.tenders.go.ke . Tenderers 
who download the tender document must forward their particulars immediately to 
procurement@crvwwda.go.ke to facilitate any further clarification or addendum. 

 
 

4. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 
 

5. Completed tenders must be delivered to the address below on or before 1200Hrs on 1st JULY 
2026 

 
6. Electronic Tenders will not be permitted. 

 

7. Tenders will be opened immediately after the deadline date and time specified above 
or any deadline date and time specified later. Tenders will be publicly opened in the 
presence of the Tenderers' designated representatives who choose to attend at the 
address below. 

 
8. Late tenders will be rejected. 

9. The pre-bid site visit is scheduled for 10:00am on 16th June 2026 at Narok Water and 
Sanitation Company Limited-Suswa Office (Barrier) 

 
9. The addresses referred to above are: 

http://www.crvwwda.go.ke/
http://www.crvwwda.go.ke/%20or%20www.tenders.go.ke%20.
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A. Address for obtaining further information  

 

                              CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 
P.O Box 2451-20100, Nakuru,  
TEL: 0725999000,  
Email: info@crvwwda.go.ke/  procurement@crvwwda.go.ke  
Website: www.crvwwda.go.ke 

B. Address for Submission of Tenders 
 

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 
Maji Plaza, Prisons Road 
P.O Box 2451-20100, Nakuru,  
TEL: 0725999000,  
Email: info@crvwwda.go.ke Website: 
www.crvwwda.go.ke 

 

C. Address for Opening of Tenders. 
 

 
CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 
Maji Plaza, Prisons Road 
P.O Box 2451-20100, Nakuru, 

 

 
[Authorized Official (name, designation, Signature and date)] 

 
Name:  (Official of the Procuring 
Entity issuing the invitation) 

Designation………………… Signature .................................... Date    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 

 

mailto:procurement@crvwwda.go.ke
http://www.lvnwwda.go.ke/
mailto:info@lvnwwda.go.ke
http://www.lvnwwda.go.ke/
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PART 1 - TENDERING PROCEDURES 
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by 
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender. To that end, the Procuring Entity 
shall indicate in the Data Sheet and make available to all the firms together with this tender document 
all information that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender being tendered for. The Procuring 
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being 
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are 
same as those that provided consulting services. The Procuring Entity shall, upon request, make 
available to any tenderer information that would give such firm unfair competitive advantage over 
competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public 
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not 
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract terms. The 
JV shall nominate a Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. The maximum number of JV members shall be 
specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and 
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firms/organizations in which they have a substantial or controlling interest shall not be eligible to 
tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement 
proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 

in a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer 
for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity 

who? 

i) are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; or 

 
ii) would be involved in the implementation or supervision of such Contract unless the 

conflict stemming from such relationship has been resolved in a manner acceptable to the 
Procuring Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 
tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more 
than one tender. Members of a joint venture may not also make an individual tender, be a 
subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to 
the determination of the nationality of proposed 
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subcontractors or sub- consultants for any part of the Contract including related Services. 
 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and  be awarded 
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 
and/or public administration, (ii) financially autonomous and not receiving any significant subsidies 
or budget support from any public entity or Government, and (iii) operating under commercial law 
and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete 
with firms in the private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, Kenya prohibits any import of goods or contracting of works or services from that 
country, or any payments to any country, person, or entity in that country. A tenderer shall provide 
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 
shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign 
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to enable 
the Procuring Entity determine if this condition is met shall be provided in for this purpose is be 
provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 
ownership by Kenyan 

 
Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in 

Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV 

shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 
sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors 
be registered with the National Construction Authority and be issued with a Registration 
Certificate before they can undertake any construction works in Kenya. Registration shall not be 
a condition for tender, but it shall be a condition of contract award and signature. A selected 
tenderer shall be given opportunity to register before such award and signature of contract. 
Application for registration with National Construction Authority may be accessed from the 
website  www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as a condition of award and signature of contract. Application 
for exemption from the Competition Authority of Kenya may be accessed from the website 
www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 
4. Eligible Goods, Equipment, and Services 

http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/
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4.1 Goods, equipment and services to be supplied under the Contract may have their origin in   any country 
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 
evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by  the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 
the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site 
of the Works and its surroundings, and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be 
at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to property, 
and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or required. 

 
B. Contents of Tender Documents 

 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 
which should be read in conjunction with any Addenda issued in accordance with ITT 8. 
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PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 
 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 
 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 
 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 
Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible 
for the completeness of the Tender document, responses to requests for clarification, the 
minutes of the pre-Tender meeting (if any), or Addenda to the Tender document in 
accordance with ITT 8. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in 
the Tender Document and to furnish with its Tender all information and documentation 
as is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 
examine and inspect the Site of the Required Services and its surroundings and obtain all 
information that may be necessary for preparing the Tender and entering into a contract for 
the Services. The costs of visiting the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when 
and where. The Procuring Entity shall also specify in the TDS if a pre- arranged pretender 
site visit will be held and when. The Tenderer's designated representative is invited to 
attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting 
will be to clarify issues and to answer questions on any matter that may be raised at that 
stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of 

the works, if applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, will be 

transmitted promptly to all Tenderers who have acquired the 
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Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the 

questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the 
pre-Tender meeting and the pre-arranged pretender visit of the site of the works at the web 
page identified in the TDS. Any modification to the Tender Documents that may become 
necessary as a result of the pre-tender meeting and the pre- arranged pretender site visit, 
shall be made by the Procuring Entity exclusively through the issue of an Addendum 
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance 
at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 
during the pre-Tender meeting and the pre- arranged pretender visit of the site of the 
works if provided for in accordance with ITT 8.4. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than 
the period specified in the TDS prior to the deadline for submission of tenders. The 
Procuring Entity shall forward copies of its response to all tenderers who have acquired 
the Tender Documents in accordance with ITT 6.3, including a description of the inquiry 
but without identifying its source. If specified in the TDS, the Procuring Entity shall also 
promptly publish its response at the web page identified in the TDS. Should the clarification 
result in changes to the essential elements of the Tender Documents, the Procuring Entity 
shall amend the Tender Documents appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be 

communicated in writing to all who have obtained the tendering document from the 

Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly 

publish the addendum on the Procuring Entity's web page in  accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum   into 

account in preparing their Tenders, the Procuring Entity shall extend, as necessary, the 

deadline for submission of Tenders, in accordance with ITT 25.2 below. 

 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

12. Language of Tender 
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12.1 The Tender, as well as all correspondence and documents relating to the tender 

exchanged by the tenderer and the Procuring Entity, shall be written in the English 
Language. Supporting documents and printed literature that are part of the Tender may be 

in another language provided they are accompanied by an accurate and notarized 

translation of the relevant passages into the English Language, in which case, for purposes 

of interpretation of the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 

14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 
 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include 
a copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter 
of intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 
signed by all members and submitted with the Tender, together with a copy of the 
proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 
documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and 

gratuities, if any, paid or to be paid to agents or any other party relating to this Tender. 

14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared 
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be 
completed without any alterations to the text, and no substitutes shall be accepted except 
as provided under ITT 20.3. All blank spaces shall be filled in with the information 
requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the TDS, and the method of evaluating different alternative times 
for completion will be described in Section III, Evaluation and Qualification Criteria. 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the Procuring 

Entity's design as described in the Tender Documents and shall further 
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provide all information necessary for a complete evaluation of the alternative by the 
Procuring Entity, including drawings, design calculations, technical specifications, 
breakdown of prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning Tender 
conforming to the basic technical requirements shall be considered by the Procuring 
Entity. When specified in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the TDS, as 
will the method for their evaluating, and described in Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the 
Form of Tender and in the Bill of Quantities shall conform to the requirements specified 

below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by the Tenderer shall be 

deemed covered by the rates for other items in the Bill of Quantities and will not be paid 

for separately by the Procuring Entity. An item   not listed in the priced Bill of Quantities 

shall be assumed to be not included in  the Tender, and provided that the Tender is 

determined substantially responsive notwithstanding this omission, the average price of 
the item quoted by substantially responsive Tenderers will be added to the Tender price 

and the equivalent total cost of the Tender so determined will be used for price 

comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the 

total price of the Tender, including VAT and any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are  or are 

not subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except in cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish 
the indices and weightings for the price adjustment formulae in the Schedule of 

Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed 

indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of 

lots (packages), tenderers wishing to offer discounts for the award of more than one 

Contract shall specify in their Tender the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Discounts shall be submitted in 
accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the 

same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract,   or for 

any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 

shall be included in the rates and prices and the total Tender Price submitted by the 

Tenderer. 

17. Currencies of Tender and Payment 
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17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer 
expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya shall device own ways of getting foreign currency to meet those 

expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, 

Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal 

to meet the work's requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information 

requested in the corresponding information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations 
shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to 

the classification established by the Procuring Entity, a contractor or group of contractors 

qualifies for a margin of preference. Further the information will enable the Procuring 
Entity identify any actual or potential conflict of interest in relation to the procurement 

and/or contract management processes, or a possibility of collusion between tenderers, 

and thereby help to prevent any corrupt influence in relation to the procurement process 

or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it 

would be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public 

sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information 
on its ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations 

that the Procuring Entity may request in relation to ownership and control which 

information on any changes to the information which was provided by the tenderer under 

ITT 6.3. The obligations to require this information shall continue for the duration of the 
procurement process and contract performance and after completion of the contract, if 

any change to the information previously provided may reveal a conflict of interest in 

relation to the award or management of the contract. 
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19.7 All information provided by the tenderer pursuant to these requirements must be 

complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer shall 

warrant that the information submitted is complete, current and accurate as at the date of 

submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender 

will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, 

to verify to a reasonable degree the information submitted by a tenderer pursuant to these 

requirements, then the tender will be rejected. 

19.9 If information submitted by a tendered pursuant to these requirements, or obtained by 

the Procuring Entity (whether through its own enquiries, through notification by the 
public or otherwise), shows any conflict of interest which could materially and improperly 

benefit the tenderer in relation to the procurement or contract management process, then: 

 
i) if the procurement process is still ongoing, the tenderer will be disqualified from 

the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set 

aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any 
criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 
inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable 

satisfaction of the Procuring Entity that any such act was not material, or was due to 

genuine error which was not attributable to the intentional act, negligence or recklessness 

of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period 
shall be rejected by the Procuring Entity as non- responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of  their Tenders. 
The request and the responses shall be made in writing. If a Tender Security is requested 

in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the 

deadline of the extended validity period. A Tenderer may refuse the request without 

forfeiting its Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified   in the 
TDS days beyond the expiry of the initial tender validity period, the Contract price shall 
be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender 
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price adjusted by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any 
case, tender evaluation shall be based on the tender price without taking into 
consideration the applicable correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or 
a Tender Security as specified in the TDS, in original form and, in the case of a Tender 
Security, in the amount and currency specified in the TDS. A Tender-Securing 
Declaration shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 
 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 

Security shall be valid for thirty (30) days beyond the original validity period of the 

Tender, or beyond any period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non- responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's 

signing the Contract and furnishing the Performance Security and any other documents 

required in the TDS. The Procuring Entity shall also promptly return the tender security 

to the tenderers where the procurement proceedings are terminated, all tenders were 
determined nonresponsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified 
by the Tenderer on the Form of Tender, or any extension thereto provided by the 
Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any 
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other documents required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to 

the PPRA that PPRA debars the Tenderer from participating in public procurement as 

provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 

the JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 15, shall be clearly marked “ALTERNATIVE.”  In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 
mark them “COPY.” In the event of any discrepancy between the original and the copies, 

the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of  the  Tenderer. This 

authorization shall consist of a written confirmation as specified in the TDS and shall be 

attached to the Tender. The name and position held by each person signing the 

authorization must be typed or printed below the signature.  All pages of the Tender 

where entries or amendments have been made shall be signed or initialed by the person 
signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 

of the JV on behalf of the JV, and to be legally binding on all the members as evidenced 
by a power of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 
 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may 

use an envelope, package or container. The Tenderer shall deliver the Tender in a single 

sealed envelope, or in a single sealed package, or in a single sealed container bearing the 
name and Reference number of the Tender, addressed to the Procuring Entity and a 

warning not to open before the time and date for Tender opening date. Within the single 

envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 
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a) in an envelope or package or container marked “ORIGINAL”, all  documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of 

the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL – 
ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

23.2 If an envelope or package or container is not sealed and marked as required, the 
Procuring Entity will assume no responsibility for the misplacement or premature 
opening of the Tender. Tenders that are misplaced or opened prematurely will not be 
accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 
no later than the date and time also specified in the TDS. When so specified in the TDS, 
Tenderers shall have the option of submitting their Tenders electronically. Tenderers 
submitting Tenders electronically shall follow the electronic Tender submission 
procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 

rights and obligations of the Procuring Entity and Tenderers previously subject to the 

deadline shall thereafter be subject to the deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring 

Entity after the deadline for submission of Tenders shall be declared late, rejected, and 

returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a 
copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do 

not require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 
withdrawals notices do not require copies), and in addition, the respective 
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 
“MODIFICATION; “and 
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b) received by the Procuring Entity prior to the deadline prescribed for submission 
of Tenders, in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned 

unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly 
open and read out all Tenders received by the deadline, at the date, time and place 
specified in the TDS, in the presence of Tenderers' designated representatives who chooses 
to attend. Any specific electronic Tender opening procedures required if electronic 
Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened, but returned to the Tenderer. No 
Tender withdrawal shall be permitted unless the corresponding withdrawal notice 

contains a valid authorization to request the withdrawal and is read out at Tender 

opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless 
the corresponding substitution notice contains a valid authorization to request the 

substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with  the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 
applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender-Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bills of Quantities are to be initialed by the members of the tender opening committee 
attending the opening. The number of representatives of the Procuring Entity to sign shall 

be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: 
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a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 
 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. 
The omission of a Tenderer's signature on the minutes shall not invalidate the contents 

and effect of the minutes. A copy of the tender opening register shall be distributed to all 

Tenderers upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 
Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 

or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, 
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 
process, it shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 

clarification of its tender, given a reasonable time for a response. Any clarification 

submitted by a tenderer that is not in response to a request by the Procuring Entity shall 

not be considered. The Procuring Entity's request for clarification and the response shall 
be in writing. No change, including any voluntary increase or decrease, in the prices or 

substance of the tender shall be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the 

tenders, in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender 

document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or 
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documentation required in the Tender document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position  of  other tenderers 
presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 18, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive 

by correction of the material deviation, reservation, or omission. 

32. Non-material non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may  waive any 
non-conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 

the tenderer submit the necessary information or documentation, within a reasonable 

period, to rectify nonmaterial non-conformities in the tender related to documentation 

requirements. Requesting information or documentation on such non- conformities shall 

not be related to any aspect of the price of the tender. Failure of the tenderer to comply 

with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 

missing or non-conforming item or component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute 

and final and shall not be the subject of correction, adjustment or amendment in any way 
by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall 
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handle errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non- responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 
quantity, and subtotal and total bid price shall be considered as a major deviation 
that affects the substance of the tender and shall lead to disqualification of the 
tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall 

prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a 

ward. 

34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than 

in Kenya shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 
 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring 

entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups are the only ones eligible to tender. 
Otherwise if no so stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or 
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall 
be fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated  by the Procuring 

Entity in the TDS as can be met by subcontractors referred to hereafter as 'Specialized 

Subcontractors', in which case, the qualifications of the Specialized Subcontractors  
proposed  by the Tenderer  may be added to the qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 
III, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall 

be permitted. By applying the criteria and methodologies the Procuring Entity shall 

determine the Best Evaluated Tender in accordance with ITT 
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40. 
 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in 

accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more 
lots and the methodology to determine the lowest evaluated cost of the lot (contract) 
combinations, including any discounts offered in the Form of Tender, is specified in Section 
III, Evaluation and Qualification Criteria. 

38. Comparison of   Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 38.2 to determine the Tender that has the 

lowest evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any other 

requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines 

that the Tenderer has failed to demonstrate its capability to perform the Contract for the 

offered Tender Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 
money or it may be paying too high a price for the  contract compared with market prices 

or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a 
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survey of the market prices, check if the estimated cost of the contract is correct and 

review the Tender Documents to check if the specifications, scope of work and conditions 
of contract are contributory to the abnormally high tenders. The Procuring Entity may 

also seek written clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the 
contract, the Procuring Entity may accept or not accept the tender depending on the 
Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to 
the abnormally high tender prices, the Procuring Entity shall reject all tenders and 
may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, 
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall 
institute or cause competent Government Agencies to institute an investigation on the 
cause of the compromise, before retendering. 

 

 
41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or front loaded,  the  Procuring  Entity may require the 

Tenderer to provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the tender prices with the scope of works, 

proposed methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 
paying too much for undelivered works;or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that 

is selected as having submitted the lowest evaluated cost and substantially responsive 

Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification 

Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of 

the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The 

determination shall not take into consideration the qualifications of other firms such as 

the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Subcontractors if permitted in the Tender 
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document), or any other firm(s) different from the Tenderer. 
 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event the Procuring Entity shall proceed to the Tenderer who offers a substantially 

responsive Tender with the next lowest evaluated price to make a similar determination 

of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed 

methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender 

Price, the Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine 

the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that 

meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 
 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without thereby 

incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified 

with reasons and all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender 

has been determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract / 

Notification of award to all tenderers which shall contain, at a minimum, the following 

information: 
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a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in (c) above 
already reveals the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the 

standstill period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of  14 days 

to allow any dissatisfied tender to launch a complaint. Where only one Tender is 

submitted, the Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 
the successful Tenderer. 

 

 
48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 46, an unsuccessful tenderer may make a written request to the 

Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 
The Procuring Entity shall provide the debriefing within five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 

The letter of award shall request the successful tenderer to furnish the Performance 

Security within 21days of the date of the letter. 

 

 
50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 

and upon the parties meeting their respective statutory requirements, the Procuring Entity 

shall send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification 

of award and before expiry of the tender validity period 

51. Appointment of Adjudicator 
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51.1 The Procuring Entity proposes the person named in the TDS to be appointed as 
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable 
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his 
Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the 
appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 
of the General Conditions of Contract (GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 
documents required in the TDS, in accordance with the General Conditions of Contract, 

subject to ITT 40.2 (b), using the Performance Security and other Forms included in 

Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall have a correspondent financial institution 

located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent 
bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS, or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that 
event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the Authority. 

At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope 
and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract 

duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out 

at Tender opening. 
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54. Procurement Related Complaints and Administrative Review 

54.1 The procedures for making Procurement-related Complaints are as specified in the 

TDS. 
 

54.2 A request for administrative review shall be made in the form provided under contract 
forms. 
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SECTION II - TENDER DATA SHEET (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall 
prevail over those in ITT. 

 

ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 
ITT 1.1 The name of the contra Rehabilitation and expansion of Suswa Water Project in Narok 

County  
The reference number of the Contract is 
CRVWWDA/GOK/NRK/SUSWA/WSP/32/2025-2026 

ITT 2.3 The project is financed by The Government of Kenya 

 

The Procuring entity is Central Rift Valley Water Works Development 
Agency 
 
The Financial Year of project implementation is 2025/26 Financial Year 
supplementary budget 
 
Works under the contract include but NOT limited to the following: 

1. Rehabilitation of Water tanks 

2. Construction of water kiosk 

3. Pipeline extension 
ITT 2.4  The firms that provided consulting services for the contract being tendered 

for are: N/A 
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: 2 
B.  Contents of Tender Document 
8.1 (A) The pre-bid site visit is scheduled for 10:00am on 16th June 2026 at 

Narok Water and Sanitation Company Limited-Suswa Office (Barrier) 
ITT 8.2 The Tenderer will submit any questions in writing, to reach the 

Procuring Entity not later than 7 days to closing of tender  
ITT 8.4 NOT APPLICABLE  
ITT 9.1 For clarification of tender process only the Procuring Entity’s address is  

The Chief Executive Officer, 
Central Rift Valley Water Works Development Agency  
P.O Box 2451-20100, Nakuru, 
Physical address: Maji Plaza, Prisons Road 
Telephone: 0725999000 
Electronic mail address: info@crvwwda.go.ke/  
 cc: procurement@crvwwda.go.ke 

  Web page. www.crvwwda.go.ke 
 

C.  Preparation of Tenders 
ITP 13.1 (h) The tenderer shall submit the following additional documents amongst 

any other as indicated in its tender 

a) Copies of original documents defining the constitution or legal status, 

place of registration, and principal, place of business including; 

i) Valid VAT/KRA PIN certificate. 

ii) Valid Registration certificate. 

iii) Valid Tax compliant certificate 
 

b) Written power of attorney to authorize the signatory of the Tender to 

commit the Tenderer. 

c) Registration as Civil Engineering Contractors (Water Works) minimum 
of Class NCA 6 or above with the National Construction Authority of 
Kenya. (Valid NCA certificate) 

mailto:info@crvwwda.go.ke/
mailto:procurement@crvwwda.go.ke
http://www.lvnwwda.go.ke/
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ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

d) Certified copy of CR 12 Form indicating Directorship of Company. 

e) Submission of audited books of accounts for the last three (3) 
years. 

ITT 15.1 Alternative Tenders shall not be considered. 
ITT 15.2 Alternative times for completion shall not be permitted. 
ITT 15.4 N/A 

 
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED  
ITT 20.1 The Tender validity period shall be 120 days. 
ITT 21.1 
 

A tender security in form of BANK GUARANTEE of Ksh 400,000 Valid for 
150 days shall be required. 

ITT 22.1 In addition to the original of the Tender, the Tenderer should submit 1 

copy (i.e. Original and a copy) of the Tender 

It is mandatory requirement to serialize each of the pages of the Bid. 
 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer 
shall consist of: The power of attorney. Issued by registered Directors or 
licensed commissioner of oaths. 

D.  Submission and Opening of Tenders 
ITT 24.1  Chief Executive Officer 

Central Rift Valley Water Works Development Agency 

Maji Plaza, Prisons Road 

P.O. Box 2451-20100 Nakuru, Kenya 

Mobile No. 0725999000 
             E-mail: info@crvwwda.go.ke  
 
Date and time for submission of Tenders: 1st JULY 2026  
Time: 1200hrs 
 
Tenderers shall not submit tenders electronically. 
 

ITT 27.1 The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below: 

 
(1) Central Rift Valley Water Works Development Agency 

Maji Plaza, Prisons Road P.O Box 2451 Nakuru   
(2) Time of tender opening. Day: 1st JULY 2026 Time: 1205hrs  

 
ITT 27.1  N/A 

 
ITT 27.6 The number of representatives of the Procuring Entity to sign is: ONE 

 
E.  Evaluation, and Comparison of Tenders 
ITT 32.3 
 

NOT APPLICABLE   

ITT 35.2 The invitation to tender is extended to the following group that qualify for 
Reservations _____________________ 

N/A____________________________ 

ITT 36.1 At this time, CRVWWDA does not intend to execute any specific parts of the 
Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of 
subcontracting permitted is: _30______% of the total contract amount. 
Tenderers planning to subcontract more than 10% of total volume of work 
shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their 
qualification and experience: N/A 

mailto:info@crvwwda.go.ke
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ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 36.3 NOT APPLICABLE 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria 
in Section III, Evaluation and Qualification Criteria.  
 

ITT 51.1 NOT APPLICABLE  
ITT 54.1 For the attention: 

Title/position: THE CHIEF EXECUTIVE OFFICER 

Procuring Entity: CENTRAL RIFT VALLEY WATER WORKS 
DEVELOPMENT AGENCY 

Email address: info@crvwwda.go.ke / procurement@crvwwda.go.ke 
 

 
 
 
 
 
 
 
 
 
 
 

mailto:procurement@lvnwwda.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate 
the Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts 
for that year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract 
signature. 

c) Exchange rates shall be taken from the publicly available source identified in the 
ITT 14.3. Any error in determining the exchange rates in the Tender may be 
corrected by the Procuring Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and 
qualify tenderers. No other factors, methods or criteria shall be used other than specified 
in this tender document. The Tenderer shall provide all the information requested in the 
forms included in Section IV, Tendering Forms. The Procuring Entity should use The 
Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the 
qualification criteria, (ii) has been determined to be substantially responsive to the 
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price 
shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 
the eligibility criteria and other requirements in the ITT, and that the tender is complete 
in all aspects in meeting the requirements of “Part 2 – Procuring Entity's Works 
Requirements”, including checking for tenders with unacceptable errors, abnormally 
low tenders, abnormally high tenders and tenders that are front loaded. The Standard 
Tender Evaluation Report Document for Goods and Works for evaluating Tenders 
provides very clear guide on how to deal with review of these requirements. Tenders that 
do not pass the Preliminary Examination will be considered irresponsive and will not be 
considered further. 
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Preliminary Evaluation (Any other requirement as outlined in the qualification form summary 
or bid document) 

 

Preliminary evaluation and Mandatory requirements 

 NO MANDATORY REQUIREMENTS (bidders must provide all this) YES NO 

 1.  Must submit a copy of valid Certificate of Incorporation    

2.  Certificate of Confirmation of Directors and shareholding 
(CR12) 

  

3.  Must submit a tender security in form of BANK GUARANTEE 

of Ksh 400,000 Valid for 150 days 

  

4.  Must submit a copy of valid Tax Compliance Certificate from 
KRA 

  

5.  Sequential Pagination of the entire document   

6.  Must fill the price schedule/BOQ in the format provided where 
applicable (Rates inclusive of VAT and any other taxes) 

  

7.  Must fill the form of tender in the format provided and 

instructions provided (Fully signed and stamped by the 

signatory) 

  

8.  Must submit a duly filled up confidential business 
questionnaire in the format provided 

  

9.  Must fill the anti-corruption in the format provided   

10.  Must fill the debarment form in the format provided   

11.  Must fill the Code of ethics form   

12.  Must fill the Tenderers information form   

13.  Notarized Power of Attorney.   

14.  Registration by relevant regulatory authority (Valid NCA 
certificate. (Registration as Civil Engineering Contractors 
(Water Works) minimum of Class NCA  6) 

  

  At this stage, the tenderers submission will either be 
responsive or non- responsive. The non- responsive 
submission will be eliminated from the entire evaluation 
process and will not be considered further. 
 
NB: Bidders are also informed to organize their evidentiary 
documentation in the order above for ease of reference. 

  



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok County            Page 40 of 165 

Technical evaluation 

The detailed evaluation requirements is tabulated below 
Technical Evaluation 

Item Description
  

  

1. Key Personnel (Attach evidence) Compliance 

requirement  

Documentation required  

(i) Site Agent;1No 

At least Diploma in a Civil/water 

engineering or equivalent. with 5 years 

relevant experience 

Must meet 
requirements  

• Appointment letter 

• Copies of academic certificates  

• Up to Date CV with evidence of 
undertaking similar works  

 (ii) Foreman;1No 

At least Diploma in a Civil/water engineering 

or equivalent. with 3 years relevant experience 

Must meet 

requirements  

• Appointment letter 

• Copies of academic certificates  

• Up to Date CV with evidence of 

undertaking similar works 

2 Equipment detail Compliance 
requirement  

Documentation required  

i. Backhoe/Excavator (1 No.) Must meet 
requirements 

• (Log book or lease/hire agreements must 
be attached specifying the registration or 
serial numbers) 
(The leased/hired equipment validity 
period should exceed at least one year 
from the date submission) 

 ii. Support Truck/Lorry (1 No.) Must meet 
requirements 

• (Log book or lease/hire agreements must 
be attached specifying the registration or 
serial numbers) 

• (The leased/hired equipment validity 
period should exceed at least one year 
from the date submission) 

3. General Construction Experience 
Experience under construction contracts in the role 
of prime contractor, JV member, sub-contractor, or 
management contractor for at least the last Three [3] 
years prior to the applications submission deadline, 
and with activity in at least (6) months in each year 

Must meet 
requirements 

• Notification of Award, Dully signed, 

stamped Contract Agreement and 

corresponding Certificate of Practical 

Completion. 

• Sub-Contract Approval Letter from 

respective client and completion 

certificate from the client to the main 

contractor for sub-contractors 

•  

4. Specific Construction & Contract 
Management Experience 
A minimum number of one similar contract 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint 
venture member, management contractor or sub-
contractor between 1st July 2023 and tender 
submission deadline i.e. 1st July 2026 …. (number) 
contracts, each of minimum value Kenya shillings 
20,000,000.00  

 
The similarity of the contracts shall be based on the 
following:  

• Construction of pipe network, masonry 
tank and other civil works with cumulative 
contract value of not less than 20M for 
each project 

Must meet 
requirements 

• Notification of Award, Dully signed, 

stamped Contract Agreement and 

corresponding Certificate of Practical 

Completion. 

• Sub-Contract Approval Letter from 

respective client and completion 

certificate from the client to the main 

contractor for sub-contractors 

•  
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5. Financial Capability 

i) The minimum required annual volume of 
construction work for the successful 
Tenderer in the last 3 years shall be: Ksh. 50 
million Kenya Shillings.  

ii) Bidder to submit audited accounts for the last 3 
years  

iii) Demonstrate access to, or availability of, 
financial resources such as liquid assets, lines 
of credit, and other financial means, other 
than any contractual advance payments to 
meet cash flow of Ksh 15,000,000 or 
equivalent in a freely convertible currency, 
and the overall cash requirements for this 
contract and its concurrent commitments  

Must meet 
requirements 

Audited financial statements for the last 3 

years (2023,2024,2025) 

 

Letters from banks affirming availability 

of credit facilities should be dully signed 

and stamped by the authorized officers. 

6. History of Non-Performing Contracts 
Non-performance of a contract did not occur as a 
result of contractor default 

 Must meet 
requirements 

Form CON-2  

7. Pending Litigation 
Tender’s financial position and prospective long-
term profitability still sound according to criteria 
established in 3.1 and assuming that all pending 
litigation will NOT be resolved against the Tenderer. 

Must meet 
requirements 

Form CON – 2 

8. Litigation History 
No consistent history of court/arbitral award 
decisions against the Tenderer 

 Must meet 
requirements 

Form CON – 2 

 
Only bidders who qualify at this stage will be subjected to the award criteria. Financial comparison which will be in accordance to 
Section 82, PPADA 2015 

 
FINANCIAL EVALUATION 
 

Bids that pass the Technical Evaluation shall be subjected to Financial Evaluation. 

NOTE 

 
1. The procuring entity reserves the right to carry out due diligence on the responsive tenders 

prior to award of the contract. 

 
2. Any false information provided by a bidder shall lead to automatic disqualification. 

 
Tender Evaluation (ITT 35) Price evaluation: 

In addition to the criteria listed in ITT 35.2 (a) – (c) the following criteria shall apply: 

 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 
follows: 
Not Applicable 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted 
under ITT 13.4, will be evaluated as follows: Not Applicable 

iii) Other Criteria; if permitted under ITT 35.2(d): 
Not Applicable 

 

3. Multiple Contracts/ Not Applicable 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are 
evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. The 
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Procuring Entity will select one Option of the two Options listed below for award of 
Contracts. 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that 

Lot, provided the tenderer meets the Eligibility and Qualification Criteria for that 
Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria for 
all the Lots. The tenderer will be awarded the combination of Lots for which the tenderer 
qualifies and the others will be considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] 
and determine the combinations with the lowest evaluated price. Tenders will then be 
awarded to the Tenderer or Tenderers in the combinations provided the tenderer meets 
the aggregate Eligibility and Qualification Criteria for all the won Lots. 

4. Alternative Tenders (ITT 13.1): Not Applicable 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- 
Works Requirements. Only the technical alternatives, if any, of the Tenderer with the 
Best Evaluated Tender conforming to the basic technical requirements shall be considered 
by the Procuring Entity. 

5. Margin of Preference is not applicable 

6. Technical Qualification criteria 

7. Technical Qualification criteria 
a) The minimum required annual volume of construction work for the successful Tenderer 

in any of the last 3 years shall be: Ksh 50,000,000(Fifty Million) 

 
b) Experience as prime contractor in the construction of at least 1 (1) project of a nature and 

complexity equivalent to the Works in the last 3 years or the period stated above to comply 
with this requirement, works cited should be at least 80 percent complete. History of 
performance for bidders who have worked with the Agency shall be considered apart 
from the declaration at Form CON-2) 

 

c) Experience under contracts in the role of contractor, subcontractor, or management 

contractor for at least the last one (1) years prior to the application submission deadline 

and with activity in at least (6) months in each year. 
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d) Participation as a contractor, subcontractor, or management contractor in at least One (1) 
contract within the last three (3) years with a value of at least Ksh 20,000,000(Twenty  
million), or equivalent in a freely convertible currency, that have been successfully and 
substantially completed and that are similar to the proposed works. The similarity shall be 
based on the physical size, complexity, method/technology or other characteristics as 
described as Employer’s requirements as below: 

 
e) The essential equipment to be made available for the Contract by the successful Tenderer 

(Log book or lease/hire agreements must be attached specifying the registration or serial 
numbers) shall be: 

 
 
 
 
 
 

i) Other conditions depending on their seriousness. 
 

a) History of non-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non- performance of a contract did not occur because 
of the default of the Tenderer, or the member of a JV in the last 3 years 
The required information shall be furnished in the appropriate form. 

b) Pending Litigation 
Financial position and prospective long-term profitability of the Single 
Tenderer, and in the case the Tenderer is a JV, of each member of the JV, 
shall remain sound according to criteria established with respect to 
Financial Capability under Paragraph 

(i) above if all pending litigation will be resolved against the Tenderer. 
Tenderer shall provide information on pending litigations in the 
appropriate form. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last 3 years All parties to the contract shall 
furnish the information in the appropriate form about any litigation or 
arbitration resulting from contracts completed or ongoing under its 
execution over the years specified. A consistent history of awards against 
the Tenderer or any member of a JV may result in rejection of the tender. 

Equipment Detail Minimum required 
number 

Backhoe/Excavator 1 
Lorry 1 



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok County            Page 44 of 165 

 
 

8. QUALIFICATION FORM SUMMARY  
 
 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be 
Completed/Provided by 
Tenderer/ 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1.  Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2.  Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by the Kenya Revenue Authority in 
accordance with ITT 3.14. 

Form of Tender  

3.  Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4.  PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.8 

Form of Tender  

5.  State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6.  Goods, equipment and 
services to be supplied under 
the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7.  History of Non- 
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default  

Form CON-2  

8.  Suspension Based on 
Execution   of 
Tender/Proposal Securing   
Declaration   by 
the Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9.  Pending Litigation Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2  

10.  Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer  

Form CON – 2  

11.  Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, 
lines of credit, and other financial means (independent of 
any contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings 15,000,000/= equivalent for the subject 
contract(s) net of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction of the 
Procuring Entity, that it has adequate sources of finance 
to meet the cash flow requirements on works currently in 
progress and for future contract commitments. 

Form FIN – 3.1,
 with attachments 
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(iii) The audited balance sheets or, if not required by the laws of 

the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last three years 
shall be submitted and must demonstrate the current 
soundness of the Tenderer’s financial position and 
indicate its prospective long-term profitability. 

12.  Average Annual Construction 
Turnover 

Minimum average annual construction turnover of Kenya 
Shillings 50,000,000.00 equivalent calculated as total certified 
payments received for contracts in progress and/or completed 
within the last three years, divided by 
[insert number of years] years 

Form FIN – 3.2  

13.  General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last three years 

Form EXP – 4.1  

14.  Specific Construction & 
Contract Management 
Experience 

A minimum number of one similar contract specified 
below that have been satisfactorily and substantially completed as 
a prime contractor, joint venture member, management 
contractor or sub-contractor between 1st JULY 2023 and tender 
submission deadline i.e. 1st JULY 2026 (number) contracts, each 
of minimum value Kenya shillings 20,000,000.00 equivalent. 
[In case the Works are to be tender as individual contracts under 
multiple contract procedure, the minimum number of contracts 
required for purposes of evaluating qualification shall be selected 
from the options mentioned in ITT 35.4] 

 
The similarity of the contracts shall be based on the following: 
[Based on Section VII, Scope of Works, specify the minimum key 
requirements in terms of physical size, complexity, construction 
method, technology and/or other characteristics including part of 
the requirements that may be met by specialized subcontractors, 
if permitted in accordance with ITT 34.3 ITT 35.4 

Form EXP 4.2(a)  
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QUALIFICATION FORMS  

( Bidders must fill this form and provide accompanying document of ownership) 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 
Item of equipment 
 
Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  
Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 
          Omit the following information for equipment owned by the Tenderer. 
 
 

Owner Name of owner 
 Address of owner 

 
  

 Telephone Contact name and title 
 Fax Telex 
Agreements Details of rental / lease / manufacture agreements specific to the project 

 
  
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

2. FORM PER -1 
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Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 
 Name of candidate:  
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

2. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

3. Title of position: [______________________] 
 Name of candidate: 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

4. Title of position: [______________________] 
 Name of candidate:   
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 

5. Title of position: [insert title] 
 Name of candidate 
 Duration of 

appointment: 
[insert the whole period (start and end dates) for which this position 
will be engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for 
this position] 

 Expected time 
schedule for this 
position: 

[insert the expected time schedule for this position (e.g. attach high 
level Gantt chart] 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 
 

 
Name of Tenderer 
 

 
Position [#1]: [title of position from Form PER-1] 
 
Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing skills]  
 

Details  
 Address of Procuring Entity: 

 

 Telephone: 
 

Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant 
to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and responsibilities 
on the project] 

[time in role] [describe the experience relevant to this position]  
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly 
describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 
schedule for this position as provided in the Tender: 

 
Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 
contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:  Date: (day 

month year):     
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4. TENDERER’S QUALIFICATION WITHOUT   PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 
 
Tenderer Information Form 
Date: _________________ 
 
ITT No. and title: _________________ 
 
Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 
Tenderer's legal address [in country of registration]: 
 
Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), 
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 
establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.2 FORM ELI -1.2 
 
Tenderer's JV Information Form 
(to be completed for each member of Tenderer’s JV) 
Date: _______________ 
 
ITT No. and title: __________________ 
 

Tenderer’s JV name: 
 
JV member’s name: 
 
JV member’s country of registration: 
 
JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 
 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial 
autonomy, operation in accordance with commercial law, and that they are not under the 
supervision of the Procuring Entity, in accordance with ITT 3.8. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial 
ownership. 
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4.3 FORM CON – 2 
 
Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st June 2023 specified in Section III, 
Evaluation and Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since   1st June 2023 specified in Section III, Evaluation and 
Qualification Criteria, requirement 2.1 
 
Year Non- 

performed 
portion of 
contract 

Contract Identification 
 

Total Contract 
Amount (current 
value, currency, 
exchange rate and 
Kenya Shilling 
equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Reason(s) for nonperformance: [indicate main 
reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 
Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3 as indicated below. 
 
 
 
 

Year of dispute Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: 
____________ 
Address of Procuring Entity: 
__________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 
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Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4 as indicated below. 
Year of 
award 

Outcome as 
percentage of Net 
Worth  

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 
Name of Procuring Entity: [insert full 
name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues 
in dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award 
decision [indicate main reason(s)] 

[insert amount] 

 
 

4.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
4.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 
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Type of Financial information 
in___________________ 
(currency) 

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

 
*Refer to ITT 15 for the exchange rate 
 
 
4.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments. 
 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
4.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and complying with 
the requirements 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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4.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 Annual turnover data (construction only) 
Year Amount  

Currency 
Exchange rate Kenya Shilling 

equivalent 
[indicate 
year] 

[insert amount and indicate 
currency] 

  

    
    
    
    
Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
 
 

4.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the 
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
 
 

 

2 
 
 

 

3 
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4.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 
  No. Name of 

Contract 
Procuring Entity’s 
Contact Address, Tel,  

Value of Outstanding Work 
[Current Kenya Shilling /month 
Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over Last Six 
Months 
[Kenya Shilling /month)] 

1      
2      
3      

4      
5      
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4.8   FORM EXP - 4.1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-
contractor, specify participation in 
total Contract amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in 
accordance with Sub-Factor 4.2(a) of 
Section III: 

 

1.  Amount  
2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key 
activities 

 

6.  Other Characteristics  
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4.11  FORM EXP - 4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 
 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed 
under the contract per year or part of 
the year 
 

Total quantity in 
the contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 

 
2 If applicable 
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2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of 
Section III: 
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 
the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]  

Request for Tender No.: [insert identification]  

Name and description of Tender [Insert as per ITT)  

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above-named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]  
 Kenya Shillings [amount 
in words]  . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures]  [words]  . 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you 
are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 
i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 
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with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at 
any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, 
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 
with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the 
Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution 
but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 
or fees with respect to the tender process or execution of the Contract: [insert complete name of 
each Recipient, its full address, the reason for which each commission or gratuity was paid and 
the amount and currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        
        
        
        

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a 
formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 
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for us or on our behalf engages in any type of Fraud and Corruption; 
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed the 
“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal, copy available from  (specify website) during the procurement process 
and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 
Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached 
with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of the 

Tenderer. 
 
 
 
 
 

1. Country:  
2. City  
3. Location 

4. Building 
5. Postal Address  
6. Floor 
7. Name and email of contact person. 

 
6 Current Trade License Registration 

Number and Expiring date 
 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency  

 

8 Description of Nature of Business  
9 Maximum value of business which the 

Tenderer handles. 
 

10 State if Tenders Company is listed in stock 

exchange, give name and full address 

(postal and physical addresses, email, and 

telephone number) of   

state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality 
 Country of Origin   Citizenship  
   

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 
1     
2     
3     

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. 

Issued Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 
 
 Names of Director Nationality Citizenship % Shares owned 
1     
2     
3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have 
an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 

 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    
2    
3    

 
 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled 
by or is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another 
tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts it 
in a position to influence the tender of another 
tenderer, or influence the decisions of the Procuring 
Entity regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a   
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the 
relationship with Tenderer 

consultant in the preparation of the design or technical 
specifications of the works that are the subject of the 
tender.  

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during 
implementation of the contract specified in this Tender 
Document.  

  

7 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
are directly or indirectly involved in the preparation 
of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of 
such contract. 

  

8 Tenderer has a close business or family relationship 
with a professional staff of the Procuring Entity who 
would be   involved in the implementation or 
supervision of the such Contract.  

  

9 Has the conflict stemming from such relationship 
stated in item 7 and 8 above been resolved in a 
manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

  

 
 
 
 
 
 
 
 
 
 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 
at the date of submission. 

Full Name   Title or 

Designation    

 

(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER   DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   
 [Name of Procuring Entity] for: 
 [Name and number of tender] in 
response to the request for tenders made by:   [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 
the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements 

with one or more competitors regarding this request for tenders, and the Tenderer discloses, in 
the attached document(s), complete details thereof, including the names of the competitors and 
the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b) above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 
Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of 
Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. 
(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a resident 
of 
………………………………….. in the Republic of ………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

………......................... (insert name of the Company) who is a Bidder in respect of Tender No. 
…................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management, Staff and/or employees and/or agents of ……………………... (insert name of the 
Procuring entity) which is the procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
……………………. (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 
bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… …………………….....………
 ................……………………… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I ………………......................................…………………. (person) on behalf of (Name of the Business/ 
Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

 
I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 
Procurement and Asset Disposal. 

Name of Authorized signatory…………………......................................................... 
Sign……………..................... 

 
Position…………………………………………...................................................………........................................
... 

 
Office address………………………………………………. 

Telephone……………......................…………………. E-

mail…………………………………………............................................................….........................................… 

Name of the 
Firm/Company…………………………….......................................................................................…… 

Date………………………………………………………..............................................…. (Company Seal/ 

Rubber Stamp where applicable) 

 
Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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A. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that 
are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 
observe the highest standard of ethics during the procurement process, selection and contract 
execution of all contracts, and refrain from Fraud and Corruption and fully comply with 
Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight Kenya's 
policy of no tolerance for such practices and behavior: - 

 
 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit 
any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee 
of the procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any 
decision relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member 
of the group of bidders to whom the contract was awarded, but the subcontractor 
appointed shall meet all the requirements of this Act. 
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6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract 
shall be terminated and all costs incurred by the public entity shall be made good by the 
awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 
follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

 
iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material 
to the investigation or making false statements to investigators in order to 
materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya 
into allegations of a corrupt, fraudulent, coercive, or collusive  practice;  
and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. 
below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices 
amongst tenderers prior to or after tender submission designed to establish tender 
prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their 
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employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 
to appropriate authority (ies) for sanctioning and debarment of a firm or individual, as 
applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, 
and Suppliers, and their Sub-contractors, Sub- consultants, Service providers, 
Suppliers, Agents personnel, permit the PPRA  or any other appropriate authority 

appointed by Government of Kenya to inspect
2 

all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, 
and to have them audited by auditors appointed by the PPRA or any other appropriate 
authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in 
the procurement document declaring that they and all parties involved in the 
procurement process and contract execution have not engaged/will not engage in any 
corrupt or fraudulent practices. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 
 

Beneficiary:     

Request for Tenders No: 

 

Date:  

TENDER GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that   (here in after called "the Applicant") has 
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 
of  under Request for Tenders No. 
(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of       (        )   upon   receipt by us of the 
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying  the demand, stating that either the 
Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension there to provide by the Applicant, (i) has failed to execute the contract 
agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days 
after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 
 
 
 

 
[signature(s)] 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] TENDER 

GUARANTEE No.:     

 

1. Whereas   ……………………………………………………………..   [Name    of    the    tenderer] 
(hereinafter called “the tenderer”) has submitted its tender dated ……… [Date of submission of 
tender] for the ............................................................................................... [Name and/or description 
of 
the tender] (hereinafter called “the Tender”) for  the  execution  of       under        Request        for 
Tenders  No. (“the ITT”). 

 

2. KNOW ALL PEOPLE by these presents that WE ……………………….. of ……………………… 

[Name of Insurance Company] having our registered  office at ................................ (hereinafter called 
“the Guarantor”), are bound unto …………………………………. [Name of Procuring Entity] 
(hereinafter called “the      Procuring   Entity”)   in   the   sum   of   ………………………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring 

Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 
presents. 

 
Sealed with the Common Seal of the said Guarantor this       day of  20 . 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such  that  if  the Applicant: 

 
a) has withdrawn its Tender during the period of Tender validity set forth  in  the  Principal's  Letter  

of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto provided by the Principal; 

or 

 
b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring   Entity during the 

Tender Validity Period  or  any  extension  thereto  provided  by  the  Principal; (i) failed to execute 
the Contract  agreement;  or  (ii)  has  failed  to  furnish  the Performance Security, in  accordance  

with  the  Instructions  to  tenderers  (“ITT”)  of the Procuring Entity's Tendering document. 

 
then the guarantee undertakes to immediately  pay  to  the  Procuring  Entity  up  to  the  above amount 

upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the  Procuring Entity shall state that the demand 

arises from  the  occurrence  of  any  of  the  above events, specifying which event(s) has occurred. 

 
4. This guarantee will expire: (a) if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  

copies  of  the  contract  agreement  signed  by  the  Applicant  and  the Performance Security and, or  

(b)  if  the  Applicant  is  not  the  successful  Tenderer,  upon  the earlier of  (i)  our  receipt  of  a  copy  
of  the  Beneficiary's  notification  to  the  Applicant  of the results of the Tendering process; or  

(ii)twenty-eight  days  after  the  end  of  the  Tender Validity Period. 

 
5. Consequently, any  demand  for  payment  under  this  guarantee  must  be  received  by  us   at the 

office indicated above on or before that date. 
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[Date ] [Signature of the Guarantor] 

[Witness]  [Seal] 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ................................... [insert date (as day, month and year) of Tender Submission] 
Tender No.:.....................................................................................................[insert number of tendering 
process] 
To:...................................... …………………………………………………………..[insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we – (a) have 
withdrawn our tender during the period of tender validity specified  by us in the Tendering Data 
Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of 
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in 
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future 
partners as named in the letter of intent. 

 
Signed:……………………………………………………………………..…….....…..   

Capacity    / title (director or partner or sole proprietor, etc.) ..................................Name: 

…………………………………………………………………………………..     Duly    

authorized     to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 
Dated on …………………. day of ............................ [Insert date of signing] 

 

Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 
Summary of currencies of the Tender for Drilling, Equipping & Civil Works for Tapoyan Borehole 

 
 
 

 
Name of currency Amounts payable 

Local currency:      

Foreign currency #1:      

Foreign currency #2:      

Foreign currency #3:      

Provisional sums expressed in local 

currency 

[To be entered by the Procuring 

Entity] 

 
 

 
 

 
 
 
 

PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site 
plans should be annexed in a separate booklet. 

 
SECTION VI - SPECIFICATIONS 

 

A. GENERAL 

 
All materials, equipment and testing apparatus etc. to be furnished and Works to be  executed 

by the Contractor in this Contract shall conform to the requirements of the latest Kenya 

Standards, International Standards Organization (ISO) Standards, DIN, British Standards or 
other approved applicable Standard in Kenya, unless otherwise specifically stated. 

 
Equipment to be purchased shall be from well recognized manufacturers whose products are 

standardized and controlled by any recognised Standards Organisation. 

 
All dimensions and measurement units shall be in S.I. units. 

 
The Contractor may propose to the Engineer an alternative Standard other than specified, in 
which case he shall submit six (6) copies of the English translation of the proposed Standard 

and all other information for the materials, equipment and testing, together with written 

proof from a recognized Standards Organisation that the proposed Standard is equivalent in 

all significant respects to the Standard specified. 

 
The equipment to be employed by the Contractor shall have sufficient performance capacity 
and durability as to secure the completion of the Works within the construction period 
stipulated under the Contract. All materials and equipment shall be subject to inspections or 
tests by the Engineer at any time and in any state of completion both off-site and on-site as 
he deems necessary. The Contractor shall furnish promptly, without additional charge, all 
facilities, labour and materials reasonably needed for performing such inspections and tests 
as may be required by the Engineer. 

 
The Contractor shall make diligent efforts to procure the specified materials, but when the 

materials specified are unavailable, for reasons beyond the control of the Contractor, 

substitutes may be used with prior written approval of the Engineer. 

 

B. OFFICE FOR CONTRACTOR 

The Contractor shall have an office on the site to be approved by the Engineer and which 
shall be open and attended to at all hours during which work is in progress. 

 
Notwithstanding anything contained in Clause 6.1 of the General Conditions of Contract, any 

notice to be given to or served upon the Contractor shall be deemed and taken to be efficiently 

given or served by the delivery thereof at such office on the site. 
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C. PROTECTION OF WORKS 

The Contractor shall carefully protect from injury by weather all work and materials which 

may be affected thereby. 
 

D. DAMAGE TO LAND 

Except where specified for the proper execution of the Works, the Contractor shall not 

interfere with any fence, hedge, tree, land or crops within, upon or forming the boundary of 

the site or elsewhere. In the event of such interference, the Contractor shall make good to the 

satisfaction of the owner and the Engineer and shall pay to the owner such damages as the 
Engineer may determine. 

 

E. RIVERS AND DRAINS 

The Contractor shall at all times maintain the free flow of rivers and drains and prevent 
excavated material from the Works from being deposited in them. 

 

F. SERVICES 

Before commencing Works which include excavation or ground levelling by manual or 
mechanical excavation the Contractor shall at his own expenses ascertain in writing from 

Telkom Kenya, Kenya Power & Lighting Co. Ltd. and all other Public Bodies, Companies and 

persons who may be affected, the position and depth of their respective ducts, cables, mains, 

pipes, or other appurtenances. He shall thereupon search for and locate such services. 

The Contractor shall at his own expense arrange to have effectually propped, protected, 

underpinned, altered, diverted, restored and made as may be necessary, all water courses, 

pipes, cables or ducts, poles or wires or their appurtenances disturbed or damaged during 
the progress of the Works, or in consequence thereof. 

 
Except that such services as require to be removed or altered by virtue of the layout of the 
permanent work and not the manner in which the work is carried out, shall be so removed 

or altered at the direction and at the expense of the Employer. 

 
The Contractor shall be liable for the cost of repairs to any services damaged as a result of 

carrying out the Works and execution of these Works. 
 

G. PRIVATELY OWNED OR PUBLIC SERVICES 

If any privately owned or public services passing through the site will be affected by the 

Works, the Contractor shall provide at his own expense a satisfactory alternative service in 

full working order to the satisfaction of the owner of the services and the Engineer, before 

the cutting of the existing service. Any damage to private or public services shall be made 

good by the Contractor at his cost. 

 
In case the remedial work is not executed promptly by the Contractor, the Engineer may 

make alternative arrangements for the execution of the work and debit the costs to the 

Contractor. 
 

H. WATER SUPPLY 

The Contractor shall provide for all purposes of the work, an adequate supply of water from 

a suitable source or sources approved by the Engineer. He must pay the water charges, if  any, 
and make arrangements for supply, transport and distribution. 
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I. ADDITIONAL LAND 

The Contractor shall select and arrange at his own expenses for any temporary occupation 

of land outside the site which he requires for the efficient execution of the Works. The 

Contractor must comply fully with all By-laws and Regulations currently in force in the    

area. 
 

J. USE OF HEAVY PLANT 

In the event of the Contractor desiring to use heavy machinery or plant, he shall first satisfy 
the Engineer that they will be of such size and used in such a manner as not to cause any 

disturbance or damage in particular to water, electricity, Post Office or other mains, cables 

and connections or to sewers, culverts etc. or interfere with the line or position of any 

overhead wires and cables of any sort, telegraph poles, power poles etc. 

 
The Contractor will be held liable for any such damage or disturbance and shall pay the full 

costs of any reinstatement, relaying, repairing or refixing as may be required, as agreed 
between the Engineer and the owner affected. 

 

K. PROVISION OF INSTRUMENTS AND LABOUR 

The Contractor shall provide at his own expenses all instruments, materials, tools and other 

things which the Project Manager considers necessary for his proper supervision of the 

Works and shall maintain the same in good order. He shall also provide materials, an 
experienced Surveyor and labour for attendance on the Engineer and his representatives in 

carrying out operations connected with the supervision of the Works.  All charges arising   

out of such services shall be deemed to be included in his rates in the Bill of Quantities. 
 

L. ACCESS TO SITES 

The Contractor shall construct and maintain all temporary accesses required for the 

execution of the Works. Access roads shall be constructed and maintained up to the site office 

and Resident / Assistant Resident Engineer’s houses. The cost of all these Works shall be 
deemed to be covered by rates and prices quoted by the Contractor. 

 

M.POLLUTION 

The Contractor shall ensure that during the course of his operations no pollution of the 

atmosphere, rivers, reservoir catchment areas or groundwater is allowed to take place. 
 

N. TREE PROTECTION 

Trees within the permanent and temporary easement are the property of owners. Specific 
trees will be identified by the Engineer, prior to construction, and the Contractor shall neither 

remove nor cut their roots unless otherwise directed by the Engineer. If the roots of such trees 

appear within the trench areas, the Contractor shall handle the roots with maximum care so 

that no portion of the roots will be damaged. During the excavation of the trench, the exposed 
roots may be removed to a position that will not damage the roots and will not interfere with 

the pipelaying. During the construction, the roots shall be thoroughly protected by 

appropriate cover and wetted as directed. After the pipes are laid, the moved roots shall be 

placed back to the original locations and backfilled carefully by selected soft soil which can 

support vegetation. 
 

O. WATCHING, FENCING AND LIGHTING 

The Contractor shall arrange to employ watchmen to guard the Works both during the day 

and night from the commencement of the Works until the substantial completion of the 



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok County                 Page 83 of 165 
 

Works. 
 

Any excavation or other obstruction likely to cause injury or damage to any person or 
domestic animals must be fenced off as directed by the Engineer. 

 

P. TIPS 

The Contractor shall be responsible for provision of all tips, at his own expense, for disposal 
of all spoil or other rubbish collected during the construction of the Works. Any surplus 

excavated material not required shall also be carted away to these tips. The site of the tips 

must be approved by the Engineer. 
 

Q. TROPICALISATION 

In choosing materials and their finishes, due regard shall be given to the tropical conditions 
of the site to which they will be subjected. The Contractor shall submit details of  his practices 

which have proven satisfactory and which he recommends for application on the parts of the 

Works which may be affected by the tropical conditions. 
 

R. PROGRESS MEETINGS 

Throughout the project period, progress meetings will be held to discuss the progress of the 
work, schedule for the ensuing month, methods of construction, procurement, 

transportation, labours, etc. These meetings can be called at any time intervals at the request 

of the Contractor or as directed by the Project Manager. 
 

S. INSPECTION BY ENGINEER DURING DEFECTS LIABILITY PERIOD 

The Engineer will give the Contractor due notice of his intention to carry out inspection 
during the Defects Liability Period and the Contractor shall upon receipt of such notice 

arrange for a responsible representative to be present at the times and dates named by the 

Engineer. This representative shall render all necessary assistance and take notice of all 

matters and things to which his attention is directed by the Engineer. 
 

T. SUBMISSION OF SAMPLES 

Before incorporating in the finished work any materials or articles which he supplies under 
the terms of the Contract, the Contractor shall submit to the Engineer’s Representative for his 

approval a sample of each respective material or article, and such samples shall be delivered 

to and kept at his office for reference. All the respective kinds of materials and articles used 

in and upon the Works, shall be at least equal in quality to the approved samples. Each and 
every sample shall be a fair average of the bulk material or of the article which it represents. 

The Engineer’s Representative may decide the method by which each sample to be taken from 

the bulk material shall be obtained. 
 

U. RESPONSIBILITY FOR ORDERING MATERIALS AND MANUFACTURED 
ARTICLES AND SAMPLES FOR TESTING 

The responsibility for so ordering and delivering materials and manufactured articles and 

samples that they may be tested sufficiently far in advance of the work as not to delay it, shall 

rest upon the Contractor, and he shall not be entitled to any time credit for delay occasioned 

by his neglect to order sufficiently well in advance or to effect payment of any costs he may 
incur as a result thereof. 

 
With regard to any item in the Bill of Quantities which is the subject of a P.C. Sum, the 
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Contractor shall notify the Engineer of his requirements as early as possible leaving ample 

time for the Engineer to make any necessary arrangements so that no delay occurs in the 
progress of the work. 

 

V. TESTS OF MATERIALS AND MANUFACTURED ARTICLES BEFORE USE 

Any or all of the materials and manufactured articles supplied by the Contractor for use on 

any of the Works throughout this Contract shall be subject in advance to tests as may be 

specified in the relevant Standard Specification as may from time to time be deemed necessary 

by the Engineer. Samples of all such materials and manufactured articles, together with all 
the necessary labour, materials, plant and apparatus for sampling and for carrying out of 

tests on the site on all such materials and manufactured articles shall be supplied by the 

Contractor at his own expenses. The cost of special tests ordered by the Engineer to be carried 

out by an independent person at a place other than the site or place of manufacture or 

fabrication shall be borne by the Contractor. 
 

W. REJECTED MATERIALS 

Should any material or manufactured articles be brought on to the site of the Works which 

are in the judgement of the Engineer unsound or of inferior quality or in any way unsuited 

for the work in which it is proposed to employ them, such materials  or  manufactured articles 

shall not be used upon the Works but shall be branded if, in the opinion of the Engineer, this 

is necessary and shall forthwith be removed from the site of the Works, all at the Contractor’s 

expense and in each case as the Engineer shall direct. 
 

X. QUALITY OF MATERIALS AND WORKMANSHIP 

The materials and workmanship shall be of the best of their respective kinds and shall be to 

the approval of the Engineer. In the reading of this Specification the words “to the approval 

of the Engineer” shall be deemed to be included in the description of all materials 

incorporated in the Works, whether manufactured or natural and in the description of all 

operations for the due execution of the Works. 
 

Y. CONSTRUCTION PROGRAMME 

The Contractor shall submit to the Engineer for approval, a revision of the Construction 

Programme attached in four (4) copies and after approval to the Employer in two (2) copies 
in the following manner: 

 
(1) Within seven (7) days after receiving the Letter of Acceptance, the Contractor 

shall submit to the Engineer for approval, a detailed Programme based on the 

key date stated hereinafter or other dates which are given in the Letter of 
Acceptance in the form of a Critical Path Method (hereinafter referred to as 

CPM Network) showing the order of procedure in which he proposes to carry 

out the Works including design, manufacture, delivery to the site, transport, 

storage, survey, construction, commissioning and maintenance. This 

Programme shall indicate clearly all activities and its duration along with the 
earliest and the latest event, times and the first and last dates of the submission 

of the Drawings and each date of shop inspection by the Engineer for the 

section or portion of the Works. 

 
The Programme so prepared shall be rearranged in the form of a Time Bar- 

chart Schedule of which size shall be 841mm x 594mm (A-1 size). This Time 
Bar-chart Schedule shall be submitted to the Engineer together with the CPM 
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Network. 
 

(2) The CPM Network shall be in accordance with commonly accepted practices 
and shall show graphically the chain of activities / sub-activities and their 

sequential relationship with each other from the start of construction to the 

completion of the Contract. The Time Bar-chart Schedule shown in weeks shall 

list all main activities and its applicable sub-activities. 

 
(3) In preparing the CPM Network and the Time Bar-chart Schedule the 

Contractor shall make due allowances for possible delays. Under no 

circumstances shall the CPM Network or the Time Bar-chart Schedule show a 
completion in excess of the “Time for Completion” stated in the Form of 

Tender. 

 
(4) The Programme once approved by the Engineer shall thereafter be referred to 

as the Contractual Programme. The Engineer’s approval of such Programme 

shall not relieve the Contractor of any of his duties or responsibilities under 

the Contract. 

 
 
 

Z.1 CLEARING SITE 
The Contractor shall demolish, break up and remove buildings, walls, gates, fences, 

advertisements and other structures and obstructions, grub up and remove trees, hedges, 

bushes and shrubs and clear the site of the works at such time and to the extent required by 

the Engineer but not otherwise, subject to the provisions of Clause 27 of the Conditions of 

Contract: the materials so obtained shall so far as suitable be reserved and stacked for  further 

use; all rubbish and materials for use shall be destroyed or removed from the site, as directed 
by the Engineer. 

 
Where top soil has to be excavated this shall be removed and stacked on site. After completion 

of construction, it shall be spread over the disturbed ground, any surplus being disposed of 

as directed by the Engineer. 

 
Underground structures and chambers where required to be demolished, shall be demolished 
to depths shown on drawings or as directed. They shall be properly cleaned out and backfilled 

and compacted with suitable material to the direction and approval of the Engineer. 

 
Z.2 VEGETATION 
No allowance will be made for the cutting and removal of crops, grass, weeds and similar 
vegetation. The cost of all such work will be held to be included in the rates entered in the 

Bill of Quantities. 
 

Z.3 BUSHES AND SMALL TREES 

All bushes and small trees, the main stem of which is less than 500mm girth at 1 metre above 

ground level shall be uprooted (unless otherwise directed by the Engineer) and burnt or 

otherwise disposed off as directed by the Engineer. 
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Z.4 GRUBBING-UP ROOTS 

Stumps and tree roots shall, unless otherwise directed, be grubbed up, blasted, burnt or 

removed and disposed of in approved dumps to be provided by the Contractor. Where 

directed by the Engineer, the holes resulting from grubbing up shall be filled with approved 

materials, which shall be deposited and compacted in layers not exceeding 225mm loose 

depth, to the same dry density as that of the adjoining soil. For the purpose of measurement, 

tree roots shall be classified according to the mean diameter of the stump measured across 
the cut. 

 

Z. EXCAVATION 

 
DEFINITION AND CLASSIFICATION OF EXCAVATED MATERIALS 

Excavation in the Bills of Quantities shall be excavation in any material which in the 

opinion of the Engineer can be excavated by use of pick axes and hand levers. Water logged 
material shall be included in this class. Murram in any form shall also be included. 

 
COMPACTION OF FILL 

All materials used in fill shall be compacted to specification by plant approved by the 

Engineer for that purpose. Maximum compacted thickness of such layers shall not be more 

than 200mm. 

 
Work on the compaction of plastic materials for fill shall proceed as soon as 

practicable after excavation and shall be carried out only when the moisture content is not 

greater than 2 per cent above the plastic limit for that material. Where the moisture content 

of plastic material as excavated is higher than this value the material shall be run to spoil  

and an equal volume of material suitable for filling shall be replaced, unless the Contractor 
prefers, at his own expense, to wait until the material has dried sufficiently for acceptance 

again as suitable material. 

 
STONE REVETMENTS (STONE PITCHING) 

Where shown on the drawings, the slopes of embankments, rivers, streams, 
watercourses and other surfaces shall be protected against water or other action by hand-set 

stone facing set on end. The larger stones shall be roughly dressed on the bed and face, and 

roughly square to the full depth of the joints. No rounded boulder shall be used, or stones less 

than 225mm in depth of 0.05 cubic metre in volume. The stones shall be laid to break bond, 

and shall be well bedded on to a 75mm layer of gravel or fine rubble rammed to a uniform 
surface and the whole work finished to the satisfaction of the Engineer. Where required, a 

trench shall be excavated at the bottom of the slope to such a depth as will ensure a safe 

foundation for the revetment. 

TRENCHES OF GREATER WIDTH AND DEPTH THAN NECESSARY 

The Contractor shall not be entitled to payment in respect of excavation to any greater 

extent, whether horizontally or vertically, than is necessary to receive any structure for which 

the excavation is intended, except where a separate item is provided for additional excavation 

for working space, timbering, or other temporary work. Excavation to a greater depth or 
width than directed shall be made good with suitable materials to the satisfaction   of the 

Engineer and at the Contractor’s cost. 
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SUPPORTS FOR TRENCHES 

The sides of trenches shall where necessary be adequately supported to the satisfaction 

of the Engineer by timber or other approved means. 

 
PROVISION OF SPOIL HEAPS 

The Contractor shall provide spoil heaps at his own expense for the disposal of surplus 

material and all rubbish collected when clearing the site and during the construction of the 

works. The sites for these shall be approved by the Engineer. 

WATER IN EXCAVATIONS 

All excavations shall be kept free from water, from whatever source, at all times 

during construction of works until in the opinion of the Engineer, any concrete or other 

works therein are sufficiently set. The Contractor’s rates are deemed to cover compliance 

with this requirement. 

 
The Contractor shall construct any sumps or temporary drains that the Engineer may 

deem necessary and shall be responsible for the removal and disposal of all water entering 

the excavations from whatever source and shall deal with and dispose of such water in a 

manner approved by the Engineer so as to ensure that excavations are kept dry. 

 
The Contractor shall provide all plant, labour and materials required for such work 

and all costs incurred shall be deemed to be included in his rates for excavation. 
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A.CONCRETE 

DEFINITIONS 
 

Structural concrete is any class of concrete which is used in reinforced, prestressed or 

unreinforced concrete construction, which is subject to stress. 

 
Non-structural concrete is composed of materials complying with the Specification but for 

which no strength requirements are specified and which is used only for filling voids, 

blinding foundations and similar purposes where it is not subjected to significant stress. 

 
A formed surface is a face which has been cast against formwork. 

 
An unformed surface is a horizontal or nearly horizontal surface produced by screeding or 

trowelling to the level and finish required. 

 
A pour refers to the operation of placing concrete into any mould, bay or formwork, etc. and 
also to the volume which has to be filled. Pours in vertical succession are referred to as lifts. 

THE DESIGN OF CONCRETE MIXES 

The classes of structural concrete to be used in the works shall be those shown on the 

Drawings and designated in Table 4.1, in which the class designation includes two figures. 
The first figure is the nominal strength at 28 days expressed in N/mm2 and the second figure 

is the maximum nominal size of aggregate in the mix expressed in millimetres. 

 
Table 4.1 - CONCRETE CLASSES AND STRENGTHS 

 
Class of 
Concrete 

Nominal 
Strength 

Maximu
m 

Nominal 
Size 

Maximum 
Water / 

Cement 
Ratio 

Trial Mixes 
Target 
Mean 

Early Works Test 
Cubes (Clause 401 d) 

 N/mm2 of 

Aggregate 

mm 

 
 
A 

 
 
B 

Strength 

(Clause 401 

c) 
N/mm2 

Any 

one 

Cube 
N/mm2 

Average of 

any Group 

of 4 Cubes 
N/mm2 

10/75 10 75 0.60 0.55 13.5 8.5 13.3 

15/75 15 75 0.60 0.50 21.5 12.8 20.0 

15/40 15 40 0.60 0.50 21.5 12.8 20.0 

15/20 15 20 0.57 0.50 21.5 12.8 20.0 

20/40 20 40 0.55 0.48 31.5 17.0 27.5 

20/20 20 20 0.53 0.48 31.5 17.0 27.5 

20/10 20 10 0.50 0.48 31.5 17.0 27.5 

25/40 25 40 0.52 0.46 36.5 21.3 32.5 

25/20 25 20 0.50 0.46 36.5 21.3 32.5 

25/10 25 10 0.48 0.46 36.5 21.3 32.5 

30/40 30 40 0.50 0.45 41.5 25.5 37.5 

30/20 30 20 0.48 0.45 41.5 25.5 37.5 

30/10 30 10 0.47 0.45 41.5 25.5 37.5 

40/20 40 20 0.46 0.43 51.5 34.0 47.5 

40/10 40 10 0.45 0.43 51.5 34.0 47.5 
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HAND-MIXED CONCRETE 
Concrete for structural purposes shall not be mixed by hand. Where non-structural concrete 

is required, hand mixing may be carried out subject to the agreement of the Engineer. 

 
The mixing shall be done on a hard impermeable surface. The materials shall be turned over 

not less than three times dry, water shall then be sprayed on and the materials again turned 

over not less than three times in a wet condition and worked together until a mixture of 

uniform consistency is obtained. 

 
For hand mixed concrete the specified quantities of cement shall be increased by 10% and 

not more than 0.5 cubic metre shall be mixed at one time. During windy weather efficient 

precautions shall be taken to prevent cement from being blown away during the process of 
gauging and mixing. 

TRANSPORT OF CONCRETE 
The concrete shall be transported to the Works by means which shall prevent adulteration, 
segregation or loss of ingredients, and which shall ensure that the concrete is of the required 

workability and consistency at the point and time of placing. 

 
The time elapsed between mixing and placing a batch of concrete shall be as short as 

practicable and in any case not longer than will permit completion of placing and  
compaction before the onset of initial set. If the placing of any batch of concrete is delayed 

beyond this period, the concrete shall not be placed in the Works. 

PLACING OF CONCRETE 
a) Consent for placing 

 
Concrete shall not be placed in any part of the Works until the Engineer’s consent has been 

given in writing, and the Contractor shall give the Engineer at least 1 full working day’s  

notice of his intention to place concrete. 

 
If concrete placing is not commenced within 24 hours of the Engineer’s consent the 
Contractor shall again request consent as specified above. 

 
b) Preparation of surface to receive concrete 

 
Excavated surfaces on which concrete is to be deposited shall be prepared as set out in Section 

3 of this Specification. 

 
Existing concrete surfaces shall be prepared as set out in Clause 414. Before deposition of 

further concrete, they shall be clean, hard and sound and shall be wet but without any free- 
standing water. 

 
Any flow of water into an excavation shall be diverted through proper side drains to a sump, 

or be removed by other suitable methods which will prevent washing away  the  freshly 

deposited concrete or any of its constituents. Any underdrains constructed for this purpose 
shall be completely grouted up when they are no longer required by a method agreed by the 

Engineer. 

 
Unless otherwise instructed by the Engineer surfaces against which concrete is to be placed 

shall receive a prior coating of mortar mixed in the proportions similar to those of the fines 

portion in the concrete to be placed. The mortar shall be kept ahead of the concrete. The 
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mortar shall be well worked into all parts of the excavated surface and shall not be less than 

5mm thick. 
 

If any fissures have been cleaned out as described in Section 3 of this Specification they shall 

be filled with mortar or with concrete as instructed by the Engineer. 

 
The amount of mortar placed at any one time shall be limited so that it does not dry out or 

set before being covered with concrete. 

 
c) Chutes 

 
In general, transportation of concrete by the use of chutes will not be permitted unless 

approved by the Engineer. The chute shall have a section with round corners and shall have  

a proper fixed slope so as to allow the concrete to flow satisfactorily and  without  segregation. 
The lower end of chute shall be provided with a drop chute not less than 0.6m  in height to 

avoid segregation of falling concrete. The height of drop shall not exceed 1.5m. Chutes shall 

be protected from direct sunlight, wind and rain. 

 
e) Placing procedures 

 
The concrete shall be deposited as nearly as possible in its final position.  It shall be placed so 

as to avoid segregation of the concrete and displacement of the reinforcement, other 

embedded items, or formwork. It shall be brought up in layers approximately parallel to the 
construction joint planes and not exceeding 500mm in compacted thickness unless otherwise 

permitted or directed by the Engineer, but the layers shall not be thinner than four times the 

maximum nominal size of aggregate. 

 
Layers shall be placed so that they do not form feather edges nor shall they be placed on a 

previous layer which has taken its initial set. In order to comply with this requirement, a 

layer may be started before completion of the preceeding layer. 

 
All the concrete in a single bay or pour shall be placed in a continuous operation. It shall be 

carefully worked round all obstructions, irregularities in the foundations and the like so that 

all parts are completely full of compacted concrete with no segregation or honeycombing. It 
shall also be carefully worked round and between waterstops, reinforcement, embedded 

steelwork and similar items which protrude above the surface of the completed pour. 

 
All work shall be completed on each batch of concrete before its initial set commences and 

thereafter the concrete shall not be disturbed before it has set hard. No concrete that has 

partially hardened during transit shall be used in the Works and the transport of concrete 

from the mixer to the point of placing shall be such that this requirement can be complied 
with. 

 
Concrete shall not be placed during rain which is sufficiently heavy or prolonged as to wash 

mortar from coarse aggregate on the exposed faces of fresh concrete. Means shall be provided 

to remove any water accumulating on the surface of the placed concrete. Concrete shall not 
be deposited into such accumulation of water. 

 
In drying weather, covers shall be provided for all fresh concrete surfaces which are not 

being worked on. Water shall not be added to concrete for any reason. 
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When concrete is discharged above its place of final deposition, segregation shall be 

prevented by the use of chutes, downpipes, trunking, baffles or other appropriate devices, as 
approved by the Engineer. 

 
 

f) Interruptions to placing 
 

If concrete placing is interrupted for any reason and the duration of the interruption cannot 

be forecast or is likely to be prolonged, the Contractor shall immediately take the necessary 

action to form a construction joint so as to eliminate as far as possible feather edges and 

sloping top surfaces and shall thoroughly compact the concrete already placed in accordance 

with Clause 406. All work on the concrete shall be completed while it is still plastic and it 
shall not thereafter be disturbed until it is hard enough to resist damage. Plant  and  materials 

to comply with this requirement shall be readily available at all times during concrete 

placing. 

 
Before concreting is resumed after such an interruption the Contractor shall cut out and 

remove all damaged or uncompacted concrete, feather edges or any other undesirable 
features and shall leave a clean sound surface against which the fresh concrete may be 

placed. 

 
If it becomes possible to resume concrete placing without contravening the Specification and 

the Engineer consents to a resumption, the new concrete shall be thoroughly worked in and 

compacted against the existing concrete so as to eliminate any cold joints. 

 
g) Dimensions of pours 

 
Unless otherwise agreed by the Engineer, pours shall not be more than two metres high and 

shall as far as possible have a uniform thickness over the plan area of the pour. Concrete shall 

be placed to the full planned height of all pours except in the circumstances described  in 

sub-clause 405(d). 

 
The Contractor shall plan the dimensions and sequence of pours in such a way that cracking 
of the concrete does not take place due to thermal or shrinkage stresses. 

 
h) Placing sequence 

 
The Contractor shall arrange that as far as possible the intervals between placing successive 

lifts of concrete in one section of the Works are of equal duration. This duration shall 

normally be not less than three or more than seven days under temperate weather conditions 

unless otherwise agreed by the Engineer. 

 
Where required by the Engineer to limit the opening of construction joints due to shrinkage, 

concrete shall not be placed against adjacent concrete which is less than 21 days old. 

 
When the drawings call for contraction gaps in concrete, these shall be of the widths and in 

the locations shown on the drawings and they shall not be filled until the full time interval 

shown on the drawings has elapsed. 

 
COMPACTION OF CONCRETE 

The concrete shall be fully compacted throughout the full extent of the placed layer. It shall 



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok County                   Page 92 of 165 

be thoroughly worked against the formwork and around any reinforcement and other 

embedded items, without displacing them. Particular care shall be taken at arises and other 
confined spaces. Successive layers of the same pour shall be thoroughly worked together. 

 
Concrete shall be compacted with the assistance of mechanical immersion vibrators, unless 

the Engineer agrees to another method. 

 
Immersion vibrators shall operate at a frequency of between 7,000 and 10,000 cycles per 

minute. The Contractor shall ensure that vibrators are operated at pressures and voltages not 

less than those recommended by the manufacturer in order that the comp active effort is not 

reduced. 

 
A sufficient number of vibrators shall be operated to enable the entire quantity of concrete 

being placed to be vibrated for the necessary period and, in addition, standby vibrators shall 

be available for instant use at each place where concrete is being placed. 

 
Where the concrete contains aggregate with a nominal size of 75mm or more, vibrators with 

a diameter of 100mm or more shall be used. 

 
Vibration shall be continued at each point until the concrete ceases to contract, a thin layer 

of mortar has appeared on the surface and air bubbles have ceased to appear. Vibrators shall 

not be used to move concrete laterally and shall be withdrawn slowly to prevent the formation 
of voids. 

 
Vibration shall not be applied by way of reinforcement nor shall vibrators be allowed to touch 

reinforcement or other embedded items. The vibrators shall be inserted vertically into the 

concrete to penetrate the layer underneath at regular spacing. The spacing shall not exceed 

the distance from the vibrator over which vibration is visibly effective. 

 
CURING OF CONCRETE 

a) General 
 

Concrete shall be protected during the first stage of hardening from loss of moisture and from 

the development of temperature differentials within the concrete sufficient to cause cracking. 

The methods used for curing shall not cause damage of any kind to the concrete. 

 
Curing shall be continued for as long as may be necessary to achieve the above objectives   

but in any case for at least seven days or until the concrete is covered by later construction 

whichever is the shorter period. 

 
The above objectives are dealt with in sub-clause 407(b) and (c) but nothing shall prevent 
both objectives being achieved by a single method where circumstances permit. 

 
The curing process shall commence as soon as the concrete is hard enough to resist damage 
from the process, and in the case of large areas or continuous pours, shall commence on the 

completed section of the pour before the rest of the pour is finished. 

 
Details of the Contractor’s proposals for curing concrete shall be submitted to the Engineer 

before the placing of concrete commences in the Works. 

 
Formed surfaces may be cured by retaining the formwork in place for the required curing 
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period. 
 

If the use of the foregoing methods is inappropriate, surfaces which will not have further 
concrete bonded to them and which are not to receive an application of a finish may be  cured 

by the application of a curing compound having an efficiency index of at least 90 percent. 

Curing compounds shall contain a fugitive dye to enable the extent of the spread to be seen 

easily. 

 
Curing compound is used on surfaces exposed to the atmosphere shall contain sufficient 

finely divided flake aluminium in suspension to produce a complete coverage of the surface 

with a metallic finish when applied at the rate recommended by the manufacturer. 

 
Curing compounds shall become stable and impervious to the evaporation of water from the 

concrete surface within 60 minutes of application. The material shall not react chemically 

with the concrete surfaces for at least the first four days of the curing period. 

 
If instructed by the Engineer, the Contractor shall, in addition to the curing provisions set out 

above provide a suitable form of shading to prevent the direct rays of the sun reaching the 

concrete surfaces for at least the first four days of the curing period. 
 

b) Loss of moisture 
 

Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly 
secured to prevent its removal by wind and the development of air spaces beneath it. Joints 

in the sheeting shall be lapped by at least 300mm. 

 
If for some reason it is not possible to use impermeable sheeting, the Contractor shall keep 

the exposed surfaces continuously wet by means of a water spray or by covering  with a  
water absorbent material which is kept wet, unless this method conflicts with sub-clause 

407(c). 

 
Water used for curing shall be of the same quality as that used for concrete mixing as stated 

in sub-clause 702(g). 

 
c) Limitation of temperature differential 

 
The Contractor shall limit the development of temperature differentials in concrete after 

placing by any means appropriate to the circumstances including the following: 
 

i) Limiting concrete temperatures at placing as set out in sub-clause 409(b); 
 

ii) Use of low heat cement, subject to the agreement of the Engineer; 
 

iii) Insulation of exposed concrete surface by insulating blankets. Such blankets shall 

have an insulation value at least equivalent to 50mm of dry mineral wool; 

 
iv) Leaving formwork in place during the curing period. Steel forms shall be suitably 

insulated on the outside; 
 

v) Preventing rapid dissipation of heat from surfaces by shielding from wind; 
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vi) Avoiding the use of water sprays when such use would cause rapid cooling of the 

surface. 

PROTECTION OF FRESH CONCRETE 

Freshly placed concrete shall be protected from rainfall and from water running over the 

surface until it is sufficiently hard to resist damage from these causes. 
 

No traffic shall be allowed on any concrete surface until such time as it is hard enough to 

resist damage by such traffic. 

 
Concrete placed in the Works shall not be subjected to any loading until it has attained at 

least its nominal strength as defined in Clause 401. 

 
If the Contractor desires to impose loads on newly-placed concrete, he shall make at least 

three test cubes and cure them in the same conditions as the concrete they represent. These 

cubes shall be tested singly at suitable intervals in order to estimate the time at which the 

nominal strength is reached. 

 
CONCRETING IN HOT WEATHER 

a) General 
 

The Contractor shall prevent damage to concrete arising from exposure to extreme 

temperatures, and shall maintain in good working order all plant and equipment required  
for this purpose. 

 
In the event that conditions become such that even with the use of the equipment the 

requirements cannot be met, concrete placing shall immediately cease until such time as the 

requirements can again be met. 

 
b) Concrete placing in hot weather 

 
During hot weather the Contractor shall take all measures necessary to ensure that the 

temperature of concrete at the time of placing in the Works does not exceed 30 degrees 

centigrade and that the concrete does not loose any moisture during transporting and 
placing. 

 
Such measures may include but are not necessarily limited to the following:- 

 
i) Shielding aggregates from direct sunshine. 

 
ii) Use of a mist water spray on aggregates 

 
iii) Sun shields on mixing plants and transporting equipment. 

 
iv) Cooling the mixing water. If ice is used for this purpose it should preferably be in 
flake form. Lump ice shall not be allowed to enter the tank supplying the mixer drum. 

 
v) Covering skips closely with polythene sheet so that the latter is in contact with the 
concrete. 

 
Areas in which concrete is to be placed shall be shielded from direct sunshine and rock or 

concrete surfaces shall be thoroughly wetted to reduce absorption of water from the concrete 

placed on or against them. 
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After concrete in any part of an area has been placed, the selected curing process shall be 

commenced as soon as possible. If any interval occurs between completion of placing and 

start of curing, the concrete shall be closely covered during the interval with polythene sheet 
to prevent loss of moisture. 

 
FINISHES ON UNFORMED SURFACES 

Horizontal or nearly horizontal surfaces which are not cast against formwork shall be 

finished to the class shown on the drawings and defined hereunder. 

 
UF 1 Finish 

 
All surfaces on which no higher class of finish is called for on the drawings or instructed by 

the Engineer shall be given a UF 1 finish. 

 
The concrete shall be levelled and screeded to produce a uniform plain or ridged surface, 

surplus concrete being struck off by a straight edge immediately after compaction. 

 
UF 2 Finish 

 
This is a floated finish for roof or floor slabs and other surfaces where a hard trowelled 

surface is not required. 

 
The surface shall first be treated as a Class UF 1 finish and after the concrete has hardened 

sufficiently, it shall be floated by hand or machine sufficiently only to produce a uniform 

surface free from screed marks. 

 
UF 3 Finish 

 
This is a hard trowelled surface for use where weather resistance or  appearance  is 

important, or which is subject to high velocity water flow. 

 
The surface shall be floated as for a UF 2 finish but to the tolerance stated below. When the 

moisture film has disappeared and the concrete has hardened sufficiently to prevent laitance 

from being worked to the surface, it shall be steel trowelled under firm pressure to produce   

a dense, smooth uniform surface free from trowel marks. 

 
Table 4.4 - SURFACE TOLERANCES 

 
Class of 

Finish 

Tolerance in mm. See notes 

A B C 

UF 1 N/A 10 + 20 or - 10 
UF 2 Nil 10 + 20 or - 10 
UF 3 Nil 5 + 12.5 or -7.5 

 
 

Notes: 
 

1. Col. A is the maximum allowable value of any sudden change of level in the surface. 
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2. Col. B is the maximum allowable value of any gradual irregularity of the surface, as 

indicated by the gap between the surface and a three metre long straight edge or correctly 
shaped template placed on the surface. 

 
3. Col. C is the maximum allowable value of the difference in level or position between   

a three metre long straight edge or correctly shaped template placed on the surface and the 
specified level or position of that surface. 

 
Where dimensional tolerances are given on the drawings or in this Special Specification they 

shall take precedence over those given in Table 4.4. 
 

AA. MORTAR 

This clause covers mortar for use ahead of concrete placing, and other uses not covered 
elsewhere in the Specification. 

 
Mortar shall be composed of fine aggregate complying with sub-clause 702(c) and ordinary 

Portland cement complying with SRN 103. The mix proportions shall be as stated on the 

drawings or elsewhere in this Specification or if not stated shall be one part of cement to two 
parts of fine aggregate by weight. 

 
Small quantities of mortar may be hand mixed but for amounts over 0.5 cubic metre a 

mechanical mixer shall be used. 

 
The water content of the mortar shall be as low as possible consistent with the use for which 

it is required but in any case the water/cement ratio shall not be more than 0.5. 

 
Mortar which is specified as ‘dry pack’ shall be mixed with sufficient water for the mix to 

become cohesive but not plastic when squeezed in the hand. Dry pack mortar shall be 

rammed into the cavity it is required to fill, using a hand rammer with sufficient force to 

ensure full compaction. 

 
REMEDIAL WORK TO DEFECTIVE SURFACES 

If on stripping any formwork the concrete surface is found to be defective in any way, the 

Contractor shall make no attempt to remedy such defects prior to the Engineer’s inspection 
and the receipt of any instructions which the Engineer may give. 

 
Defective surfaces shall not be made good by plastering. 

 
Areas of honey combing (of a mild nature) which the Engineer agrees may be repaired shall 

be cut back to sound concrete or to 75mm whichever is the greater distance. In the case of 
reinforced concrete the area shall be cut back to at least 25mm clear distance behind the 

reinforcement or to 75mm, whichever is the greater distance. The cavity shall have sides at 

right angles to the face of the concrete. After cleaning out with water and compressed air, a 

thin layer of cement grout shall be brushed on to the concrete surface in the cavity and it 

shall then be filled immediately with concrete of the same class as the main body but with 
aggregate larger than 20mm nominal size removed. A form shall be used against the cavity, 

provided with a lip to enable concrete to be placed. The form shall be filled to a point above 

the top edge of the cavity. 

After seven days the lip of concrete shall be broken off and the surface ground smooth. 
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Surface irregularities which are outside the limits of tolerance set out in Clause 410 shall be 

ground down in the manner and to the extent instructed by the Engineer. 
 

Severe honeycombing and defects other than those mentioned above shall be dealt with as 

instructed by the Engineer. 
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BB. FORMWORK 

 
FORMWORK FOR CONCRETE 

Definitions 
 

Formwork means the surface against which concrete is placed to form a face,  together 
with all the immediate supports to retain it in position while concrete is placed. 

 
False work means the structural elements supporting both the formwork and the 

concrete until the concrete becomes self supporting. 

 
A formed face is one which has been cast against formwork. 

 
An exposed face is one which will remain visible when construction has been 

completed. 
 

CONSTRUCTION OF FORMWORK AND FALSEWORK 

Before construction begins, the Contractor shall submit to the Engineer, drawings 

showing details of the proposed formwork and false work. 

 
Formwork and false work shall be so constructed that they will support the loads 

imposed on them by the fresh concrete together with additional stresses imposed by vibrating 
equipment and by construction traffic, so that after the concrete has hardened the formed 

faces shall be in the positions shown on the drawings within the tolerances set out in Clause 

506. 

 
Ground supports shall be properly founded on footings designed to prevent settlement. 

 
Joints in formwork for exposed faces shall, unless otherwise specified, be evenly spaced and 

horizontal or vertical and shall be continuous or form a regular pattern. 

 
All joints in formwork including formwork for construction joints shall be tight against the 

escape of cement, water and fines. Where reinforcement projects through formwork, the 

form shall fit closely round the bars. 

 
Formwork shall be so designed that it may be easily removed from the work  without  damage 

to the faces of the concrete. It shall also incorporate provisions for making minor adjustments 

in position if required, to ensure the correct location of concrete faces. Due allowance shall 

be made in the position of all formwork for movement and settlement under the weight of 

fresh concrete. 

 
Where overhangs in formwork occur, means shall be provided to permit the escape of air  

and to ensure that the space is filled completely with fully compacted concrete. 

 
Formwork shall be provided for concrete surfaces at slopes of 30 degrees to the horizontal or 

steeper. Surfaces at slopes less than 20 degrees may be formed by screeding. Surfaces at slopes 

between 20 degrees and 30 degrees shall generally be formed unless the Contractor can 

demonstrate to the satisfaction of the Engineer that such slopes can be screeded with the use 

of special screed boards to hold the concrete in place during vibration. 
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Horizontal or inclined formwork to the upper surface of concrete shall be adequately  secured 

against uplift due to the pressure of fresh concrete. Formwork to voids within the body of the 

concrete shall also be tied down or otherwise secured against floating. 

 
The internal and external angles on concrete surfaces shall be formed with fillets and 

chamfers of the sizes shown on the drawings unless otherwise instructed by the Engineer. 

 
Supports for formwork for non-water retaining structures may be bolted to previously  
placed concrete provided the type of bolt used is acceptable to the Engineer. If metal ties 

through the concrete are used in conjunction with bolts, the metal left in shall not be closer 

than 50mm to the face of the concrete. 

 
Supports for formwork for water retaining structures may be bolted to previously placed 

concrete provided the type of bolts and positions of fixing are acceptable to the Engineer. 

After concreting the Contractor shall remove all support bolts and seal all holes with well 
rammed cement/sand mortar containing approved waterproofing cement additive. Metal  

ties which would be left in the concrete shall not be permitted. 

 
Formwork shall not be re-used after it has suffered damage which in the opinion of the 

Engineer is sufficient to impair the finished surfaces of the concrete. 

 
Where circumstances prevent easy access within the form for cleaning and inspection, 

temporary openings for this purpose shall be provided through the formwork. 

 
Shear keys shall be provided in all construction joints of the size and shape indicated on the 
drawings. 

 
Where precast concrete elements are specified for use as permanent formwork, or proposed 

by the Contractor and agreed by the Engineer, they shall comply with the requirements of  

the Specification. Such elements shall be set true to line and level within the tolerances 

prescribed for the appropriate class of finish in Clause 506 and fixed so that they cannot 

move when concrete is placed against them. 

PREPARATION OF FORMWORK 

Before any reinforcement is placed into position within formwork, the latter shall be 

thoroughly cleaned and then dressed with a release agent. The agent shall be either  a suitable 
oil incorporating a wetting agent, an emulsion of water suspended in oil or a low viscosity 

oil containing chemical agents. The Contractor shall not use an emulsion of oil suspended in 

water nor any release agent which causes staining or discoloration of the concrete, air holes 

on the concrete surface, or retards the set of the concrete. 

 
In order to avoid colour difference on adjacent concrete surfaces, only one type of release 
agent shall be used in any one section of the works. 

 
In cases where it is necessary to fix reinforcement before placing formwork, all surface 
preparation of formwork shall be carried out before it is placed into position.  The  Contractor 

shall not allow reinforcement or prestressing tendons to be contaminated with formwork 

release agent. 

 
Before placing concrete all dirt, construction debris and other foreign matter shall be 

removed completely from within the placing area. 



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok County                   Page 100 of 165 

Before concrete placing commences, all wedges and other adjusting devices shall be secured 

against movement during concrete placing and the Contractor shall maintain a watch on the 

formwork during placing to ensure that no movement occurs. 
REMOVAL OF FORMWORK 

Formwork shall be carefully removed without shock or disturbance to the concrete. No 

formwork shall be removed until the concrete has gained sufficient strength to withstand 
safely any stresses to which it may thereby be subjected. 

 
The minimum periods which shall elapse between completion of placing concrete and 

removal of forms are given in Table 5.1 and apply to ambient temperatures higher than 10 

degrees centigrade. At lower temperatures or if cement other than ordinary Portland are 
involved, the Engineer may instruct that longer periods be used. 

 
Alternatively, formwork may be removed when the concrete has attained the strength  set  

out in Table 5.1, provided that the attained strength is determined by making test cubes and 
curing them under the same conditions as the concrete to which they refer. 

 
Compliance with these requirements shall not relieve the Contractor of his obligation to delay 

removal of formwork until the removal can be completed without damage to the concrete. 

 
Table 5.1 - MINIMUM PERIODS FOR FORMWORK REMOVAL 

 
Position of Formwork Min. period 

temp over 

degrees 
Centigrade 

for 
1

0 

Strength 
attained 

to be 

Vertical or near vertical faces of mass 
concrete 

 
24 hours 

 
0.2 C 

Vertical or near vertical faces of 
reinforced walls, beams and columns 

 
48 hours 

 
0.3 C 

Underside of arches, beams and slabs 
(formwork only) 

 
4 days 

 
0.5 C 

Supports to underside of arches, beams 
and slabs 

 
14 days 

 
C 

Arched linings 
underground 
works 

in tunnels and  
24 hours 

 
4 N/mm2 

 
Note: C is the nominal strength for the class of concrete used. 

 
 

If the Contractor wishes to strip formwork from the underside of arches, beams and slabs 

before the expiry of the period for supports set out above, it shall be designed so that it can 

be removed without disturbing the supports. The Contractor shall not remove supports 
temporarily for the purpose of stripping formwork and subsequently replace them. 

 
As soon as the formwork has been removed, bolt holes in concrete faces other than 

construction joints which are not required for subsequent operations shall be completely 
filled with mortar sufficiently dry to prevent any slumping at the face. The mortar shall be 
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mixed in the same proportions as the fine aggregate and cement in the surrounding concrete 

and with the same materials and shall be finished flush with the face of the concrete. 
SURFACE FINISHES ON FORMED SURFACES 

Classes of finish 
 

The surface finish to be achieved on formed concrete surfaces shall be as shown on the 

drawings and defined hereunder:- 

 
a) Class F1 finish 

 
This finish is for surfaces against which backfill or further concrete will be  placed.  

Formwork may be sawn boards, sheet metal or any other suitable material which will  prevent 

the loss of fine material from the concrete being placed. 

 
b) Class F2 finish 

 
This finish is for surfaces which are permanently exposed to view but where the highest 

standard of finish is not required. Forms to provide a Class F2 finish shall be faced with 

wrought thicknessed tongued and grooved boards with square edges arranged in a uniform 

pattern and close jointed or with suitable sheet material. The thickness of boards or sheets 

shall be such that there shall be no visible deflection under the pressure exerted by the 
concrete placed against them. Joints between boards or panels shall be horizontal and vertical 

unless otherwise directed. This finish shall be such as to require no general filling of surface 

pitting, but fins, surface discoloration and other minor defects shall be remedied by methods 

agreed by the Engineer. 

 
c) Class F3 finish 

 
This finish is for surfaces which will be in contact with water flowing at high velocity, and   
for surfaces prominently exposed to view where good appearance is of special importance.  

To achieve this finish, which shall be free of board marks, the formwork shall be faced with 

plywood complying with B.S. 1088 or equivalent material in large sheets. The sheets shall be 

arranged in an approved pattern. Wherever possible, joints between sheets shall  be  arranged 

to coincide with architectural features or changes in direction of the surface. 

 
All joints between panels shall be vertical and horizontal unless otherwise directed. Suitable 

joints shall be provided between sheets to maintain accurate alignment in the plane of the 

sheets.  Unfaced wrought boarding or standard steel panels will not be permitted for Class  

F3 finish. The Contractor shall ensure that the surface is protected from rust marks,  spillages 

and stains of all kinds. 

 
d) Curved surfaces 

 
For curved surfaces where F2 or F3 finishes are called for, the formwork face shall be built  

up of splines cut to make a tight surface which shall then be dressed to produce the required 

finish. 

 
Alternatively, single curvature surfaces may be faced with plastic or plywood linings  

attached to the backing with adhesive or with escutcheon pins driven flush.  Linings shall  

not bulge, wrinkle or otherwise deform when subjected to temperature and moisture 

changes. 
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TOLERANCES 

All parts of formed concrete surfaces shall be in the positions shown on the drawings within 

the tolerances set out in Table 5.2. 

 
In cases where the drawings call for tolerances other than those given in Table 5.2 the 

tolerances shown on the drawings shall take precedence. 

 
Where precast units have been set to a specified tolerance, further adjustments shall be made 

as necessary to produce a satisfactory straight or curved line. When the Engineer has 
approved the alignment, the Contractor shall fix the units so that there is no possibility of 

further movement. 

 
Table 5.2 - TOLERANCES 

 
Class of finish Tolerances in mm (See Note) 

A B C 

F1 10 10 + 25 to - 10 

F2 5 10 + or - 15 

F3 2 5 + or - 10 

 
Note: The tolerances A, B and C given in the table are defined as follows: 

 
1. Column A is an abrupt irregularity in the surface due to misaligned formwork or 

defects in the face of the formwork. 

 
2. Column B is a gradual deviation from a plane surface as indicated by a straight edge 
3m long. In the case of curved surfaces, the straight edge shall be replaced by a correctly 

shaped template. 

 
3. Column C is the amount by which the whole or part of a concrete face is displaced 
from the correct position shown on the drawings. 
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CC. MASONRY 

 
GENERAL 

All masonry work shall be constructed from building stone as specified in Clause 804. 
 

For walls, facing and other exposed works the stone shall unless otherwise specified, be medium 

chisel-dressed. 

 
WORKMANSHIP 

The Contractor shall provide and use proper setting out rods for all work. 
 

Stones shall be well soaked before use and the tops of walls shall be kept wet as the work 

proceeds.  The stones shall be properly bonded so that no vertical joint in a course is within 115mm of  

a joint in the previous course. Alternate courses of walling at angles and intersections shall be carried 

through the full thickness of the adjoining walls. All perpends, reveals and other angles of the walling 
shall be built strictly true and square. 

 
The stones shall be bedded, jointed and pointed in mortar 1 to 3 in accordance with Clause 707 

with beds and joints 9mm thick flushed up and grouted solid as the work proceeds. 
 

All masonry work shall be cured in accordance with the relevant requirements of Clause 406. 
 
 

DD.CAST STONEWORK 

Cast stone shall be as specified in Clause 711. Facing stones shall be brought up in courses to a 
height not exceeding 1 metre at a time, the concrete backing being then brought up and well 

incorporated into and round the backs of the stones and the projecting metal ties to ensure a complete 

bond. The stones shall be bedded and jointed as shown on the drawings. 

 
All materials, moulds, mixing, casting and surface treatment, setting, jointing and pointing,  and 

all centering, scaffolding and labour required to complete the cast stonework specified or  as shown on 

the drawings, shall be included in the rates for such work. 

 

EE. MATERIALS 

 
GENERAL 

The approval in writing or otherwise by the Engineer of any materials shall not in  any  way  whatsoever 

relieve the Contractor from any liability or obligation under the Contract and no claim by the 

Contractor on account of the failure, insufficiency or unsuitability of any such materials will be 

entertained. 

 
a) All items shall be suitable for water works purposes and for use with cold water installation  
and operation being in a tropical climate. 

 
b) All items hereinafter specified shall be to such other Standard or Specification which in the 
opinion of the Engineer provides for a quality of material and workmanship not inferior to the Standard 

Reference Number (SRN) quoted. The Standard or Specification must be submitted to the Engineer for 

approval before commencement of work. 

 
c) All ferrous pipes and fittings shall be coated with a protective paint suitable for use in and 

transport through a tropical climate. 

 
d) The Contractor shall supply to the Employer a certificate stating that each item supplied has 

been subjected to the tests hereinafter laid down and conforms in all respects to the said Specification. 

 
e) The Contractor shall provide adequate protection to all piping, flanged items and valves so as 
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to guard effectively against damage in transit and storage and ingress of foreign matter inside the 

valves. 

 
f) All pipework and fittings shall be subjected to a works hydrostatic test pressure which shall be 

not less than twice the maximum operating pressure. 

 
g) The Contractor should exercise diligence to provide the best material. 

 
h) Where applicable the manufacturer’s Specification should accompany all offers. The name of 

the manufacturer must in every case be stated. 

 
j) Where necessary the Contractor shall provide rubber gaskets to comply with SRN 208 and all 

other bolts, nuts, washers, etc. to undertake jointing at fittings etc. 

 
k) Any articles required under this Contract which are found to be faulty due to a crack, flaw or 

any other reason or is not in accordance with the Specification stipulated will not be accepted nor will 

the Employer be liable for any charges in respect of such an article. Where any such rejected article 

can, in the opinion of the Engineer, be rendered usable, the Contractor may deal with it accordingly 
and include it in the Contract at a price to be mutually agreed. Straight pipes which have been cut will 

be accepted at the discretion of the Engineer, provided the length is not less than 4 metres or two thirds 

of the standard length whichever is the lesser and will be priced pro-rata. 

 
l) Wherever possible, samples of pipes and fittings shall be submitted for approval of the Engineer 

prior to the Contractor obtaining the total requirements. 
 

FF. GALVANISED PIPES AND SPECIALS 

All piping shall conform to SRN 823 and SRN 903 for “Medium” Piping. The pipes shall be screwed 
and socketed, coupled or flanged. 

 
All specials shall be of such dimensions as will mate with the piping supplied. Screwdownstopvalves 

shall conform to SRN 826. Barrel nipples shall conform to SRN 823 and all other specials shall conform 

to SRN 824. 

 
All pipes supplied shall be certified by the manufacturer to have been tested in accordance with the 

relevant Standard Specification. 
 

GATE VALVES 

Gate valves shall comply with the requirements of SRN 501. 
 

The gate valves shall be suitable for use in pipelines and for the operating pressure to a head of 160 

metres or 250 metres of water (NP 16) or NP 25. 

 
The gate valves shall be double flanged. The dimensions and drilling of flanges shall be in accordance 

with SRN 207. Flanges shall be machined flat. Flanges shall be NP 16 / NP 25 complying with SRN  

207. 

 
Spindles of the gate valves shall be provided with cast iron caps conforming to the requirements as 
specified under “Valve Caps” in SRN 501 or handwheels if so specified. 

 
The spindles of the gate valves shall be of the non-rising type and screwed so as to close the valves 
when rotated in a clockwise direction. The direction of closing shall be clearly cast on the valve cap or 

handwheel. 

 
The gate valves shall be subject to “Closed End Tests” in accordance with the procedure set out in   SRN 

501. 

 
The gate valves shall be suitable for opening and closing against an unbalanced head by manual 

operation. 
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GG.PAINTS 

All priming, undercoating and finishing paints shall be in accordance with SRN 877 or SRN 878 as 

appropriate. 

 
The painting of all building works shall comprise a special paint recommended for external work   

while all other paints, plastic emulsion coating etc. are to be of an approved manufacturer. All paints, 

distempers etc. shall be delivered on site intact in the original drums or tins, and shall be mixed and 
applied in accordance with the manufacturer’s printed directions. The only addition which will be 

allowed to be made will be liquid thinners, driers etc. supplied by the makers for the purpose. 

 
All surfaces must be thoroughly cleaned down prior to painting and decorating work and no external 

painting shall be carried out in rainy weather.  All paint must be thoroughly well worked on and   

excess of paint in any coat must be avoided. 

 
All colours will be selected by the Engineer from the standard range of colours. 

 
HH.PRECAST CONCRETE UNITS 

Precast concrete covers to be precast units for use in the works, whether instructed under the Contract 
or proposed by the Contractor. 

 
a) Formwork for Precast Units 

 
Moulds shall be so constructed that they do not suffer distortion or dimensional  changes 

during use and are tight against loss of cement grout or fines from the concrete. 

 
Moulds shall be set up on firm foundations so that no settlement occurs under the weight of  

the fresh concrete. 

Moulds shall be constructed so that units may be removed from them without sustaining any 

damage. 
 

Release agents used for demoulding shall not stain the concrete or affect its properties in any 

way. 
 

b) Reinforcement for Precast Units 
 

Reinforcement in precast units shall comply with the requirement of Clauses 736 and 419-420. 

When preformed cages are used the cages shall be made up on jigs to ensure dimensional accuracy  

and shall be carefully supported within the could in such a way that they cannot move when concrete  

is placed. Reinforcement complying with SRN 126 may be tack welded where bars cross to provide 

rigidity in the cage but reinforcement complying with SRN 127 shall not be welded. 

 
Cover to main reinforcement shall be as shown on the drawings, or if not shown shall be not 

less than 25mm or the diameter of the bar, whichever is the greater. Cover on distribution steel shall 

not be less than 15mm or the diameter of the bar whichever is the greater. 

 
Bars shall be spaced so that the minimum clear distance between them is the maximum nominal 

aggregate size plus five millimetres but in any case not less than the diameter of the bars. 

 
Bars may be placed in pairs provided that there are no laps in the paired lengths. 

 
c) Casting of Units 

 
Concrete for precast units shall comply with Clauses 724 and 401-410 using the class of 

concrete specified on the drawings. 
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If lightweight aggregates are specified, they shall comply with SRN 147. 
 

The area in which units are cast shall be adequately protected from the weather so that the 
process is not affected by rain, sun or drying winds. 

 
d) Curing Precast Units 

 
Requirements for curing shall be generally as set out in Clause 407. 

 
The Contractor shall ensure that units do not suffer any loss of moisture or sudden changes of 

temperature for at least four days after casting.  If a water spray is used for curing, the water shall be   

at a temperature within 5 degrees centigrade of the temperature of the unit being cured. 

 
If Contractor proposes curing at elevated temperatures, the method shall be subject to the 

agreement of the Engineer and shall include means whereby units are heated and subsequently cooled 

evenly without sudden changes of temperature. 

 
e) Dimensional Tolerances of Precast Units 

 
Units shall be accurately formed to the dimensions shown on the drawings unless closer 

tolerances are called for by the Engineer. 
 

f) Surface Finish of Precast Units 
 

The formed faces of precast units shall be finished to Class F3 as set out in Clause 505(C) unless 

another class of finish is specified on the drawings. 

 
Free faces shall be finished to Class UF2 unless another class of finish is specified on the 

drawings. 

 
In cases where a special finish is required a trial panel shall be constructed by the Contractor 

which after approval by the Engineer shall be kept available for inspection at the place of casting and 
production units shall thereafter match the approved pattern. 

 
Those parts of the unit which are to be joined to other units or to in-situ concrete shall be 

brushed with a stiff brush before the concrete has fully hardened. Alternatively, if the concrete has 

been allowed to harden, the surfaces shall be roughened by sand blasting or by the use of a needle   

gun. 

 
g) Handling and Storage of Precast Units 

 
Precast units shall be handled in a manner which will not cause damage of any kind and shall 

be stored on a hard impermeable base. 

 
Prestressed units and large precast normally reinforced units shall be handled and stored so that 

no stresses shall be induced in excess of those which they will incur in their final positions in the Works 

unless they have been designed to resist such stresses. 

 
Units shall be provided with adequate lifting holes or loops, placed in the locations shown on 

the drawings or agreed by the Engineer and they shall be lifted only by such holes or loops.  Where it   

is not possible to provide holes or loops, suitable sling positions shall be indicated in paint on the  units. 

 
Units shall be marked indelibly with the reference number and date of casting and shall be 

stacked on suitable packers which will not damage the concrete or stain the surfaces. Not more than 

two packers shall be placed under each unit and these shall be located either at the positions of the 
permanent support points or in positions such that the induced stresses in the unit will be a minimum. 
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g) Testing Precast Units 
 
 
 

Precast units shall be capable of safely sustaining the loads which they have been designed to carry. 

The Contractor shall subject units selected by the Engineer to load tests simulating the working 
conditions. Details of such tests shall be agreed between the Engineer and the Contractor. 

 
In the case of units subject to bending loads the test piece shall be supported at full span and a 

loading equivalent to 1.25 times the sum of the live and dead loads which were assumed in the design 

shall be maintained for one hour without the appearance of any signs of distress. The recovery one 

hour after the removal of load shall be not less than 75 per cent of the full load deflection. 

 
If the unit fails to meet the above requirements, further tests shall be carried out on two more 

units. If either of these fail the whole batch of units will be rejected. 

 
If the Engineer so requires, a test to destruction shall also be carried out which on units subject 

to bending shall be as follows:- 

 
The units shall be supported at full span and a load applied in increments instructed by the 

Engineer up to 95 per cent of the designed ultimate load. This load shall be held for 15 minutes  without 

failure of the unit.  The deflection at the end of this period shall be not more than 1/40th of  the span. 

The load shall then be further increased until failure occurs. 

 
If the unit fails to sustain the required load for the prescribed period or if the deflection exceeds the 

specified amount, the Engineer may order two further tests, and if either of these fail, the batch of  units 

which they represent may be rejected. 

 

II. SUBMISSION OF SAMPLES 

As soon as possible after the contract has been awarded, the Contractor shall submit to the Engineer a 
list of the suppliers from whom he proposes to purchase the materials necessary for the execution of 

the Works. Each supplier must be willing to admit the Engineer or his representatives, to his premises 

during ordinary working hours for the purpose of obtaining samples of the materials in question. 

Alternatively, if desired by the Engineer, the Contractor shall deliver the samples of the materials to  the 
Engineer’s office without charge. 

 
The information regarding the names of the suppliers may be submitted at different times, as may be 

convenient, but no source of supply shall be changed without the Engineer’s prior approval once a 

supplier, source or material has been approved. 

 
Samples of materials approved will be retained at the Engineer’s office until the completion of the 

contract. Samples may be tested to destruction. 

 
All materials delivered to site must be at least equal in all respects to approved samples, otherwise  they 

shall be rejected. No special payment will be made for compliance with clauses specifying tests  etc. to 

ensure quality control etc. unless specifically itemised in Bills of Quantities. 
 

JJ. MATERIALS FOR CONCRETE 

a) General 
 

The Contractor shall submit to the Engineer full details of all materials which he proposes to 

use for making concrete.  No concrete shall be placed in the Works until the Engineer has approved  

the materials of which it is composed. Approved materials shall not thereafter be altered  or  substituted 
by other materials without the consent of the Engineer. 
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b) Cement 
 

Cement shall comply with the following Kenya 

Standards:- SRN 103 for Ordinary Portland cement. 

SRN 103 for Rapid Hardening Portland cement plus all special conditions to its 

use stipulated by the manufacturer. 

 
SRN 104 for Sulphate Resisting or High Alumina cement. 

 
Cement shall be free flowing and free of lumps. It shall be supplied in the manufacturer’s sealed 

unbroken bags or in bulk. Bagged cement shall be transported in vehicles with effective means of 

ensuring that it is protected from the weather. 

 
Bulk cement shall be transported in vehicles or in containers specially built and equipped for the 

purpose. 

 
Cement in bags shall be stored in a suitable weatherproof structure of which the interior shall be dry 

and well ventilated at all times.   The floor shall be raised above the surrounding ground level and   

shall be so constructed that no moisture rises through it. 

Each delivery of cement in bags shall be stacked together in one place. The bags shall be closely  stacked 

so as to reduce air circulation but shall not be stacked against an outside wall. If pallets are used, they 

shall be constructed so that bags are not damaged during handling and stacking. No stack  of cement 
bags shall exceed 3 metres in height. Different types of cement in bags shall be clearly distinguished 

by visible markings and shall be stored in separate stacks. 

 
Cement from broken bags shall not be used in the Works.  

Cement in bags shall be used in the order in which it is 

delivered. 

Bulk cement shall be stored in weatherproof silos which shall bear a clear indication of the type 

of cement contained in them. Different types of cement shall not be mixed in the same silo. 

 
The Contractor shall provide sufficient storage capacity on site to ensure that his anticipated 

programme or work is not interrupted due to lack of cement. 

 
Cement which has become hardened or lumpy or fails to comply with the Specification in any 

way  shall be removed from the site. 
 

All cement for any one structure shall be from the same source. 
 

Cement which is stored on site for longer than one month shall be rejected. 
 

c) Fine Aggregate 
 

Fine aggregate shall be clean, hard and durable and shall be natural sand, crushed gravel sand or 

crushed rock sand complying with SRN 108. All the material shall pass through a 5mm standard sieve 

and the grading shall be in accordance with Zones 1, 2 or 3 of SRN 109. In order to achieve an 

acceptable grading, it may be necessary to blend materials from more than one source. Fine aggregate 

for mortar only shall comply with SRN 135. 

 
The fine aggregate shall not contain iron pyrites or iron oxides. It shall not contain mica, shale, coal or 

other laminar, soft or porous materials or organic matter unless the Contractor can show by 

comparative tests, on finished concrete as set out in SRN 117, that the presence of such materials does 
not adversely affect the properties of the concrete. 
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d) Coarse aggregate 
 

Coarse aggregate shall be clean, hard and durable crushed rock, crushed gravel or natural gravel 

complying with the requirements of SRN 110. The material shall not contain any iron pyrites, iron 

oxides, flaky or laminated material, hollow shells, coal or other soft or porous material, or organic 
matter unless the Contractor can show by comparative tests on finished concrete as set out in SRN 117 

that the presence of such materials does not adversely affect the properties of the concrete. The pieces 

shall be angular, rounded or irregular as defined in SRN 107. 

 
Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and shall be graded  

in accordance with SRN 111 for each nominal size. 

 
f) Delivery and storage of aggregates 

 
Aggregates shall be delivered to site in clean and suitable vehicles. Different types or sizes of 

aggregate shall not be delivered in one vehicle. 

 
Each type or size of aggregate shall be stored in a separate bin or compartment having a base 

such that contamination of the aggregate is prevented. Dividing walls between bins shall  be  substantial 

and continuous so that no mixing of types or sizes occurs. 

 
The storage of aggregates shall be arranged so that as far as possible rapid drying out in hot 

weather is prevented in order to avoid sudden fluctuations in water content. Storage of  fine  aggregates 

shall be arranged so that they can drain sufficiently before use in order to prevent fluctuations in water 

content of the concrete. 

 
g) Water for concrete and mortar 

 
Sea water or brackish water containing more than 1,000 ppm chloride ion or 2,000 ppm 

sulphate ion shall not be used for mixing or curing concrete. 

 
Water shall be clean and free from harmful matter and shall comply with the requirements of 

SRN 114. 

 
The Contractor shall carry out tests in accordance with SRN 114 to establish compliance with 

the Specification. 
 

KK. BUILDING STONE 

All building stone shall be capable of withstanding when wet a crushing stress of 1.4  

kg./sq.mm. The source of stone shall be approved by the Engineer and stone supplied therefrom shall 

be free from Magadi, overburden, mudstone, cracks, sand holes, veins, laminations or other 
imperfections. 

 
The stone shall be chisel dressed into true rectangular blocks, with each surface even and at 

right angles to all adjoining surfaces, to the size specified. For exposed stonework the maximum 

permissible variation of any of the specified dimensions shall be 6mm provided that cut stone, supplied 

as ‘rock face’ stone may be hammer dressed on one face only, or on one face and one end, if  in other 

respects it conforms with this specification. Stones shorter than 375mm will not be accepted. 

 
Unless the Engineer allows otherwise the Contractor shall at his own expense provide and  dress 

four 100mm cubes of stone for testing. 

 
The stone shall be sound when tested in accordance with SRN 870 except that:- 

 
i) The treatment shall be repeated for 10 cycles only; and 

ii) The second criterion of failure shall be amended to allow for a loss of weight of not more than 

20% of its original weight. 
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MURRAM
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   Murram shall be from an approved source quarried so as to exclude vegetable matter, loam,  top soil or 
clay. The California Bearing Ratio of the murram, as determined for a sample compacted to maximum density 

(as defined under SRN 601) and allowed to soak in water for four days, shall not be less than 30%. This 

C.B.R. is a guide to quality only and the compaction in the work will be judged by density. 
 

LL. CEMENT MORTAR 

Cement mortar shall consist of proportions by volume as specified of Portland Cement and 

natural sand or crushed natural stone or a combination of both as specified in SRN 135 and SRN 136 : 

Building Sands from Natural Sources. The constituent materials shall be accurately gauged and mixed 

in an approved manner. 

 
Cement mortar shall be made in small quantities only as and when required, and any mortar 

which has begun to set or which has been mixed for a period of more than one hour shall be rejected. 
 

MM. CONCRETE BLOCKS 

Solid and hollow concrete blocks for walling shall comply with SRN 904 in every respect. 
 

All solid and hollow concrete blocks used in the walling must be capable of withstanding a crushing 
pressure of not less than 0.35 kg per square millimeter after 28 days. The blocks shall be cast in Metric 

sizes. 
 

NN. TESTING OF MATERIALS AND WORKMANSHIP 

 
APPARATUS REQUIRED FOR TESTING ON SITE 
Apparatus for testing shall be, if directed by the Engineer, made available on site of the works, for as 
long a period as required by the Engineer, and regarded as constructional plant. The Contractor to 

allow for this provision in his rates. The following may be required:- 

 
a) A set of sieves complying with British Standard 410 : Test Sieves, or the following nominal 

sizes:- 

 
Fine mesh wire cloth 200, 100, 72, 52, 36, 25, 18, 14, 10 and 

7. Medium mesh wire cloth 3mm. 

Perforated plate 5mm, 6mm, 9mm, 12mm, 20mm, 38mm, 50mm, 65mm and 75mm. 
 

b) A suitable balance, a pycnometer and a stove or other approved apparatus for determining the 
moisture content of the aggregate. The methods of test shall be as described in Part Four of British 

Standard 812: Sampling and Testing of Mineral Aggregates, Sands and Fillers. 

 
c) A 200 ml. graduated cylinder in accordance with British Standard 604: Graduate Measuring 

Cylinders, for the use in the field settling test for clay and fine silt in aggregates. 

 
d) Two 0.34 kg. graduated clear glass medicine bottles for use in the test of organic impurities in sand. 

 
e) Apparatus required for testing soils in accordance with British Standard 1377: Methods of Test for 

Soil Classification and Compaction, and British Standard 1924: Methods of Test for Stabilised Soils. 

 
f) Apparatus for testing concrete in accordance with British Standard 1881: Methods of Testing 

Concrete, Parts 1 to 7. 
 

g) A straight edge 3 meters long and measuring wedge or other approved apparatus for testing the 
accuracy of surfaces. 

 
Additional testing equipment as stated in the Bill of Quantities or as required by the Engineer. 
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LOAD TESTING OF PIPES 
The Engineer may instruct the Contractor to make a Loading Test (Three-Edge Bearing or Sand Bearing) 

on pipes to be used to construct the sewer. Payment for Load Tests will be entirely in accordance with 

the General Conditions of Contract. 
 

OO. MISCELLANEOUS RR.1 

GALVANISED WORK 
Iron and steel, where galvanised, shall comply with B.S. 729, entirely coated with zinc after fabrication 
by complete immersion in a zinc bath in one operation and all excess carefully removed. The finished 
surface shall be clean and uniform. 

 
RR.2 PAINT AND PAINTING 
All paint, including primers, undercoats and finishings, polish, emulsion etc., to be used shall be 

obtained ready for use from the manufacturer approved by the Engineer. 

 
The Contractor shall order direct from the manufacturer and only fresh paint will be allowed to be 

used. 
 

All paints shall be of the qualities, i.e. exterior, interior etc., types and colours scheduled. All coats of 

paint system shall be obtained from the same manufacturer, shall be ordered for use together and as 
far as practicable, shall be ordered on one order in sufficient quantity for the whole of the work, 

particularly in the case of the finishing colour. Where more than one of the three systems (gloss, semi- 

gloss or flat) is in use, these paints shall be used in strict accordance with their accompanying printed 

instructions. 

 
The Contractor shall use only paints delivered to the site in original sealed containers, not exceeding 
five liter capacity, stamped and bearing the manufacturer’s name of mark, the specification number, 

method of application (e.g. brushing) colour, quantity, batch number and date of manufacture, and 

expiry. 

 
Contractor’s stocks shall not be accepted unless expressly approved by the Engineer’s Representative. 

 
The paint, which will be subject to sampling and testing, shall be used exactly as received, after 

adequate stirring, without the addition of thinners, driers, or adulterating materials of any kind. 

 
All tints and shades (including colours of undercoats) shall be selected and approved by  the  Engineer’s 

Representative and the Contractor shall allow in his prices for executing the painting work in colour 

schemes, to be prepared from a wide range of colours. 

 
All paints described as oil paint shall be alkyd paint. 

 
No painting on exterior work shall be carried out in wet weather or upon surfaces which are not 

thoroughly dry. Painting shall not proceed in dusty conditions. Each coat of paint shall be thoroughly 

dry and shall be rubbed down with glass paper before a subsequent coat is applied. Adequate care  must 
be taken to protect surfaces of paintwork, still wet. Lead based priming paints for

 steelwork shall conform to B.S. 2521 and 25 
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SECTION VII- BILLS OF QUANTITIES 

BILL OF QUANTITIES FOR REHABILITATION AND DISTRIBUTION WORKS FOR SUSWA WATER SUPPLY 

ITEM DESCRIPTION  UNIT QTY 
 RATE    AMOUNT     

 (Ksh)       (Ksh)  

1 PRELIMINARY & GENERAL         

1.1 Provide and erect One (1No.) publicity signboard 
as shall be directed by the project supervisor 

Item 1   
                                     

-    

1.2 Allow provisional sum to cater for project 
supervision from inception to commissioning. 

Item 1 
    

600,000  
                     

600,000.00  

1.3 Allow provisional sum of 100,000 to cate for 
climate adaptation and mitigation 

Item 1    100,000  
                     

100,000.00  

1.4 
Add % to contractor profits and overheads to items 
1.2 ,1.3 

%       

  Sub Total for P&G         

            

2 REHABILITATION OF TANKS         

2.1 Aramat Tank         

  Pipes and Fittings         

2.1.1 DN 100 all flanged sluice valve No 2     

2.1.2 DN 50 all flanged sluice valve No 1     

2.1.3 DN 75 all flanged sluce valve No 1     

2.1.4 DN 100 all flanged water meter No 1     

2.1.5 DN 50 all flanged water meter No 1     

2.1.6 DN 50 VJ flanged adaptors No 2     

2.1.7 DN 100 VJ flanged adaptors No 4     

2.1.8 DN 75 VJ flanged adaptors No 2     

2.1.13 Supply materials and erect formwork to roof slab m² 50     

2.1.14 Supply and fix D-12 bars for the roof slab. kg 300     

2.1.15 
Supply materials, place concrete 20/20 and 
compact to the satisfaction of the Engineer. 

m³ 10.896     

2.1.16 
Plastering on the internal and external tank surface 
50mm and 25mm screed on the internal surface. 

m² 228.607     

2.1.17 

Provide and apply three coats of paints on the 
external  walls and roof slab.The rate include 
branding the Tank with Central Rift Valley Water 
Works Development Agency colour code and Logo 
as per the Engineer approval 

m² 100.42     
 

 

  Auxiliary Works          

2.1.18 80mm scour  GI pipe c/B No 1      

2.1.19 
50mm pipe inlet GI  pipe c/B(Rate to include 
fittings)  

No 1      

2.1.20 80mm offtake GI  pipe c/B(Rate to include fittings)  No 1      

2.1.21 80mm overflow GI pipe c/B No 1      

2.1.22 Supply and fix 80mm gate valve pegler No 2      

2.1.23 
Construct a standard lockable control chamber  1m 
by 1m by 1m 

No 1     
 

 

2.1.24 
Provide and fix steel ladders both from Inside and 
outside using(1” GI pipes) 

No 2      

2.1.25 Provide ventilation vents and mosquito gauzing No 4      

2.1.26 
Provide and fix 600mm by 600mm roof access 
lockable chamber  

Item 1      

  Sub Total for Aramat Tank          
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2.2 Sell Yard Tank          

2.2.1 

Hack out loose mortar on the existing tanks 
structures including leaking sections and prepare 
the surfaces for repair, depth not exceeding 50mm. 
All as Directed by the engineer 

m2 80      

2.2.2 

Provide all materials and repair damaged surfaces 
described in item 1.1 above with approved mortar 
and epoxy plaster material thickness nor exceeding 
50mm 

m2 80      

2.2.3 

Provide and apply three coats of paints on external 
walls. The rate include branding the tank with 
Central Rift Valley Water Works Development 
Agency color code and logo as per Engineer 
Aprroval 

m2 65.9      

  Interconnection between Suswa DCK line and 
Naivasha Dry port line          

  Pipework- Pipes          

2.2.4 

Supply, handle, transport, lay and test the following 
pipes. Rate to include cutting to size, fixing and 
jointing materials inclusive of sockets, mechanical 
joints, or rubber rings where applicable. 

         

2.2.5 75mm HDPE PIPE PN 12.5 m 200      

  Pipework- Fittings           

2.2.6 Saddle clamp HDPE PN 12.5 110mm x 90mm no  1      

2.2.7 PN 12.5 HDPE  Reducing Coupler 110mm x 75mm no 1      

2.2.8 Peglar Gatevalve GI 75mm no 1      

  Sub Total for Sale Yard Tank          

  Total for Rehabilitation of Tanks C/F to Summary          

             

3 WATER KIOSK ( with 10m3 plastic tank)          

3.1 
Supply and install 1No 10,000 litres plastic 
tank(UV resistant) 

Item 1      

3.2 Light bush clearing m2 100      

3.3 
Excavate top soil Average 150mm depth and cart 
away 5 meters for re-use. 

m2 9      

3.4 
Excavate pit for 4No. 900 X 900 mm VRC columns 
starting at 150mm below ground level but not 
exceeding 1m depth. 

m3 4      

3.5 
Excavate trench for strip foundation starting at 
150mm below ground level but not exceeding 1m 
depth. 

m3 7.2      

3.6 
Provide and lay approved hardcore 300mm thick 
layer on the strip foundation 

m2 9      

3.7 
Provide and construct 200mm thick by 450mm 
wide strip foundation (1:3:6) 

m3 1      

3.8 
Provide and construct foundation walling using 
dressed stones (9" X 9'), bedded in mortar (1:4) 

m2 6      

3.9 
Provide and place 300mm approved hardcore and 
properly rammed. 

m2 12      

3.1 Provide and place 50mm blinding concrete(1:3:6) m2 12      

3.11 
Provide and place damp proof membrane on the 
blinded surface 

m2 12      

3.12 
Provide and place reinforced concrete floor (1:2:4) 
100mm thick 

m3 1.2      
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3.13 

Construct 200mm thick walling with mortar (1:4) 
jointing. The external side of the walling is keyed to 
Engineer approval. Rate to include 2" plastering 
with 1:3 mortar ratio. 

m2 23      

3.14 
Provide and cast reinforced column 200mm by 
200mm and 2640mm high .Rate inclusive of 
reinforcement bars-D12 

m3 1      

3.15 
Provide and cast reinforced ring beam measuring 
12m x 450m x 200mm (1:2:4). Rate inclusive of 
reinforcement bars-D12 

m3 2      

3.17 
Provide 100mm dia.semi circular drainage groove 
covered with removable steel grill casement 
draining into 600 x 600mm catch pit 

Item 1      

3.18 
Allow sum for construction of soak pit complete 
with steel casement and drainage pipe from the 
catch pit 

Item 1      

3.19 
Provide and apply 20mm thick plaster to Roof, 
floor and walls (1:4) mortar 

m2 40      

3.2 
Provide, fabricate and fix steel casement door 
(2100mm x 900mm) 

No 1      

3.21 
Provide, fabricate and fix grilled steel casement 
window(1300mm x 1200mm high) 

No 1      

3.22 

Provide and apply three coats of paints on the 
internal walls and roof slab.The rate include 
branding the kiosk with Central Rift Valley Water 
Works Development Agency colour code, Logo and 
Court of Arms as per the Engineer approval 

m2 46      

3.23 
Provide and install 25mm diameter Consumer 
meter 

No 1      

3.24 Provide and fix 20mm diameter back nuts No 4      

3.25 Provide and fix 25mm diameter Elbows No 6      

3.26 Provide and fix 20mm diameter Equal Tee No 2      

3.27 Provide and fix 20mm diameter Ball Cocks No 3      

3.28 Provide and fix 20mm diameter Union Sockets No 2      

3.29 
Socketed 25mm dia.GI from plastic tank to kiosk 
taps 

m 6      

3.3 Provide 40mm dia socketed GI for tank intake m 6      

  Sub-Total for 1No Kiosk          

  TOTAL FOR 2No. WATER KIOSK          

             

4 PIPELINE EXTENSION           

4.1 Pipeline to Olshaiki Farm and Oleserien Kiosk          

  Excavation.          

  

Excavation and backfilling in soft soils and 
weathered rock :Rates to include for all trimming  to 
levels back filling with approved selection spoil, 
disposal of surplus material and reinstatement. 
Trench depth shall be average of 600m and width 
not exceeding 450mm 

         

4.1.1 
Trench and backfill for  63mm  HDPE-PN16  in soft 
soil and hard Rock material 

m 5500      

  Pipework          

  
Provide,lay,joint, flush and test HDPE-PE100 and GI 
c/B:Rates to include for jointing  
materials,cutting,threading and wastage 

         

4.1.2 
OD63mm dia.HDPE –PN16 Complete with 
Couplings 

m 5500      
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4.1.3 
Socketed 50mm dia. G.I c/B in rock and road 
crossings  

m 100      

  Air Valve          

4.1.4 

Supply materials and construct a standard masonry 
chamber  with internal dimensions 1.0m by 1.0m 
complete with Manhole cover,painted with 3 coats 
of gloss paint blue in colour 

No 4      

4.1.5 
Supply,install and test DN25 Single Orifice 
Airvalve.Rate to include necessary fittings 

No 4      

  Wash out          

4.1.6 

Supply materials and construct a standard masonry 
chamber1.0m by 1.0m complete with Manhole 
cover,painted with 3 coats of gloss paint blue in 
colour 

No 2      

4.1.6 

Supply materials and construct a standard masonry 
chamber1.0m by 1.0m complete with Manhole 
cover,painted with 3 coats of gloss paint blue in 
colour 

No 4      

4.1.7 DN50 dia. Gate valve Pegler with fittings No 2      

4.1.8 DN50  Equal Tee with fittings No 2      

  Pipe fittings          

4.1.9 50mm dia. Elbow No 8      

4.1.10 63mm dia. PE Adaptor No 10      

4.1.11 DN50 Gate valve pegler No 6      

  Sub Total for Olshaiki and Oleserien          

             

4.2 Pipeline to Empaash Pry School          

  Excavation.          

  

Excavation and backfilling in soft soils and 
weathered rock :Rates to include for all trimming  to 
levels back filling with approved selection spoil, 
disposal of surplus material and reinstatement. 
Trench depth shall be average of 600m and width 
not exceeding 450mm 

         

4.2.1 
Trench and backfill for  63mm  HDPE-PN12.5  in 
soft soil and hard Rock material 

m 400      

  Pipework          

  
Provide,lay,joint and test HDPE-PE100 and GI 
c/B:Rates to include for jointing  
materials,cutting,threading and wastage 

         

4.2.2 63mm dia.HDPE –PN12.5 Complete with Couplings m 400      

4.2.3 
Socketed 50mm dia. G.I c/B in rock and road 
crossings with necessary fittings 

m 20      

  Pipe fittings          

4.2.4 63mm dia. PE Adaptor No 2      

4.2.5 50mm dia. Gate valve Pegler with fittings No 4      

  Air Valve          

4.2.6 

Supply materials and construct a standard masonry 
chamber  with internal dimensions 1.0m by 1.0m 
complete with Manhole cover,painted with 3 coats 
of gloss paint blue in colour 

No 2      

4.2.7 
Supply,install and test DN25 Single Orifice 
Airvalve.Rate to include necessary fittings 

No 2      
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4.2.8 

Supply materials and construct a standard masonry 
chamber1.0m by 1.0m complete with Manhole 
cover,painted with 3 coats of gloss paint blue in 
colour 

No 4      

  Sub Total for Empaash pry          

             

4.3 Pipeline within Suswa Town          

  Excavation.          

  

Excavation and backfilling in soft soils and 
weathered rock :Rates to include for all trimming  to 
levels back filling with approved selection spoil, 
disposal of surplus material and reinstatement. 
Trench depth shall be average of 600m and width 
not exceeding 450mm 

         

4.3.1 
Trench and backfill for 50mm HDPE PIPE PN 12.5 
in soft soil and hard Rock material 

m 2500      

  Pipework- Pipes          

4.3.2 

Supply, handle, transport, lay and test the following 
pipes. Rate to include cutting to size, fixing and 
jointing materials inclusive of sockets, mechanical 
joints, or rubber rings where applicable. 

         

4.3.3 50mm HDPE PIPE PN 12.5 m 2,500      

  Pipework- Fittings           

4.3.4 Saddle clamp HDPE PN 12.5 75mm x 50mm no  2      

4.3.5 PN 12.5 HDPE  Reducing Coupler 75mm x 50mm no 2      

4.3.6 PN 12.5 HDPE Male Adaptor 50mm no 30      

4.3.7 Equal Tee HDPE PN 12.5 50mm no  5      

4.3.8 PN 12.5 HDPE  End Cap 50mm no 30      

4.3.9 PN 12.5 HDPE Coupler 50mm no 30      

4.3.10 Peglar Gatevalve GI 50mm no 30      

4.3.11 50mm dia. Elbow No 10      

  Sub Total for Town pipeline          

             

4.4 DCK-Narasha-Suswa-Inkorienito Transmission Line          

  Bush clearing          

4.4.1 
Heavybush clearing along the pipeline route. 
Minimum width 1.0m. 

m2 
2,500     

 

  Excavation          

4.4.2 

Excavation and backfilling in soft soils and 
weathered rock :Rates to include for all trimming  to 
levels back filling with approved selection spoil, 
disposal of surplus material and reinstatement. 
Trench depth shall be average of 600m and width 
not exceeding 450mm 

m 2,500      

  Pipework         
 

  
Supply, deliver to site, store, handle, lay and 
perform hydraulic tests, flush and sterilize the 
following. Include for all the necessary fittings         

 

4.4.3 DN100 double flanged Steel pipe c/B ,Complete 
with fittings for rocky section and across deep lagas m 60     

 

4.4.4 
Fusion Welded OD160 HDPE-PN25 Complete with 
couplings m 500     

 

4.4.5 
Fusion Welded OD110 HDPE-PN25 Complete with 
couplings m 2,000     

 

4.4.6 Fittings & Accessories         
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4.4.7 All Flanged  Level Invert Tee Nd160xNd 50 No 4      

4.4.8 All Flanged  Level Invert Tee Nd110xNd 50 No 4      

4.4.9 Stubbed ends with rings DN 160 No 6     
 

4.4.10 Stubbed ends with rings DN 110 No 6      

4.4.11 Sandle clamp DN160*50 No 6      

4.4.12 Sandle clamp DN100*50 No 4      

4.4.13 All flanged ND50 sluice valve No 4      

4.4.14 All flanged ND160 Section valves No 6      

4.4.15 GI Flanged Tee DN100*63 No 2      

4.4.16 DN100 Non Return Valves No 2      

4.4.17 PE Butfusion flanged Adaptor No 3      

4.4.18 PE Butfusion flanged  Tee Adaptor No 3      

4.4.19 Gasket Rubber No 16      

4.4.20 Gasket Rubber No 16      

4.4.21 All flanged ND100 Section valves No 6      

4.4.22 All flanged ND160 Non return valve valve No 2      

4.4.23 DN50, 1.2m long flanged spingot pipe No 2      

4.4.24 Hdpe flanged adaptor blue DN 160 No 8      

4.4.25 
Double orifice airvalve 2'' ANTI SHOCK ANTI 
SURGE No 10     

 

4.4.26 
Excavate  for, provide all material  and construct  
masonry  chambers Internal Dimensions  1000mm 
x 1000mm for existing fittings to depth n.e. 1.50m 

No 25      

4.4.27 Mass concrete grouting on HDPE Exposed Sections m3 16      

4.4.28 Mass concrete for anchor blocks No 100      

  Sub Total for DCK-Suswa Transmission pipeline         
 

  Total for Pipeline C/F to summary          

             

S/No 
SUMMARY  AMOUNT 

(Ksh)  
 

1 Preliminary & General    

2 Rehabilitation of Water Tanks    

2 Water Kiosks With 10m3 plastic tank    

3 Pipeline Extension    

  TOTAL    

  Add 5% Contingency    

  Add 0.03% capacity Building Levy(sub Total of all BOQ Items    

  GRAND TOTAL C/F FORM OF TENDER          
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NOTES FOR PREPARING BILLS OF QUANTITIES 
 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to enable 

tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

In order to attain these objectives, Works are itemized in the Bill of Quantities in sufficient 

detail to distinguish between the different classes of Works, or between Works of the 

same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost. 

 

2.0 The Bills of Quantities are divided generally into the following sections: 

 
(a) Preliminaries. 

 
The preliminaries indicate the inclusiveness of the unit prices, and state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and 

which are to be used for the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer is limited to tangible items 

such as site office and other temporary works, otherwise items such as security for the 

Works which are primarily part of the Contractor’s obligations should be included in the 

Contractor’s rates. 

 

(b) Work Items 
 

(i) The items in the Bills of Quantities should be grouped into sections to distinguish 

between those parts of the Works which by nature, location, access, timing, or 

any other special characteristics may give rise to different methods of 

construction, or phasing of the Works, or considerations of cost. General items 

common to all parts of the Works may be grouped as a separate section in the Bill 

of Quantities. 

 
(ii) Quantities are computed net from the Drawings, and no allowance has been made 

for bulking, shrinkage or waste. Quantities have been rounded up or down where 

appropriate. 

 
(iii) The following units of measurement and abbreviations are recommended for use. 



 

Tender Document- Rehabilitation And Expansion Of Suswa Water Project In Narok County                     Page 121 of 165  

 
 
 
 
 
 

Unit Abbreviation 

Cubic Meter m3 

Hectare Ha 

Hour Hr 

Kilogram Kg 

Lump Sum L.S. 

Meter M 

Metric Ton (1,000 Kg) Ton 

Millimeter Mm 

Month Mth 

Number No 

Square Meter m2 

Square Millimeter mm2 

Week Wk 
 
 

(c) Day work Schedule 
 

A Day work Schedule has been included to take care of situations where the probability of 
unforeseen work, outside the items included in the Bill of Quantities, is relatively high. 

(d) As- Built Drawings and operating and maintenance manuals 
 

The Contractor is required to prepare As- built drawings and Operating and Maintenance 

manuals in the general conditions of contract clause 61.1 in section V of this bidding document. 

Clauses 135 and 137 of the technical specifications appearing in chapter 1 (General) require 

that the contractor prepares Operating and Maintenance manuals and As-built drawings. As-

built drawings shall be prepared as work proceeds. The number of copies to be submitted with 
the original is also specified. 

 
The rates provided by the Tenderers shall be deemed to include the preparation of Operating 

and Maintenance manuals and As-built drawings and no separate bill item has been 
included. 
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
 
 
 



 

Tender Document- Rehabilitation And Expansion Of Suswa Water Project In Narok County                     Page 123 of 165  

 
 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 
obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in the drafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
 

General Conditions of Contract 

A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price 
for each activity, which is used for valuations and for assessing the effects of Variations and 
Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, 
in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 
below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the 
Procuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 
defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 
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34.1 and calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional 
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 
Contract, include calculations and other information provided or approved by the Project 
Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified 
in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works. 

 
 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 

Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revised only by the Project Manager by issuing an extension of time 
or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 
Manager) who is responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual 
and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification 
or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 
out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Procuring Entity, as defined in the SCC. 
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2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 
singular also include the plural and words indicating the plural also  include the singular. 
Headings have no significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Project Manager shall provide instructions clarifying 
queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and the Intended Completion Date apply to any Section of the Works (other than references 
to the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6

, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws 
of Kenya. 

 
 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods 
and services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 

country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from 
that country or any payments to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 

between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 
in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors, 
as referred to in the SCC. The Contractor shall also provide facilities and services for them as 
described in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors, 
and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works or other personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics are substantially 
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equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shall be removed in accordance with Clause 

9.2 above. 
 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

 
 

11. Procuring Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 
Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 
Entity or by any person employed by or contracted to him except the Contractor. 

 
b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to 

a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 
contamination directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 
or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 
 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 
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13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 
deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 
for the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the loss or 
damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may affect the insurance which the Contractor should have provided and recover the premiums 
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 
Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by any information available to the Contractor. 

 
15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 
Drawings. 

 
 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design  of the 
Temporary Works. 
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17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary  or  permanent Works, 
are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 
the start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Site and to any place where work in connection with the Contract is being carried 
out or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and 
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in 
such form and details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accounts and records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed 
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub- Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 
Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

 
 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, 
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the Procuring Entity will request the Appointing Authority designated in the SCC, to 
appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator 
shall be designated by the Appointing Authority designated in the SCC at the request of either 
party, within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

 
24.1.2If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clause shall apply. 

 
24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 
 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the Project 
Manager. Without admitting the Procuring Entity's liability, the Project Manager may, after 
receiving any notice under this Sub-Clause, monitor the record- keeping and/or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit the Project 
Manager to inspect all these records, and shall (if instructed) submit copies to the Project 
Manager. 

 
24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstance giving rise to the claim, or within such other period as may be proposed by 
the Contractor and approved by the Project Manager, the Contractor shall send to the Project 
Manager a fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting 

a previous claim, or within such other period as may be proposed by the Project 
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Manager and approved by the Contractor, the Project Manager shall respond with approval, 
or with disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principles of the claim within the 
above defined time period. 

 
24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 

with Sub-Clause 

 
24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 

(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled 
under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has 

been reasonably substantiated as due under the relevant provision of the Contract. Unless and 
until the particulars supplied are sufficient to substantiate the whole of the claim, the 
Contractor shall only be entitled to payment for such part of the claim as he has been able to 
substantiate. 

 
24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 

Party may consider that the claim is rejected by the Project Manager and any of the Parties may 
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub- Clause in 
relation to any claim, any extension of time and/or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the 
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to 
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was 
given, even if no attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party: 

 
a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 
and the Contractor agree otherwise in writing. 

24.4 Arbitration 
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24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 
or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt 
shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 
disqualify representatives of the Parties and the Project Manager from being called as a witness 
and giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 
dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 
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24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 
 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a competent court 
of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless 
they otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 
been paid or are to be paid to agents or any other party with respect to the bidding process or 
execution of the Contract. The information disclosed must include at least the name and address 
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity 
or fee. 

 
B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 
submit to the Project Manager for approval a Program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum 
contract, the activities in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, including 
any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals 
no longer than the period stated in the SCC. If the Contractor does not submit  an updated Program 
within this period, the Project Manager may withhold the amount stated in the SCC from the next 
payment certificate and continue to withhold this amount until the next payment after the date on 
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 
Manager. 
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26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Project Manager again at any time. A 
revised Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date without the Contractor taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect 
of a Compensation Event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or  has failed to cooperate in dealing with a 
delay, the delay by this failure shall not be considered in assessing the new Intended Completion 
Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the  Intended Completion Date, 
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from 
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall 
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 
are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the  plans for remaining work 
and to deal with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 
for actions to be taken shall be decided by the Project Manager either at the management meeting 
or after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific  likely future 
events or circumstances that may adversely affect the quality of the work, increase the Contract 
Price, or delay the execution of the Works. The Project Manager may require the Contractor to 
provide an estimate of the expected effect of the future event or circumstance on the Contract 
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 
possible. 
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31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the Project Manager. 

 
C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 
that are found. Such checking shall not affect the Contractor's responsibilities. The Project 
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Project Manager considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 
shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 
length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall 
pay this amount. 

 
D. Cost Control 

36. Contract Price
7

 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 
quantity of the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price
8

 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial 
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project 
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity. 
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37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 
detailed cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 
when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 
which shall be given within seven (7) days of the request or within any longer period stated by 
the Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and 
make a change to the Contract Price, which shall be based on the Project Manager's own forecast 
of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation 
being given and considered without delaying the work, no quotation shall be 

 

given and the Variation shall be treated as a Compensation Event. 

 
 

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided 
by giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in 
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the 
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the 
relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 
any time during the performance of the contract. The value engineering proposal shall, at a 
minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 
costs (including life cycle costs) the Procuring Entity may incur in implementing the value 
engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 
benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 

Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
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percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the 

Contract Price. 

39. Cash FlowForecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in 
the Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 
the work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill   of 
Quantities that have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in  the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price – tender price)/tender price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring 
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the 
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be calculated from the date by 
which the payment should have been made up to the date when the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currencies in which payments 
are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions 
of currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by 
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the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 
 

42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the 
work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 
required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to bidders (including 
the Site Investigation Reports), from information available publicly and from a visual inspection 
of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 
the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 
dates and other constraints stated in the Contract, and they cause delay or extra cost to the 
Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased and whether and by how much the Intended Completion 
Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and 
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's 
own forecast. The Project Manager shall assume that the 

 
 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's 
interests are adversely affected by the Contractor's not having given  early warning or not having 
cooperated with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30 days before the submission of bids for the Contract and the 
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date of the last Completion certificate. The adjustment shall be the change in the amount of tax 
payable by the Contractor, provided such changes are not already reflected in the Contract Price 
or are a result of GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 
 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price  adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: P is the adjustment factor for 

the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the 
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be deemed 
to take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the  proportion stated 
in the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 
with GCC 53.1, half the total amount retained shall be repaid to the  Contractor and half when 
the Defects Liability Period has passed and the Project  Manager has certified that all Defects 
notified by the Project Manager to the Contractor before the end of this period have been corrected. 
The Contractor may  substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in 
the SCC for each day that the Completion Date is later than the Intended Completion Date. The 
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated 
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the 
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SCC for each day (less any days for which the Contractor is paid for acceleration) that the 
Completion is earlier than the Intended Completion Date. The Project Manager shall certify that 
the Works are complete, although they may not be due to be complete. 

49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
Guarantee in a form and by a bank acceptable to the Procuring  Entity in amounts and currencies 
equal to the advance payment. The Guarantee shall remain effective until the advance payment 
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts 
repaid by the Contractor. Interest shall not be charged on the advance payment. 

 
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance payment has been used in this way by supplying copies of invoices or 
other documents to the Project Manager. 

 
49.3 The advance payment shall be repaid by deducting proportionate amounts  from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works on 
a payment basis. No account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or 
Liquidated Damages. 

 
50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until 
one year from the date of issue of the Completion Certificate in the case of a Performance Bond. 

 
51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 

 
51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within 
two days of the work being done. 

 
51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 
52. Cost of Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 
53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is 
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completed. 

 
54. Taking Over 
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

 
55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 
due to the Contractor within 56 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor 
and issue a payment certificate. 

 
 
 

 

 
56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 
shall supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the 
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the  current 
Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 
within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 
maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, 
as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing 
the Contract, then the Procuring Entity may, after giving fourteen 

(14) days written notice to the Contractor, terminate the Contract and expel him from the 
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Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for 
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 
Project Manager shall issue a certificate for the value of the work done and Materials ordered less 
advance payments received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due 
to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs 
of protecting and securing the Works, and less advance payments received up to the date of the 
certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of either the Procuring Entity or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before receiving 
it and for any work carried out afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

 

Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is CENTRAL RIFT VALLEY WATER WORKS 
DEVELOPMENT AGENCY 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 180 days from the 
date of order to commence works by the Project Manager. 

GCC 1.1 (x) The Project Manager  

General Manager-Infrastructure Development Manager (GM-IDM)  

Central Rift Valley Water Works Development Agency 

           Maji Plaza, Prisons Road 

P.O. Box 2451-20100 Nakuru, Kenya 

           Mobile No. 0725999000 
E-mail: info@crvwwda.go.ke 

 
GCC 1.1 (z) The Site is located at Suswa, , Narok County 

GCC 1.1 (cc) The Start Date shall be the date the project Manager orders to commence works/or 

possession of site. 

GCC 1.1 
(gg) 

The Works consist of; 
 
1. Rehabilitation of water tanks 

2. Water Kiosks with 10m3 Plastic tanks 

3. Pipeline extension 

mailto:info@crvwwda.go.ke


 

 

Number 
of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 2.2 Sectional Completions are: N/A 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 

 
Key Personnel are the Contractor’s personnel named in this GCC 9.1 of   the Special 
Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

Key Personnel. 
• Site Agent 
• Foreman 
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Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

((a) loss of or damage to the Works, Plant, and Materials Kshs 100,000, 

(b) loss of or damage to Equipment Kshs 100,000 

(c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract Kshs500,000 

(d) personal injury or death: 

(i) Of contractor’s Employees: Kshs 200,000 for one incidence, number of 
incidences unlimited. 

(i) Of other people: Kshs200,000 for one incidence, number of incidences 
unlimited. 

GCC 14.1 Site Data are: The Bidder shall conduct own site inspections and investigations 

GCC 20.1 The Site Possession Date(s) shall be seven days after the date of order to commence 
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Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

 works. 

GCC 23.1 & 
GCC 23.2 

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators (Kenya 
Chapter) 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 
Kshs 20,000 

Types of reimbursable expenses to be paid to the Adjudicator include: the reimbursable 
expenses shall include: travelling, accommodation, report writing and communication 
expenses. 

(a) Travelling expenses 

(b) accommodation expenses 

(c) report production and mailing expenses 
communication expenses 

Arbitration will take place at Nairobi in accordance with the current rules and 
regulations published of the Chartered Institute of Arbitrators (Kenya Chapter) 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 
days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is Ksh One 
Hundred Thousand (100,000). 

C. Quality Control 

GCC 34.1 The Defects Liability Period is (180 days). From date of issuance of substantial 
completion certificate. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be 
paid to the Contractor shall be Minimum Amount of Interim Payment Certificate of 
Kenya Shillings One Million (Kshs1,000,000) of the reduction in the Contract Price. 

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings  

GCC 45.1 The Contract IS NOT subject to price adjustment in accordance with GCC Clause 45, 
and the following information regarding coefficients DOES NOT 
apply. 

[Price adjustment is mandatory for contracts which provide for time of completion 
exceeding 18 months] 
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Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

 The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A). 

(ib) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10% of value of works of Interim Payment 
Certificate’. 

GCC 47.1 The liquidated damages for the whole of the Works are 0.1% of final Contract Price] 
per day. The maximum amount of liquidated damages for the whole of the Works is 
10% of the final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per 
day. The maximum amount of Bonus for the whole of the Works is [insert percentage] 
of the final Contract Price. NOT APPLICABLE 

GCC 49.1 The amount of advance payment shall be NOT APPLICABLE 

GCC 50.1 The Performance Security - 10% of the contract sum in the form of unconditional 
Bank Guarantee 

(b) Performance Security –in the amount(s) of 10 percent of the Accepted Contract 

Amount and in the same currency (ies) of the Accepted Contract Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is least 10 days 
to prior taking over of completed project 

The date by which “as built” drawings are required is 30 days after taking over of 
completed project. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is Kshs. Two hundred and 

fifty thousand Only (250,000). 

GCC 57.2 (g) The maximum number of days is: 30 days  

Number
 of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract 

  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is 30% of the value of 
work not completed. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 
format below. 

 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: ............................................................................ [insert Authorized Representative's name] 

ii) Address:………………………………………… [insert Authorized Representative's 
Address] 

iii) Telephone: …………………………………………[insert Authorized Representative's 
telephone/fax numbers] 

iv) Email Address: ............................................................... [insert Authorized Representative's email 
address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must 
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time 
as possible.] 

2. Date    of    transmission:    [email]………………………………..  on   [date]… ......................... (local 
time)………………….. 

 
This Notification is sent by (Name and designation)    

 
 

3. Notification of Intention to Award 
 

i) Procuring Entity:………………………………………… [insert the  name  of  the  Procuring 
Entity] 

ii) Project: ..................................................................................... [insert name of project] 

iii) Contract title: ........................................................................... [insert the name of the contract] 

iv) Country: .................................................................................. [insert country where ITT is issued] 

v) ITT No: ………………………………………………..[insert ITT reference number from  
Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill 
Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 
 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
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iii) Contract price of the successful Tender Kenya Shillings  (in 
wo 

 
b) Other Tenderers 

 
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main 
reason the Tender was unsuccessful. 

 
 
 
 

SNo Name of 
Tender 

Tender Price

 as 

read out 

Tender’s evaluated

 price 

(Note a) 

One Reason Why not 
Evaluated 

1     

2     

3     

4     

5     

6     
 

 

(Note a) State NE if not evaluated 
 
 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender.  If you 
decide to request a debriefing your written request must be made within three (5) Business Days 
of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide 
the debriefing within this period, the Standstill Period shall be extended by five 
(3) Days after the date that the debriefing is provided. If this happens, we will notify you and 
confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) 
Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
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submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 
the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 
challenging the decision to award the contract. You do not need to have requested, or received, 
a debriefing before making this complaint. Your complaint must be submitted within the 
Standstill Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 
2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender 
in this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 
 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf 
of the Procuring Entity: 

Signature:   Name:  

Title/position:   Telephone:    Email:    

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW (r.203(1)) 

 
 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 
 

Request  for  review  of  the  decision  of  the……………  (Name  of  the  Procuring  Entity of 

……………dated   the…day   of   ………….20……….in   the   matter   of   Tender   No… ......... of 

…………..20….. for ....... (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s),   of   address: Physical 

address…………….P.  O.  Box    No…………. Tel. No……..Email .................. , hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 

Board on…………day of ………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD  
 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount 
in numbers and words] [name of currency], as corrected and modified in accordance with the 
Instructions to Tenderers, is hereby accepted by ................................................. (name of Procuring 
Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the 
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included 
in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 
 

Name and Title of Signatory:........................................................................................................  
 

Name of Procuring Entity.............................................................................................................  
 

Attachment: Contract Agreement................................................................................................ 



 

Tender Document- Rehebilitation And Expansion Of Suswa Water Project In Narok CountyPage                            153 of 165  

 
 

FORM NO 4: CONTRACT AGREEMENT 
 

THIS  AGREEMENT made the  day of  , 20  , 
between 
  of   
Procuring 

Entity”), of the one part, and  of 

(hereinafter “the 

  (hereinafter “the Contractor”), of 
the other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner prescribed 
by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the Laws of Kenya on the day, month and year specified above. 

 
 

Signed and sealed by  (for the Procuring Entity) 

 
 

Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 
 

[Guarantor letterhead] 
 

Beneficiary:  [insert name and Address of Procuring Entity] Date:   
 

  [Insert date of issue] 

 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We  have been informed that   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with 
(name of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 
execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  (in 

words ),1 
such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 
Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand 
or the sum specified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2.......... 
2

, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue]. 

PERFORMANCE BOND No.:    

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. By this Bond   as Principal (hereinafter called   “the 
Contractor”) and      ]  as 
Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto    ]  as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 
the payment of which sum well and truly to be made in the types and proportions of currencies in 
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
  day of  , 20 , for  in accordance with the documents, 
plans, specifications, and amendments thereto, which to the extent herein provided for, are by 
reference made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall 
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity 
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the 
default, or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph)  sufficient funds to pay the cost of completion less 
the Balance of the Contract Price; but not exceeding, including other costs and damages for 
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount 
payable by Procuring Entity to Contractor under the Contract, less the amount properly paid by 
Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
any person or corporation other than the Procuring Entity named herein or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his 
legal representative, this day  of  20 . 

 
 
 

SIGNED ON  on behalf of By in the capacity of In the 

presence of 

SIGNED ON  on behalf of By  in the capacity of 

In the presence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into 
Contract No.  dated  with the Beneficiary, for the execution of 
   (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment 
in the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of  (in 

words  )
1 

upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of 
the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of  the advance 
payment repaid by the Contractor as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy 
of the interim payment certificate indicating that ninety 
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, 

or on the            day of  , 2 ,
2 

whichever is earlier. Consequently, any 
demand for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 

 
Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a 
joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has 
entered into Contract No. 
  [insert reference number of the contract] dated  with the 
Beneficiary, for the execution of  [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 
Retention Money has been certified for payment, and payment of [insert the second half of the 
Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount     in figures] 

([insert amount in words  ])1 
upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Contractor is in 
breach of its obligation(s) under the Contract, without your needing to prove or show grounds 
for your demand or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its account number  at 
[insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of 

….........................….…, 2.................…
2

, and any demand for payment under it must be 
received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

 
[Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 
Tender Reference No.:    [insert 

identification no] Name of the Assignment:   [insert 

name of the assignment] to:  [insert complete name of Procuring Entity] 

 
In response to your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option  as  
applicable  and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 
 

Identity of 
Beneficial Owner 

Directly  or 
indirectly 
holding 25% or 
more of the 
shares 

(Yes / No) 

Directly   or 
indirectly holding 
25 % or more of
 the 
Voting Rights (Yes 
/ No) 

Directly or indirectly having the 
right to appoint a majority of the 
board of the directors or an 
equivalent governing body of the 
Tenderer 
(Yes / No) 

[include full name 
(last, middle, first), 
nationality, country 
of residence] 

   

 
OR 

ii)  We declare that there is no Beneficial Owner meeting one or more of the following 
conditions:  directly or indirectly holding 25% or more of the shares.  Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the 
right to appoint a majority of the board of directors or equivalent governing body of 
the Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 
following conditions. [If this option is selected, the Tenderer shall provide explanation on why 
it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly 

holding25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 
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Name of the Tenderer: .....................................................................*[insert complete name of the Tenderer] 
 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name 
of person duly authorized to sign the Tender] 

Title of the person signing the Tender: ................................................ [insert complete title of the person 
signing the Tender] 

Signature of the person named above: ................................................... [insert signature of person whose name 
and capacity are shown above] 

Date signed ....................... [insert date of signing] day of. ........................[Insert month], [insert year] 
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APPENDIX: DRAWINGS 
 
Apendix 1: Water Kiosk 
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Apendix 2: Cattle trough 
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Apendix 3: 100m3 masonry tank 
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