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INVITATION TO TENDER 

Central Rift Valley Water Works Development Agency of P. O Box 2451-20100, Nakuru 

Contract Name and Description: Construction of Munanda Dam, Laikipia County 

 

The Central Rift Valley Water Works Development Agency invites sealed tenders for the 

Construction of Munanda Dam , Laikipia County 

 

1. Tendering will be conducted under open competitive method using a standardized tender 

document. Tendering is open to all qualified and interested Tenderers. 
 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 0800 to1700 hours at the address given below. More details on 

the works are provided in PART 2 - works' Requirements, Section V - Description of Services 

of the Tender Document. 

 
3. A complete set of tender documents may be obtained by interested tenderers electronically 

from the Website www.crvwwda.go.ke/ or  www.tenders.go.ke . Tender documents obtained 

electronically will be free of charge. 

Tender documents may be viewed and downloaded for free from the Agency or at the 

Public Procurement Information Portal www.crvwwda.go.ke/ or www.tenders.go.ke . 

Tenderers who download the tender document must forward their particulars immediately 

to procurement@crvwwda.go.ke to facilitate any further clarification or addendum. 

 

4. All Tenders must be accompanied by Tender security of Ksh200,000/- in the form of Bank 

Guarantee  

 
5. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

 

6. Completed tenders must be delivered to the address below on or before 1200Hrs on 19th 

February, 2026 
 

 
7. Electronic Tenders will not be permitted. 

 

8. Tenders will be opened immediately after the deadline date and time specified above 

or any deadline date and time specified later. Tenders will be publicly opened in the 

presence of the Tenderers' designated representatives who choose to attend at the 

address below. 

 
9. Late tenders will be rejected. 

 
10. The Pre-bid site visit is scheduled for 10:00am on 3rd February 2026 at Melwa Primary 

School Gate, Gatundia Shopping Centre along Nyahururu Rumuruti Road. 

11. The addresses referred to above are: 

http://www.crvwwda.go.ke/
http://www.crvwwda.go.ke/%20or%20www.tenders.go.ke%20.
http://www.crvwwda.go.ke/%20or%20www.tenders.go.ke%20.
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A. Address for obtaining further information  

 

                              CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 

P.O Box 2451-20100, Nakuru,  

TEL: 0725999000,  

Email: info@crvwwda.go.ke/  procurement@crvwwda.go.ke  

Website: www.crvwwda.go.ke 

B. Address for Submission of Tenders 
 

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 

Maji Plaza, Prisons Road 

P.O Box 2451-20100, Nakuru,  

TEL: 0725999000,  

Email: info@crvwwda.go.ke 

Website: www.crvwwda.go.ke 
 

C. Address for Opening of Tenders. 
 

 

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY 

Maji Plaza, Prisons Road 

P.O Box 2451-20100, Nakuru, 

 

 
[Authorized Official (name, designation, Signature and date)] 

 
Name:  (Official of the Procuring 
Entity issuing the invitation) 

Designation………………… Signature ................................... Date    
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:procurement@crvwwda.go.ke
http://www.lvnwwda.go.ke/
mailto:info@lvnwwda.go.ke
http://www.lvnwwda.go.ke/
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SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of  Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) 

of this Tender Document are specified in the TDS. 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender Determination” annexed to the 

Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender. To that end, the Procuring Entity shall 

indicate in the Data Sheet and make available to all the firms together with this tender document all 

information that would in that respect give such firm any unfair competitive advantage over competing 

firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms 

or their Affiliates competing for a specific assignment do not derive a competitive advantage from 

having provided consulting services related to this tender being tendered for. The Procuring Entity 

shall indicate in the TDS firms (if any) that provided consulting services for the contract being tendered 

for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as 

those that provided consulting services. The Procuring Entity shall, upon request, make available to 

any tenderer information that would give such firm unfair competitive advantage over competing firms. 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement 

or with the intent to enter into such an agreement supported by a letter of intent. Public employees and 

their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to 

participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable 

for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business for and on behalf of any and all the 

members of the JV during the tendering process and, in the event the JV is awarded the Contract, during 

contract execution. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and 

Firms/ organizations in which they have a substantial or controlling interest shall not be eligible to 
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tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement 

proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 

regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer 

for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 

to consulting services for the preparation or implementation of the contract specified in this 

Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who? 

i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

 
ii) would be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 

tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 

Such participation shall result in the disqualification of all Tenders in which the firm is involved. A firm 

that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 

tender or be part of another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 

or registered in and operates in conformity with the provisions of the laws of that country, as evidenced 

by its articles of incorporation (or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall apply to the determination of 

the nationality of proposed subcontractors or sub- consultants for any part of the Contract including 

related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 

or be awarded a contract. The list of debarred firms and individuals is available from the website of 

PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and  be awarded 

http://www.ppra.go.ke/
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a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 

and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or 

budget support from any public entity or Government, and (iii) operating under commercial law and 

vested with legal rights and liabilities similar to any commercial enterprise to enable it compete with 

firms in the private sector on an equal basis. 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with 

a decision of the United Nations Security Council taken under Chapter VII of the Charter of the United 

Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or 

any payments to any country, person, or entity in that country. A tenderer shall provide such 

documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall 

reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall 

provide in its tender documentary evidence that this requirement is met. Foreign tenderers not meeting 

this criterion will be automatically disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided in for this purpose is be provided in “SECTION III 

- EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 

ownership by Kenyan 

 
Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in 

Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV 

shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 

sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be registered with the National Construction Authority and be issued with a Registration Certificate 

before they can undertake any construction works in Kenya. Registration shall not be a condition 

for tender, but it shall be a condition of contract award and signature. A selected tenderer shall be 

given opportunity to register before such award and signature of contract. Application for registration 

with National Construction Authority may be accessed from the website  www.nca.go.ke.  

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 

which may prevent, distort or lessen competition in provision of services are prohibited unless they are 

exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 

required to seek for exemption from the Competition Authority. Exemption shall not be a condition for 

tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 

opportunity to seek such exemption as a condition of award and signature of contract. Application for 

exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 

valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

 
4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in   any country 

that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 

evidence of the origin of Goods, equipment and services. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of 

the Works and its surroundings, and obtain all information that may be necessary for preparing the tender 

and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring 

Entity against all liability arising from death or personal injury, loss of or damage to property, and any 

other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description 

of the proposed work method and schedule, including charts, as necessary or required. 

 
B. Contents of Tender Documents 

 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 
 

PART 2 Works Requirements 

i) Section V - Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 
 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 
 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the 

Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible 

for the completeness of the Tender document, responses to requests for clarification, the 

minutes of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 8. In case of any contradiction, documents obtained directly from the 

Procuring Entity shall prevail. 
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The Tenderer is expected to examine all instructions, forms, terms, and specifications in 

the Tender Document and to furnish with its Tender all information and documentation as 

is required by the Tender document. 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the Site of the Required Services and its surroundings and obtain all information 

that may be necessary for preparing the Tender and entering into a contract for the Services. 

The costs of visiting the Site shall be at the Tenderer's own expense. 

8. Pre-Tender Meeting 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and 

where. The Procuring Entity shall also specify in the TDS if a pre- arranged pretender site 

visit will be held and when. The Tenderer's designated representative is invited to attend a 

pre-arranged pretender visit of the site of the works. The purpose of the meeting will be to 

clarify issues and to answer questions on any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity 

not later than the period specified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the 

works, if applicable, including the text of the questions asked by Tenderers and the responses 

given, together with any responses prepared after the meeting, will be transmitted promptly 

to all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. 

Minutes shall not identify the source of the questions asked. 

8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-

Tender meeting and the pre-arranged pretender visit of the site of the works at the web page 

identified in the TDS. Any modification to the Tender Documents that may become 

necessary as a result of the pre-tender meeting and the pre- arranged pretender site visit, shall 

be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to 

ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-

Tender meeting will not be a cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 

during the pre-Tender meeting and the pre- arranged pretender visit of the site of the works 

if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to 

any request for clarification, provided that such request is received no later than the period 

specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity 

shall forward copies of its response to all tenderers who have acquired the Tender Documents 

in accordance with ITT 6.3, including a description of the inquiry but without identifying its 

source. If specified in the TDS, the Procuring Entity shall also promptly publish its response 

at the web page identified in the TDS. Should the clarification result in changes to the 

essential elements of the Tender Documents, the Procuring Entity shall amend the Tender 

Documents appropriately following the procedure under ITT 8.4. 

10. Amendment of Tendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
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the Tendering document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated 

in writing to all who have obtained the tendering document from the Procuring Entity in 

accordance with ITT 6.3. The Procuring Entity shall also promptly publish the addendum 

on the Procuring Entity's web page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum   into account 

in preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for 

submission of Tenders, in accordance with ITT 25.2 below. 

 

C. Preparation of Tenders 

11. Cost of Tendering 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 

and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process. 

12. Language of Tender 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged 

by the tenderer and the Procuring Entity, shall be written in the English Language. 

Supporting documents and printed literature that are part of the Tender may be in another 

language provided they are accompanied by an accurate and notarized translation of the 

relevant passages into the English Language, in which case, for purposes of interpretation of 

the Tender, such translation shall govern. 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 

14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 

commit the Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19establishing the 

Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 
 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 

signed by all members and submitted with the Tender, together with a copy of the 

proposed Agreement. The Tenderer shall chronologically serialize pages of all tender 

documents submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 

if any, paid or to be paid to agents or any other party relating to this Tender. 
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14. Form of Tender and Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted except as provided 

under ITT 20.3. All blank spaces shall be filled in with the information requested. 

15. Alternative Tenders 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 15.2When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the TDS, and the method of evaluating different alternative times 

for completion will be described in Section III, Evaluation and Qualification Criteria. 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 

to the requirements of the Tender Documents must first price the Procuring Entity's design 

as described in the Tender Documents and shall further provide all information necessary 

for a complete evaluation of the alternative by the Procuring Entity, including drawings, 

design calculations, technical specifications, breakdown of prices, and proposed 

construction methodology and other relevant details. Only the technical alternatives, if any, 

of the Tenderer with the Winning Tender conforming to the basic technical requirements 

shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and such 

parts will be identified in the TDS, as will the method for their evaluating, and described in 

Section VII, Works' Requirements. 

16. Tender Prices and Discounts 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 

of Tender and in the Bill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for 

separately by the Procuring Entity. An item   not listed in the priced Bill of Quantities shall 

be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted 

by substantially responsive Tenderers will be added to the Tender price and the equivalent 

total cost of the Tender so determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 

price of the Tender, including VAT and any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the 

Form of Tender, in accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except in cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule of Adjustment 

Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
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weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract 

shall specify in their Tender the price reductions applicable to each package, or alternatively, 

to individual Contracts within the package. Discounts shall be submitted in accordance with 

ITT 16.4, provided the Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract,   or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 

by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting 

to incur expenditures in other currencies for inputs to the Works supplied from outside 

Kenya shall device own ways of getting foreign currency to meet those expenditures. 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 

Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 

work's requirements and the completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested 

in the corresponding information sheets included in Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations 

shall supply all information required to satisfy the criteria for eligibility specified in 

accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a contractor or group of contractors 

qualifies for a margin of preference. Further the information will enable the Procuring Entity 

identify any actual or potential conflict of interest in relation to the procurement and/or 

contract management processes, or a possibility of collusion between tenderers, and thereby 

help to prevent any corrupt influence in relation to the procurement process or contract 

management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification 
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for a Tenderer's failure to disclose, or failure to provide required information on its 

ownership and control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that 

the Procuring Entity may request in relation to ownership and control which information on 

any changes to the information which was provided by the tenderer under ITT 6.3. The 

obligations to require this information shall continue for the duration of the procurement 

process and contract performance and after completion of the contract, if any change to the 

information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to the Procuring Entity. In submitting the 

information required pursuant to these requirements, the Tenderer shall warrant that the 

information submitted is complete, current and accurate as at the date of submission to the 

Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will 

be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to 

verify to a reasonable degree the information submitted by a tenderer pursuant to these 

requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of interest which could materially and improperly benefit the 

tenderer in relation to the procurement or contract management process, then: 

 
i) if the procurement process is still ongoing, the tenderer will be disqualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any 

criminal offence. 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, 

inaccurate or out-of-date, or attempts to obstruct the verification process, then the 

consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable satisfaction 

of the Procuring Entity that any such act was not material, or was due to genuine error which 

was not attributable to the intentional act, negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed 

by the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period shall 

be rejected by the Procuring Entity as non- responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 

The request and the responses shall be made in writing. If a Tender Security is requested in 

accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline 

of the extended validity period. A Tenderer may refuse the request without forfeiting its 
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Tender security. A Tenderer granting the request shall not be required or permitted to modify 

its Tender, except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified   in the 

TDS days beyond the expiry of the initial tender validity period, the Contract price shall be 

determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted 

by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any 

case, tender evaluation shall be based on the tender price without taking into 

consideration the applicable correction from those indicated above. 

21. Tender Security 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender 

Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 

shall use the form included in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 
 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 

Security shall be valid for thirty (30) days beyond the original validity period of the Tender, 

or beyond any period of extension if requested under ITT 20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by the Procuring Entity as non- responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 

the Contract and furnishing the Performance Security and any other documents required in 

the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers 

where the procurement proceedings are terminated, all tenders were determined 

nonresponsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible 

once the successful Tenderer has signed the Contract and furnished the required 

Performance Security, and any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by 

the Tenderer on the Form of Tender, or any extension thereto provided by the 

Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 
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ii) furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 

PPRA that PPRA debars the Tenderer from participating in public procurement as provided 

in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally 

enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 

Declaration shall be in the names of all future members as named in the letter of intent 

referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 
 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 15, shall be clearly marked “ALTERNATIVE.”  In addition, the 

Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly 

mark them “COPY.” In the event of any discrepancy between the original and the copies, 

the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 

shall consist of a written confirmation as specified in the TDS and shall be attached to the 

Tender. The name and position held by each person signing the authorization must be typed 

or printed below the signature.  All pages of the Tender where entries or amendments have 

been made shall be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 

the JV on behalf of the JV, and to be legally binding on all the members as evidenced by a 

power of attorney signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 

initialed by the person signing the Tender. 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 
 

a) Depending on the sizes or quantities or weight of the tender documents, a tenderer 

may use an envelope, package or container. The Tenderer shall deliver the Tender in 

a single sealed envelope, or in a single sealed package, or in a single sealed container 

bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place the 

following separate, sealed envelopes: in an envelope or package or container marked 
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“ORIGINAL”, all  documents comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the 

Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL – 

ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 

TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 
 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring 

Entity will assume no responsibility for the misplacement or premature opening of the 

Tender. Tenders that are misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and 

no later than the date and time also specified in the TDS. When so specified in the TDS, 

Tenderers shall have the option of submitting their Tenders electronically. Tenderers 

submitting Tenders electronically shall follow the electronic Tender submission procedures 

specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of 

Tenders by amending the Tender Documents in accordance with ITT 8, in which case all 

rights and obligations of the Procuring Entity and Tenderers previously subject to the 

deadline shall thereafter be subject to the deadline as extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring 

Entity after the deadline for submission of Tenders shall be declared late, rejected, and 

returned unopened to the Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a 

copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do 

not require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 

withdrawals notices do not require copies), and in addition, the respective envelopes 

shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION; “and received by the Procuring Entity prior to the deadline 

prescribed for submission of Tenders, in accordance with ITT 24. 

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened 
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to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Tenders and the expiration of the period of Tender validity specified by 

the Tenderer on the Form of Tender or any extension thereof. 

27. Tender Opening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly 

open and read out all Tenders received by the deadline, at the date, time and place specified 

in the TDS, in the presence of Tenderers' designated representatives who chooses to attend. 

Any specific electronic Tender opening procedures required if electronic Tendering is 

permitted in accordance with ITT 24.1, shall be as specified in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read 

out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender-Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the 

Bills of Quantities are to be initialed by the members of the tender opening committee 

attending the opening. The number of representatives of the Procuring Entity to sign shall 

be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender 

nor reject any Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, 

as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 
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e) number of pages of each tender document submitted. 
 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 

of the minutes. A copy of the tender opening register shall be distributed to all Tenderers 

upon request. 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 

Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders 

or Contract award decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, 

if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 

process, it shall do so in writing. 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification 

of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 

clarification of its tender, given a reasonable time for a response. Any clarification 

submitted by a tenderer that is not in response to a request by the Procuring Entity shall not 

be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance 

of the tender shall be sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in 

accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required 

in the Tender document. 

 
31. Determination of Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender 
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document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 

Entity's rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position  of  other tenderers 

presenting substantially responsive tenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in 

accordance with ITT 18, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it 

shall be rejected by the Procuring Entity and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

32. Non-material Non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that 

the tenderer submit the necessary information or documentation, within a reasonable 

period, to rectify nonmaterial non-conformities in the tender related to documentation 

requirements. Requesting information or documentation on such non- conformities shall 

not be related to any aspect of the price of the tender. Failure of the tenderer to comply with 

the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the 

Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a 

missing or non-conforming item or component in the manner specified in the TDS. 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any way by 

any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 

the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non- responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, and subtotal and total bid price shall be considered as a major deviation 

that affects the substance of the tender and shall lead to disqualification of the tender 

as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall 

prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 
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34. Currency provisions 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than 

in Kenya shillings will be determined non-responsive and rejected. 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 
 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring entity 

shall ensure that the invitation to tender specifically indicates that only businesses/firms 

belonging to those specified groups are the only ones eligible to tender. Otherwise if no so 

stated, the invitation will be open to all tenderers. 

36. Nominated Subcontractors 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 

specific elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 

fully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated  by the Procuring Entity 

in the TDS as can be met by subcontractors referred to hereafter as 'Specialized 

Subcontractors', in which case, the qualifications of the Specialized Subcontractors  proposed  

by the Tenderer  may be added to the qualifications of the Tenderer. 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine 

the Best Evaluated Tender in accordance with ITT 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordance with ITT 16; 

b) converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance 

with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 
 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more 

lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in Section 

III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 
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38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive 

Tenders established in accordance with ITT 38.2 to determine the Tender that has the lowest 

evaluated cost. 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other requirements of the Tender 

document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 

the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 

Tender Price, the Procuring Entity shall reject the Tender. 

40. Abnormally High Tenders 

40.1 An abnormally high price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for 

money or it may be paying too high a price for the contract compared with market prices 

or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the 

market prices, check if the estimated cost of the contract is correct and review the Tender 

Documents to check if the specifications, scope of work and conditions of contract are 

contributory to the abnormally high tenders. The Procuring Entity may also seek written 

clarification from the tenderer on the reason for the high tender price. The Procuring Entity 

shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

the Procuring Entity may accept or not accept the tender depending on the Procuring 

Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may 

retender for the contract based on revised estimates, specifications, scope of work and 

conditions of contract, as the case may be. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to collusion, corruption 

or other manipulations), the Procuring Entity shall reject all Tenders and shall institute or 

cause competent Government Agencies to institute an investigation on the cause of the 

compromise, before retendering. 

 
41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 

price is seriously unbalanced and/or front loaded, the Procuring  Entity may require the 
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Tenderer to provide written clarifications. Clarifications may include detailed price 

analyses to demonstrate the consistency of the tender prices with the scope of works, 

proposed methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the 

Tenderer, the Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense 

of the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity 

paying too much for undelivered works; or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that 

is selected as having submitted the lowest evaluated cost and substantially responsive 

Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification 

Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination 

shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized 

Subcontractors if permitted in the Tender document), or any other firm(s) different from 

the Tenderer. 
 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the 

Tenderer. A negative determination shall result in disqualification of the Tender, in which 

event the Procuring Entity shall proceed to the Tenderer who offers a substantially 

responsive Tender with the next lowest evaluated price to make a similar determination of 

that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability 

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other requirements of the Tender 

document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 

the Procuring Entity shall reject the Tender. 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 

Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets 

the Qualification Criteria and whose Tender has been determined to be: 
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a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 
 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the 

Tender process and reject all Tenders at any time prior to Contract Award, without thereby 

incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified 

with reasons and all Tenders submitted and specifically, Tender securities, shall be promptly 

returned to the Tenderers. 

F. Award of Contract 

45. Award Criteria 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has 

been determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract 

a) Upon award of the contract and Prior to the expiry of the Tender Validity Period the 

Procuring Entity shall issue a Notification of Intention to Enter into a Contract / 

Notification of award to all tenderers which shall contain, at a minimum, the 

following information: the name and address of the Tenderer submitting the successful 

tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in (c) above already 

reveals the reason; 
d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the 
standstill period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 

the Standstill Period shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 

the successful Tenderer. 

 
48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 

referred to in ITT 46, an unsuccessful tenderer may make a written request to the Procuring 

Entity for a debriefing on specific issues or concerns regarding their tender. The Procuring 

Entity shall provide the debriefing within five days of receipt of the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting. 

49. Letter of Award 
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49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 

Period specified in ITT 42.1, upon addressing a complaint that has been filed within the 

Standstill Period, the Procuring Entity shall transmit the Letter of Award to the successful 

Tenderer. The letter of award shall request the successful tenderer to furnish the Performance 

Security within 21days of the date of the letter. 

 
50. Signing of Contract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 

and upon the parties meeting their respective statutory requirements, the Procuring Entity 

shall send the successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 

shall sign, date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period 

51. Appointment of Adjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator 

under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If 

the Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in 

the Letter of Acceptance, the Procuring Entity does not agree on the appointment of the 

Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of 

Contract (GCC), to appoint the Adjudicator. 

52. Performance Security 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring 

Entity, the successful Tenderer shall furnish the Performance Security and, any other 

documents required in the TDS, in accordance with the General Conditions of Contract, 

subject to ITT 40.2 (b), using the Performance Security and other Forms included in Section 

X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution 

providing a bank guarantee shall have a correspondent financial institution located in 

Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not 

required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 

and other documents required in the TDS, or sign the Contract shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender Security. In that event 

the Procuring Entity may award the Contract to the Tenderer offering the next Best 

Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million shillings. 

53. Publication of Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the 

awarded contract at its notice boards and websites; and on the Website of the Authority. At 

the minimum, the notice shall contain the following information: 
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a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope 

and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at 

Tender opening. 

54. Procurement Related Complaints and Administrative Review 

54.1 The procedures for making Procurement-related Complaints are as specified in the 

TDS. 
 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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SECTION II - TENDER DATA SHEET (TDS) 

 

The following specific data shall complement, supplement, or amend the provisions in the 

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail 

over those in ITT. 
 

ITT 

Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is Desilting and Expansion of Munanda Dam Water Project 

in Laikipia County 

 

The reference number of the Contract is  

CRVWWDA/LAI/MUN/DAM/22/2025-2026 

 

ITT 2.3 The project is financed by The Government of Kenya 

 

The Procuring entity is Central Rift Valley Water Works Development Agency 

 

The Financial Year of project implementation is 2025/2026 Financial Year 

 

Works under the contract include but NOT limited to the following: 

1. Excavation& Embankment Construction 

2. Spillway Construction 

3. Silt Trap 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 

N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: 2 

B.  Contents of Tender Document 

8.1 The Pre-bid site visit is scheduled for 10:00am on 3rd February 2026 at 
Melwa Primary School Gate, Gatundia Shopping Centre along Nyahururu 
Rumuruti Road. 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the 

Procuring Entity not later than 7 days to closing of tender  

ITT 8.4 NOT APPLICABLE  

ITT 9.1 For clarification of tender process only the Procuring Entity’s address is  

The Chief Executive Officer, 

Central Rift Valley Water Works Development Agency  

P.O Box 2451-20100, Nakuru, 
Physical address: Maji Plaza, Prisons Road 
Telephone: 0725999000 
Electronic mail address: info@crvwwda.go.ke/  
 cc: procurement@crvwwda.go.ke 

  Web page. www.crvwwda.go.ke 

 

C.  Preparation of Tenders 

ITP 13.1 (h) The tenderer shall submit the following additional documents amongst any other 
as indicated in its tender 

a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal, place of business including; 

i) Valid VAT/KRA PIN certificate. 

ii) Valid Registration certificate. 

iii) Valid Tax compliant certificate 

 

b) Written power of attorney to authorize the signatory of the Tender to commit 

the Tenderer. 

mailto:info@crvwwda.go.ke/
mailto:procurement@crvwwda.go.ke
http://www.lvnwwda.go.ke/
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ITT 

Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

c) Registration as Civil Engineering Contractors (Water Works) minimum of 

Class NCA 7 or above with the National Construction Authority of Kenya. 

(Valid NCA certificate) 

d) Certified copy of CR 12 Form indicating Directorship of Company. 

e) Submission of audited books of accounts for the last three (3) 

years. 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4 N/A 

 

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED  

ITT 20.1 The Tender validity period shall be 120 days. 

ITT 21.1 

 

The Tenderer shall furnish a Tender Security of KES. 200,000.00 in form of Bank 

Guarantee Valid for 150 days 

ITT 22.1 In addition to the original of the Tender, the Tenderer should submit 1 copy (i.e. 

Original and a copy) of the Tender 

It is mandatory requirement to serialize each of the pages of the Bid. 

 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: The power of attorney. Issued by registered Directors or licensed 

commissioner of oaths. 

D.  Submission and Opening of Tenders 

ITT 24.1  Chief Executive Officer 

Central Rift Valley Water Works Development Agency 

Maji Plaza, Prisons Road 

P.O. Box 2451-20100 Nakuru, Kenya 

Mobile No. 0725999000 

             E-mail: info@crvwwda.go.ke  

 

Date and time for submission of Tenders: 19th February, 2026  

Time: 1200hrs 

 

Tenderers shall not submit tenders electronically. 

 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

 

(1) Central Rift Valley Water Works Development Agency 

Maji Plaza, Prisons Road P.O Box 2451 Nakuru   

(2) Time of tender opening. Day: 19th February, 2026 Time: 1205hrs  

 

ITT 27.1  N/A 

 

ITT 27.6 The number of representatives of the Procuring Entity to sign is: ONE 

 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 

 

NOT APPLICABLE   

ITT 35.2 The invitation to tender is extended to the following group that qualify for 

Reservations _____________________N/A____________________________ 

ITT 36.1 At this time, CRVWWDA does not intend to execute any specific parts of the Works 

by subcontractors selected in advance. 

mailto:info@crvwwda.go.ke
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ITT 

Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 

permitted is: _30___% of the total contract amount. Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the activity 

(ies) or parts of the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience: N/A 

ITT 36.3 NOT APPLICABLE 

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria.  

 

ITT 51.1 NOT APPLICABLE  

ITT 54.1 For the attention: 

Title/position: THE CHIEF EXECUTIVE OFFICER 

Procuring Entity: CENTRAL RIFT VALLEY WATER WORKS 

DEVELOPMENT AGENCY 

Email address: info@crvwwda.go.ke / procurement@crvwwda.go.ke 

 

 

 

 

 

 

 

 

 

 

mailto:procurement@lvnwwda.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate 

the Kenya Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for 

that year is to be converted) was originally established. 
b) Value of single contract - Exchange rate prevailing on the date of the contract 

signature. 

c) Exchange rates shall be taken from the publicly available source identified in the 

ITT 14.3. Any error in determining the exchange rates in the Tender may be corrected 

by the Procuring Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify 

tenderers. No other factors, methods or criteria shall be used other than specified in this 

tender document. The Tenderer shall provide all the information requested in the forms 

included in Section IV, Tendering Forms. The Procuring Entity should use The Standard 

Tender Evaluation Document for Goods and Works for evaluating Tenders. 

 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to 

evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the 

qualification criteria, (ii) has been determined to be substantially responsive to the Tender 

Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be 

selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects 

the eligibility criteria and other requirements in the ITT, and that the tender is complete in 

all aspects in meeting the requirements of “Part 2 – Procuring Entity's Works 

Requirements”, including checking for tenders with unacceptable errors, abnormally low 

tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 

Evaluation Report Document for Goods and Works for evaluating Tenders provides very 

clear guide on how to deal with review of these requirements. Tenders that do not pass the 

Preliminary Examination will be considered irresponsive and will not be considered further. 
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Preliminary Evaluation (Any other requirement as outlined in the qualification form 

summary or bid document) 

 

Preliminary evaluation and Mandatory requirements 

 NO MANDATORY REQUIREMENTS (bidders must provide all 
this) 

YES NO 

 1.  Must submit a copy of valid Certificate of Incorporation    

2.  Certificate of Confirmation of Directors and shareholding 

(CR12) 

  

3.  Must submit a tender security in form of BANK GUARANTEE 

of Ksh 200,000 Valid for 150 days 

  

4.  Must submit a copy of valid Tax Compliance Certificate from 

KRA 

  

5.  Sequential Pagination of the entire document   

6.  Must fill the price schedule/BOQ in the format provided where 

applicable (Rates inclusive of VAT and any other taxes) 

  

7.  Must fill the form of tender in the format provided and 

instructions provided 

  

8.  Must submit a duly filled up confidential business questionnaire 

in the format provided 

  

9.  Must fill the anti-corruption in the format provided   

10.  Must fill the debarment form in the format provided   

11.  Must fill the Code of ethics form   

12.  Must fill the Tenderers information form   

13.  Notarized Power of Attorney.   

14.  Registration by relevant regulatory authority (Valid NCA 

certificate. (Registration as Civil Engineering Contractors (Water 

Works) minimum of Class NCA  7) 

  

  At this stage, the tenderers submission will either be 
responsive or non- responsive. The non- responsive 
submission will be eliminated from the entire evaluation 
process and will not be considered further. 
 
NB: Bidders are also informed to organize their evidentiary 
documentation in the order above for ease of reference. 
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Technical evaluation 

The detailed evaluation requirements is tabulated below 

Technical Evaluation 

Item Description

  

  

1. Key Personnel (Attach evidence) Compliance 

requirement  

Documentation required  

(i) Site Agent 1No 

At least Diploma in a Civil/water engineering or 

equivalent. with 5 years relevant experience 

Must meet 

requirements  

• Appointment letter 

• Copies of academic certificates  

• Up to Date CV with evidence of 

undertaking similar works  

 (ii) Plant operator;2 No  

At least trade test, grade III or equivalent in plant 

operation   with 3 years relevant experience 

Must meet 

requirements  

• Appointment letter 

• Copies of academic certificates  

• Up to Date CV with evidence of 

undertaking similar works 

2 Equipment detail Compliance 

requirement  

Documentation required  

i. Dozer D6 or Higher (1No) 

 

Must meet 

requirements 

• (Log book or lease/hire agreements 

must be attached specifying the 

registration or serial numbers) 

(The leased/hired equipment validity period 

should exceed at least one year from the date 

submission) 

ii. Excavator(1No) 

 

Must meet 

requirements 

• (Log book or lease/hire agreements must 

be attached specifying the registration or 

serial numbers) 

(The leased/hired equipment validity 

period should exceed at least one year 

from the date submission) 

iii. Support Truck/Lorry (1 No.) Must meet 

requirements 

• (Log book or lease/hire agreements must 

be attached specifying the registration or 

serial numbers) 

(The leased/hired equipment validity 

period should exceed at least one year 

from the date submission) 

3. General Construction Experience 
Experience under construction contracts in the role of 

prime contractor, JV member, sub-contractor, or 

management contractor for at least the last Three [3] 

years prior to the applications submission deadline, 

and with activity in at least (6) months in each year 

Must meet 

requirements 

• Notification of award with 

corresponding certificate of practical 

completion  

• Copies of LSOs with corresponding 

certificate of practical completion 

• Copies of Dully signed, stamped 

Contract of works with corresponding 

certificate of practical completion   

4. Specific Construction & Contract 

Management Experience 
A minimum number of one similar contract specified 

below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture 

member, management contractor or sub-contractor 

between 19th February, 2023 and tender submission 

deadline i.e., 19th February, 2026 One (1) No.  

contracts, each of minimum value Kenya shillings 

12,000,000.00  

 
The similarity of the contracts shall be based on the 

following:  

• Construction of Dams/dam with cumulative 

contract value of not less than 12M for each 

project 

Must meet 

requirements 

• Notification of award with 

corresponding certificate of practical 

completion  

• Copies of LSOs with corresponding 

certificate of practical completion 

• Copies of Dully signed, stamped 

Contract of works with corresponding 

certificate of practical completion   
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5. Financial Capability 

i) The minimum required annual volume of 

construction work for the successful Tenderer 

in the last 3 years shall be: Ksh.30 million 

Kenya Shillings.  

ii) Bidder to submit audited accounts for the last 3 

years  

iii) Demonstrate access to, or availability of, 

financial resources such as liquid assets, lines 

of credit, and other financial means, other than 

any contractual advance payments to meet 

cash flow of Ksh 5,000,000 or equivalent in a 

freely convertible currency, and the overall 

cash requirements for this contract and its 

concurrent commitments  

Must meet 

requirements 
Audited financial statements for the last 3 

years  

 

Letters from banks affirming availability of 

credit facilities should be dully signed and 

stamped by the authorized officers. 

6. History of Non-Performing Contracts 
Non-performance of a contract did not occur as a 

result of contractor default 

 Must meet 

requirements 

Form CON-2  

7. Pending Litigation 
Tender’s financial position and prospective long-term 

profitability still sound according to criteria 

established in 3.1 and assuming that all pending 

litigation will NOT be resolved against the Tenderer. 

Must meet 

requirements 

Form CON – 2 

8. Litigation History 
No consistent history of court/arbitral award decisions 

against the Tenderer 

 Must meet 

requirements 

Form CON – 2 

 
Only bidders who qualify at this stage will be subjected to the award criteria. Financial comparison which will be in accordance 

to Section 82, PPADA 2015 

 

FINANCIAL EVALUATION 
 

Bids that pass the Technical Evaluation shall be subjected to Financial Evaluation. 

NOTE 

 
1. The procuring entity reserves the right to carry out due diligence on the responsive 

tenders prior to award of the contract. 

 

2. Any false information provided by a bidder shall lead to automatic disqualification. 

 
Tender Evaluation (ITT 35) Price evaluation: 

In addition to the criteria listed in ITT 35.2 (a) – (c) the following criteria shall apply: 

 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 
follows: 
Not Applicable 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted 

under ITT 13.4, will be evaluated as follows: Not Applicable 

iii) Other Criteria; if permitted under ITT 35.2(d): 
Not Applicable 

 

3. Multiple Contracts/ Not Applicable 



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 39 of 145 
 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated 

on basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring 

Entity will select one Option of the two Options listed below for award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 

Lots. The tenderer will be awarded the combination of Lots for which the tenderer qualifies 

and the others will be considered for award to second lowest the tenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 

determine the combinations with the lowest evaluated price. Tenders will then be awarded 

to the Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate 

Eligibility and Qualification Criteria for all the won Lots. 

4. Alternative Tenders (ITT 13.1): Not Applicable 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- 

Works Requirements. Only the technical alternatives, if any, of the Tenderer with the Best 

Evaluated Tender conforming to the basic technical requirements shall be considered by the 

Procuring Entity. 

5. Margin of Preference is not applicable 

6. Technical Qualification criteria 

7. Technical Qualification criteria 
a) The minimum required annual volume of construction work for the successful Tenderer in any of 

the last 3 years shall be: Ksh 30,000,000(Thirty Million) 

 

b) Experience as prime contractor in the construction of at least 1 (1) project of a nature and 

complexity equivalent to the Works in the last 5 years or the period stated above to comply with 

this requirement, works cited should be at least 80 percent complete. History of performance for 

bidders who have worked with the Agency shall be considered) 

 

c) Experience under contracts in the role of contractor, subcontractor, or management contractor for at 

least the last three (3) years prior to the application submission deadline and with activity in at least 

(6) months in each year. 

d) Participation as a contractor, subcontractor, or management contractor in at least one  (1) contract 

within the last three  (3) years with a value of at least Ksh 12,000,000(Twelve  million), or 

equivalent in a freely convertible currency, that have been successfully and substantially completed 

and that are similar to the proposed works. The similarity shall be based on the physical size, 

complexity, method/technology or other characteristics as described as Employer’s requirements as 

below: 

 
e) The essential equipment to be made available for the Contract by the successful 

Tenderer (Log book or lease/hire agreements must be attached specifying the registration 

or serial numbers) shall be: 
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i) Other conditions depending on their seriousness. 

 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall 

demonstrate that Non- performance of a contract did not occur because of 

the default of the Tenderer, or the member of a JV in the last 3 years The 

required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profitability of the Single 

Tenderer, and in the case the Tenderer is a JV, of each member of the JV, 

shall remain sound according to criteria established with respect to 

Financial Capability under Paragraph 

(i) above if all pending litigation will be resolved against the Tenderer. 

Tenderer shall provide information on pending litigations in the 

appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions 

against the Tenderer, in the last 3 years All parties to the contract shall 

furnish the information in the appropriate form about any litigation or 

arbitration resulting from contracts completed or ongoing under its 

execution over the years specified. A consistent history of awards against 

the Tenderer or any member of a JV may result in rejection of the tender. 

Equipment Detail Minimum required number 

Dozer 1 

Excavator 1 

Lorry 1 
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8. QUALIFICATION FORM SUMMARY  
 
 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed/Provided by 

Tenderer/ 

For Procuring Entity’s 

Use (Qualification met or 

Not Met) 

1.  Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 

 

2.  Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by the Kenya Revenue Authority in 

accordance with ITT 3.14. 

Form of Tender  

3.  Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4.  PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.8 

Form of Tender  

5.  State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with 

attachments 

 

6.  Goods, equipment and services 

to be supplied under the 

contract 

To have their origin in any country that is not determined ineligible 

under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7.  History of Non- 

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default  

Form CON-2  

8.  Suspension Based on 

Execution   of 

Tender/Proposal Securing   

Declaration   by 

the Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9.  Pending Litigation Tender’s financial position and prospective long-term profitability 

still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2  

10.  Litigation History No consistent history of court/arbitral award decisions 

against the Tenderer  

Form CON – 2  

11.  Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings 5,000,000/= equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction of the 

Form FIN – 3.1,

 with attachments 
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Procuring Entity, that it has adequate sources of finance to 

meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 
(iii) The audited balance sheets or, if not required by the laws of 

the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last three years 

shall be submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and indicate 

its prospective long-term profitability. 

12.  Average Annual Construction 

Turnover 

Minimum average annual construction turnover of Kenya Shillings 

30,000,000.00 equivalent calculated as total certified payments 

received for contracts in progress and/or completed within the last 

three years, divided by 

[insert number of years] years 

Form FIN – 3.2  

13.  General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management contractor 

for at least the last three years 

Form EXP – 4.1  

14.  Specific Construction & 

Contract Management 

Experience 

A minimum number of one similar contract specified 

below that have been satisfactorily and substantially completed as a 

prime contractor, joint venture member, management contractor or 

sub-contractor between 19th February, 2023 and tender 

submission deadline i.e., 19th February, 2026 equivalent. 

[In case the Works are to be tender as individual contracts under 

multiple contract procedure, the minimum number of contracts 

required for purposes of evaluating qualification shall be selected 

from the options mentioned in ITT 35.4] 

 
The similarity of the contracts shall be based on the following: 

[Based on Section VII, Scope of Works, specify the minimum key 

requirements in terms of physical size, complexity, construction 

method, technology and/or other characteristics including part of 

the requirements that may be met by specialized subcontractors, if 

permitted in accordance with ITT 34.3] 

Form EXP 4.2(a)  
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QUALIFICATION FORMS  

( Bidders must fill this form and provide accompanying document of ownership) 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form 
shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 

 
Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

          Omit the following information for equipment owned by the Tenderer. 

 

 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and 
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 
PER-2 below for each candidate. 

 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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3. FORM PER-2: 
 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 

 

 

 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to 

the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 
[time in role] [describe the experience relevant to this position]  
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Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, 
my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this 

contract] 

 
 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 
Signature:    

Date: (day month year):    

Countersignature of authorized representative of the Tenderer: 

Signature:  Date: (day month 

year):     
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4. TENDERER’S QUALIFICATION WITHOUT   PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date: _________________ 

 

ITT No. and title: _________________ 

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) 
Date: _______________ 

 

ITT No. and title: __________________ 

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.3 FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 19th February 2023 specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since   19th February 2023 specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

Year Non- performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 

as indicated below. 

 

 

 

 
Year of dispute Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 
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as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

 

4.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

4.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 
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Type of Financial information 

in___________________ 

(currency) 

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

 

*Refer to ITT 15 for the exchange rate 

 
 

4.4.2  Sources of Finance 
 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
 

 

 

 

4.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation and 

Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as 

parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________years required above; and complying with the 

requirements 

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 
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4.5 FORM FIN – 3.2:  
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 

4.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria 

 
Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1 
 

 

 

2 
 

 

 

3 
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4.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 

awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 
  No. Name of 

Contract 

Procuring Entity’s 

Contact Address, Tel,  

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 

[Kenya Shilling /month)] 

1      

2      

3      

4      

5      
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4.8   FORM EXP - 4.1 

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 

Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  

2. Physical size of required works 

items 

 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  

  



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 56 of 145 
 

4.11 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV  
 

Management 

Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 
2 If applicable 
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2. Activity No. Two  

3. ………………… 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

5. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]  

Request for Tender No.: [insert identification]  

Name and description of Tender [Insert as per ITT)  

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum of Kenya Shillings [[Amount in figures]   Kenya 
Shillings [amount in words]  . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures]  [words]  . 

The percentage or amount quoted above does not include provisional sums, and only allows not more 
than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of 
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us 
and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
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description of the Works]; 
 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included in 

your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; 
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xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from  (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict 

to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the tender without 

colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 
of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed  day of  ,    

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer 
is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

 

 

 

 

 

1. Country:  

2. City  

3. Location 

4. Building 

5. Postal Address  

6. Floor 

7. Name and email of contact person. 

 

6 Current Trade License Registration Number and 

Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of   

state which stock exchange 
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General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full  Age  Nationality 
 Country of Origin   Citizenship  
   

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 
d) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company   

Nominal Kenya Shillings (Equivalent)................................................................................. Issued 

Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in …………… ……… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    

 

 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 

is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 

through common third parties, that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the 

relationship with Tenderer 

process. 

5 Any of the Tenderer’s affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the 

Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of the such 

Contract.  

  

9 Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract. 

  

 

 

 
 

 
 

 
 

 

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at 
the date of submission. 

Full Name   Title or 

Designation    

 

(Signature) (Date) 
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B. CERTIFICATE OF INDEPENDENT TENDER   DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   
 [Name of Procuring Entity] for: 
 [Name and number of tender] in 
response to the request for tenders made by:   [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name  Title  Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 
………………………………….. in the Republic of ……………………………. do hereby make a 
statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
…………………………………. ………………………………. ……………………… (Title) 
 (Signature) (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT 
OR FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ……........................…………………. being a resident 
of 
………………………………….. in the Republic of ………………. do hereby make a statement as 
follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ………......................... (insert 

name of the Company) who is a Bidder in respect of Tender No. …................................………………. for 
…………………….. (insert tender title/description) for ……………… (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………... (insert name of the Procuring entity) which is the procuring 
entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 
………………………………… …………………….....………
 ................……………………… (Title)  (Signature)
  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory…………………......................................................... 

Sign……………..................... 

 
Position…………………………………………...................................................………....................................

....... 

 
Office address………………………………………………. 

Telephone……………......................…………………. E-

mail…………………………………………............................................................….........................................

… 

Name of the 
Firm/Company…………………………….......................................................................................…… 

Date………………………………………………………..............................................…. (Company Seal/ 

Rubber Stamp where applicable) 

 

Witness 

 
Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 
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A. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 

similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-

consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 

their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 

observe the highest standard of ethics during the procurement process, selection and contract 

execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 

laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 

rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 

Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 

consequences for offences committed. A few of the provisions noted below highlight Kenya's 

policy of no tolerance for such practices and behavior: - 

 
 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or 

asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 

legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 

the procuring entity who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 

relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member 

of the group of bidders to whom the contract was awarded, but the subcontractor 

appointed shall meet all the requirements of this Act. 
 

6) An employee, agent or member described in subsection (1) who refrains from doing 
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anything prohibited under that subsection, but for that subsection, would have been within 

his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 

subsection (5)(a) and the contract is awarded to the person or his relative or to another 

person in whom one of them had a direct or indirect pecuniary interest, the contract shall 

be terminated and all costs incurred by the public entity shall be made good by the 

awarding officer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation; 

 

iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 
v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material 

to the investigation or making false statements to investigators in order to 

materially impede investigation by Public Procurement Regulatory Authority 

(PPRA) or any other appropriate authority appointed by Government of Kenya 

into allegations of a corrupt, fraudulent, coercive, or collusive  practice;  and/or 

threatening, harassing, or intimidating any party to prevent it from disclosing 

its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 

forth for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a 

procurement or disposal process or the exercise of a contract to the detriment of the 

procuring entity or the tenderer or the contractor, and includes collusive practices 

amongst tenderers prior to or after tender submission designed to establish tender prices 

at artificial non-competitive levels and to deprive the procuring entity of the benefits of 

free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend 

to appropriate authority (ies) for sanctioning and debarment of a firm or individual, as 

applicable under the Acts and Regulations; 
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e) Requires that a clause be included in Tender documents and Request for Proposal 

documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and 

Suppliers, and their Sub-contractors, Sub- consultants, Service providers, Suppliers, 

Agents personnel, permit the PPRA  or any other appropriate authority appointed by 

Government of Kenya to inspect
2 

all accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have them audited 

by auditors appointed by the PPRA or any other appropriate authority appointed by 

Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 

with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 

procurement document declaring that they and all parties involved in the procurement 

process and contract execution have not engaged/will not engage in any corrupt or 

fraudulent practices. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

 
Beneficiary:     

Request for Tenders No: 

 

Date:  

TENDER GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that   (here in after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution 

of  under Request for Tenders No. 

(“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of       (        )   upon   receipt by us of the Beneficiary's 

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate 

signed document accompanying or identifying  the demand, stating that either the Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension there to provide by the Applicant, (i) has failed to execute the contract agreement, or 

(ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 

notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of 

the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 

 

 

 

 

 
[signature(s)] 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:     

 

1. Whereas   ……………………………………………………………..   [Name    of    the    tenderer] 

(hereinafter called “the tenderer”) has submitted its tender dated ……… [Date of submission of 

tender] for the ........................................................................................... [Name and/or description of 

the tender] (hereinafter called “the Tender”) for  the  execution  of       under        Request        for 

Tenders  No. (“the ITT”). 
 

2. KNOW ALL PEOPLE by these presents that WE ……………………….. of ……………………… 

[Name of Insurance Company] having our registered  office at .............................. (hereinafter called 

“the Guarantor”), are bound unto …………………………………. [Name of Procuring Entity] 

(hereinafter called “the      Procuring   Entity”)   in   the   sum   of   ………………………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring 

Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these 

presents. 

 
Sealed with the Common Seal of the said Guarantor this       day of  20 . 

 
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such  that  if  the Applicant: 

 
a) has withdrawn its Tender during the period of Tender validity set forth  in  the  Principal's  Letter  

of  Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto provided by the Principal; 

or 

 
b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring   Entity during the 

Tender Validity Period  or  any  extension  thereto  provided  by  the  Principal; (i) failed to execute 

the Contract  agreement;  or  (ii)  has  failed  to  furnish  the Performance Security, in  accordance  

with  the  Instructions  to  tenderers  (“ITT”)  of the Procuring Entity's Tendering document. 

 
then the guarantee undertakes to immediately  pay  to  the  Procuring  Entity  up  to  the  above amount 

upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the  Procuring Entity shall state that the demand 

arises from  the  occurrence  of  any  of  the  above events, specifying which event(s) has occurred. 

 
4. This guarantee will expire: (a) if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  

copies  of  the  contract  agreement  signed  by  the  Applicant  and  the Performance Security and, or  (b)  

if  the  Applicant  is  not  the  successful  Tenderer,  upon  the earlier of  (i)  our  receipt  of  a  copy  of  

the  Beneficiary's  notification  to  the  Applicant  of the results of the Tendering process; or  (ii)twenty-

eight  days  after  the  end  of  the  Tender Validity Period. 

 
5. Consequently, any  demand  for  payment  under  this  guarantee  must  be  received  by  us   at the office 

indicated above on or before that date. 
 

 
 

  

[Date ] [Signature of the Guarantor] 

[Witness]  [Seal] 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................. [insert date (as day, month and year) of Tender Submission] 
Tender No.:.....................................................................................................[insert number of tendering 
process] 

To:...................................... …………………………………………………………..[insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we – (a) have withdrawn our 

tender during the period of tender validity specified  by us in the Tendering Data Sheet; or (b) having 

been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 

refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 

at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

 
Signed:……………………………………………………………………..…….....…..   

Capacity    / title (director or partner or sole proprietor, etc.) ....................................Name: 

…………………………………………………………………………………..     Duly    

authorized     to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ........................... [Insert date of signing] 

 

Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for CONSTRUCTION OF MUNANDA DAM  IN LAIKIPIA COUNTY  
 

 

 

 
Name of currency Amounts payable 

Local currency:      

Foreign currency #1:      

Foreign currency #2:      

Foreign currency #3:      

Provisional sums expressed in local 

currency 

[To be entered by the Procuring 

Entity] 



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 75 of 145 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings  including  Site 

plans should be annexed in a separate booklet. 

 
SECTION VI - SPECIFICATIONS 

 

A. GENERAL 

 
All materials, equipment and testing apparatus etc. to be furnished and Works to be  executed by the 

Contractor in this Contract shall conform to the requirements of the latest Kenya Standards, 

International Standards Organization (ISO) Standards, DIN, British Standards or other approved 

applicable Standard in Kenya, unless otherwise specifically stated. 

 
Equipment to be purchased shall be from well recognized manufacturers whose products are 

standardized and controlled by any recognised Standards Organisation. 

 
All dimensions and measurement units shall be in S.I. units. 

 
The Contractor may propose to the Engineer an alternative Standard other than specified, in which case 

he shall submit six (6) copies of the English translation of the proposed Standard and all other 

information for the materials, equipment and testing, together with written proof from a recognized 

Standards Organisation that the proposed Standard is equivalent in all significant respects to the 

Standard specified. 

 
The equipment to be employed by the Contractor shall have sufficient performance capacity and 

durability as to secure the completion of the Works within the construction period stipulated under the 

Contract. All materials and equipment shall be subject to inspections or tests by the Engineer at any 

time and in any state of completion both off-site and on-site as he deems necessary. The Contractor 

shall furnish promptly, without additional charge, all facilities, labour and materials reasonably 

needed for performing such inspections and tests as may be required by the Engineer. 

 

The Contractor shall make diligent efforts to procure the specified materials, but when the materials 

specified are unavailable, for reasons beyond the control of the Contractor, substitutes may be used with 

prior written approval of the Engineer. 

 

B. OFFICE FOR CONTRACTOR 

The Contractor shall have an office on the site to be approved by the Engineer and which shall be open 

and attended to at all hours during which work is in progress. 

 
Notwithstanding anything contained in Clause 6.1 of the General Conditions of Contract, any notice to 

be given to or served upon the Contractor shall be deemed and taken to be efficiently given or served 

by the delivery thereof at such office on the site. 

C. PROTECTION OF WORKS 

The Contractor shall carefully protect from injury by weather all work and materials which may be 

affected thereby. 

 

D. DAMAGE TO LAND 
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Except where specified for the proper execution of the Works, the Contractor shall not interfere with 

any fence, hedge, tree, land or crops within, upon or forming the boundary of the site or elsewhere. In 

the event of such interference, the Contractor shall make good to the satisfaction of the owner and the 

Engineer and shall pay to the owner such damages as the Engineer may determine. 

 

E. RIVERS AND DRAINS 

The Contractor shall at all times maintain the free flow of rivers and drains and prevent excavated 

material from the Works from being deposited in them. 

 

F. SERVICES 

Before commencing Works which include excavation or ground levelling by manual or mechanical 

excavation the Contractor shall at his own expenses ascertain in writing from Telkom Kenya, Kenya 

Power & Lighting Co. Ltd. and all other Public Bodies, Companies and persons who may be affected, 

the position and depth of their respective ducts, cables, mains, pipes, or other appurtenances. He shall 

thereupon search for and locate such services. 

The Contractor shall at his own expense arrange to have effectually propped, protected, underpinned, 

altered, diverted, restored and made as may be necessary, all water courses, pipes, cables or ducts, poles 

or wires or their appurtenances disturbed or damaged during the progress of the Works, or in 

consequence thereof. 

 
Except that such services as require to be removed or altered by virtue of the layout of the permanent 

work and not the manner in which the work is carried out, shall be so removed or altered at the direction 

and at the expense of the Employer. 

 
The Contractor shall be liable for the cost of repairs to any services damaged as a result of carrying out 

the Works and execution of these Works. 

 

G. PRIVATELY OWNED OR PUBLIC SERVICES 

If any privately owned or public services passing through the site will be affected by the Works, the 

Contractor shall provide at his own expense a satisfactory alternative service in full working order to 

the satisfaction of the owner of the services and the Engineer, before the cutting of the existing service. 

Any damage to private or public services shall be made good by the Contractor at his cost. 

 
In case the remedial work is not executed promptly by the Contractor, the Engineer may make 

alternative arrangements for the execution of the work and debit the costs to the Contractor. 

 

H. WATER SUPPLY 

The Contractor shall provide for all purposes of the work, an adequate supply of water from a suitable 

source or sources approved by the Engineer. He must pay the water charges, if  any, and make 

arrangements for supply, transport and distribution. 

I. ADDITIONAL LAND 

The Contractor shall select and arrange at his own expenses for any temporary occupation of land 

outside the site which he requires for the efficient execution of the Works. The Contractor must comply 

fully with all By-laws and Regulations currently in force in the    area. 

 

J. USE OF HEAVY PLANT 

In the event of the Contractor desiring to use heavy machinery or plant, he shall first satisfy the Engineer 

that they will be of such size and used in such a manner as not to cause any disturbance or damage in 

particular to water, electricity, Post Office or other mains, cables and connections or to sewers, culverts 

etc. or interfere with the line or position of any overhead wires and cables of any sort, telegraph poles, 
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power poles etc. 

 
The Contractor will be held liable for any such damage or disturbance and shall pay the full costs of 

any reinstatement, relaying, repairing or refixing as may be required, as agreed between the Engineer 

and the owner affected. 

 

K. PROVISION OF INSTRUMENTS AND LABOUR 

The Contractor shall provide at his own expenses all instruments, materials, tools and other things which 

the Project Manager considers necessary for his proper supervision of the Works and shall maintain the 

same in good order. He shall also provide materials, an experienced Surveyor and labour for attendance 

on the Engineer and his representatives in carrying out operations connected with the supervision of the 

Works.  All charges arising   out of such services shall be deemed to be included in his rates in the Bill 

of Quantities. 

 

L. ACCESS TO SITES 

The Contractor shall construct and maintain all temporary accesses required for the execution of the 

Works. Access roads shall be constructed and maintained up to the site office and Resident / Assistant 

Resident Engineer’s houses. The cost of all these Works shall be deemed to be covered by rates and 

prices quoted by the Contractor. 

 

M.POLLUTION 

The Contractor shall ensure that during the course of his operations no pollution of the atmosphere, 

rivers, reservoir catchment areas or groundwater is allowed to take place. 

 

N. TREE PROTECTION 

Trees within the permanent and temporary easement are the property of owners. Specific trees will be 

identified by the Engineer, prior to construction, and the Contractor shall neither remove nor cut their 

roots unless otherwise directed by the Engineer. If the roots of such trees appear within the trench areas, 

the Contractor shall handle the roots with maximum care so that no portion of the roots will be damaged. 

During the excavation of the trench, the exposed roots may be removed to a position that will not 

damage the roots and will not interfere with the pipelaying. During the construction, the roots shall be 

thoroughly protected by appropriate cover and wetted as directed. After the pipes are laid, the moved 

roots shall be placed back to the original locations and backfilled carefully by selected soft soil which 

can support vegetation. 

 

O. WATCHING, FENCING AND LIGHTING 

The Contractor shall arrange to employ watchmen to guard the Works both during the day and night 

from the commencement of the Works until the substantial completion of the Works. 

 
Any excavation or other obstruction likely to cause injury or damage to any person or domestic animals 

must be fenced off as directed by the Engineer. 

 

P. TIPS 

The Contractor shall be responsible for provision of all tips, at his own expense, for disposal of all spoil 

or other rubbish collected during the construction of the Works. Any surplus excavated material not 

required shall also be carted away to these tips. The site of the tips must be approved by the Engineer. 

 

Q. TROPICALISATION 

In choosing materials and their finishes, due regard shall be given to the tropical conditions of the site 

to which they will be subjected. The Contractor shall submit details of his practices which have proven 
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satisfactory and which he recommends for application on the parts of the Works which may be affected 

by the tropical conditions. 

 

R. PROGRESS MEETINGS 

Throughout the project period, progress meetings will be held to discuss the progress of the work, 

schedule for the ensuing month, methods of construction, procurement, transportation, labor, etc. These 

meetings can be called at any time intervals at the request of the Contractor or as directed by the Project 

Manager. 

 

S. INSPECTION BY ENGINEER DURING DEFECTS LIABILITY PERIOD 

The Engineer will give the Contractor due notice of his intention to carry out inspection during the 

Defects Liability Period and the Contractor shall upon receipt of such notice arrange for a responsible 

representative to be present at the times and dates named by the Engineer. This representative shall 

render all necessary assistance and take notice of all matters and things to which his attention is directed 

by the Engineer. 

 

T. SUBMISSION OF SAMPLES 

Before incorporating in the finished work any materials or articles which he supplies under the terms of 

the Contract, the Contractor shall submit to the Engineer’s Representative for his approval a sample of 

each respective material or article, and such samples shall be delivered to and kept at his office for 

reference. All the respective kinds of materials and articles used in and upon the Works, shall be at least 

equal in quality to the approved samples. Each and every sample shall be a fair average of the bulk 

material or of the article which it represents. The Engineer’s Representative may decide the method by 

which each sample to be taken from the bulk material shall be obtained. 

 

U. RESPONSIBILITY FOR ORDERING MATERIALS AND MANUFACTURED 

ARTICLES AND SAMPLES FOR TESTING 

The responsibility for so ordering and delivering materials and manufactured articles and samples that 

they may be tested sufficiently far in advance of the work as not to delay it, shall rest upon the 

Contractor, and he shall not be entitled to any time credit for delay occasioned by his neglect to order 

sufficiently well in advance or to effect payment of any costs he may incur as a result thereof. 

 
With regard to any item in the Bill of Quantities which is the subject of a P.C. Sum, the Contractor shall notify the 

Engineer of his requirements as early as possible leaving ample time for the Engineer to make any necessary 

arrangements so that no delay occurs in the progress of the work. 
 

V. TESTS OF MATERIALS AND MANUFACTURED ARTICLES BEFORE USE 

Any or all of the materials and manufactured articles supplied by the Contractor for use on any of the 

Works throughout this Contract shall be subject in advance to tests as may be specified in the relevant 

Standard Specification as may from time to time be deemed necessary by the Engineer. Samples of all 

such materials and manufactured articles, together with all the necessary labour, materials, plant and 

apparatus for sampling and for carrying out of tests on the site on all such materials and manufactured 

articles shall be supplied by the Contractor at his own expenses. The cost of special tests ordered by the 

Engineer to be carried out by an independent person at a place other than the site or place of manufacture 

or fabrication shall be borne by the Contractor. 

 

W. REJECTED MATERIALS 

Should any material or manufactured articles be brought on to the site of the Works which are in the 

judgement of the Engineer unsound or of inferior quality or in any way unsuited for the work in which 

it is proposed to employ them, such materials  or  manufactured articles shall not be used upon the 

Works but shall be branded if, in the opinion of the Engineer, this is necessary and shall forthwith be 
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removed from the site of the Works, all at the Contractor’s expense and in each case as the Engineer 

shall direct. 

 

X. QUALITY OF MATERIALS AND WORKMANSHIP 

The materials and workmanship shall be of the best of their respective kinds and shall be to the approval 

of the Engineer. In the reading of this Specification the words “to the approval of the Engineer” shall 

be deemed to be included in the description of all materials incorporated in the Works, whether 

manufactured or natural and in the description of all operations for the due execution of the Works. 

 

Y. CONSTRUCTION PROGRAMME 

The Contractor shall submit to the Engineer for approval, a revision of the Construction Programme 

attached in four (4) copies and after approval to the Employer in two (2) copies in the following manner: 

 
(1) Within seven (7) days after receiving the Letter of Acceptance, the Contractor shall 

submit to the Engineer for approval, a detailed Programme based on the key date stated 

hereinafter or other dates which are given in the Letter of Acceptance in the form of a 

Critical Path Method (hereinafter referred to as CPM Network) showing the order of 

procedure in which he proposes to carry out the Works including design, manufacture, 

delivery to the site, transport, storage, survey, construction, commissioning and 

maintenance. This Programme shall indicate clearly all activities and its duration along 

with the earliest and the latest event, times and the first and last dates of the submission 

of the Drawings and each date of shop inspection by the Engineer for the section or 

portion of the Works. 

 
The Programme so prepared shall be rearranged in the form of a Time Bar- chart 

Schedule of which size shall be 841mm x 594mm (A-1 size). This Time Bar-chart 

Schedule shall be submitted to the Engineer together with the CPM Network. 

 
(2) The CPM Network shall be in accordance with commonly accepted practices and shall 

show graphically the chain of activities / sub-activities and their sequential relationship 

with each other from the start of construction to the completion of the Contract. The 

Time Bar-chart Schedule shown in weeks shall list all main activities and its applicable 

sub-activities. 

 
(3) In preparing the CPM Network and the Time Bar-chart Schedule the Contractor shall 

make due allowances for possible delays. Under no circumstances shall the CPM 

Network or the Time Bar-chart Schedule show a completion in excess of the “Time for 

Completion” stated in the Form of Tender. 

 
(4) The Programme once approved by the Engineer shall thereafter be referred to as the 

Contractual Programme. The Engineer’s approval of such Programme shall not relieve 

the Contractor of any of his duties or responsibilities under the Contract. 

 

Z.1 CLEARING SITE 

The Contractor shall demolish, break up and remove buildings, walls, gates, fences, advertisements and 

other structures and obstructions, grub up and remove trees, hedges, bushes and shrubs and clear the 

site of the works at such time and to the extent required by the Engineer but not otherwise, subject to 

the provisions of Clause 27 of the Conditions of Contract: the materials so obtained shall so far as 

suitable be reserved and stacked for  further use; all rubbish and materials for use shall be destroyed or 

removed from the site, as directed by the Engineer. 
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Where top soil has to be excavated this shall be removed and stacked on site. After completion of 

construction, it shall be spread over the disturbed ground, any surplus being disposed of as directed by 

the Engineer. 

 
Underground structures and chambers where required to be demolished, shall be demolished to depths 

shown on drawings or as directed. They shall be properly cleaned out and backfilled and compacted 

with suitable material to the direction and approval of the Engineer. 

 
Z.2 VEGETATION 

No allowance will be made for the cutting and removal of crops, grass, weeds and similar vegetation. 

The cost of all such work will be held to be included in the rates entered in the Bill of Quantities. 

 

Z.3 BUSHES AND SMALL TREES 

All bushes and small trees, the main stem of which is less than 500mm girth at 1 metre above ground 

level shall be uprooted (unless otherwise directed by the Engineer) and burnt or otherwise disposed off 

as directed by the Engineer. 

Z.4 GRUBBING-UP ROOTS 

Stumps and tree roots shall, unless otherwise directed, be grubbed up, blasted, burnt or removed and 

disposed of in approved dumps to be provided by the Contractor. Where directed by the Engineer, the 

holes resulting from grubbing up shall be filled with approved materials, which shall be deposited and 

compacted in layers not exceeding 225mm loose depth, to the same dry density as that of the adjoining 

soil. For the purpose of measurement, tree roots shall be classified according to the mean diameter of 

the stump measured across the cut. 

 

Z. EXCAVATION 

 
DEFINITION AND CLASSIFICATION OF EXCAVATED MATERIALS 

Excavation in the Bills of Quantities shall be excavation in any material which in the opinion 

of the Engineer can be excavated by use of pick axes and hand levers. Water logged material shall be 

included in this class. Murram in any form shall also be included. 

 
COMPACTION OF FILL 

All materials used in fill shall be compacted to specification by plant approved by the Engineer 

for that purpose. Maximum compacted thickness of such layers shall not be more than 200mm. 

 
Work on the compaction of plastic materials for fill shall proceed as soon as practicable after 

excavation and shall be carried out only when the moisture content is not greater than 2 per cent above 

the plastic limit for that material. Where the moisture content of plastic material as excavated is higher 

than this value the material shall be run to spoil and an equal volume of material suitable for filling shall 

be replaced, unless the Contractor prefers, at his own expense, to wait until the material has dried 

sufficiently for acceptance again as suitable material. 

 
STONE REVETMENTS (STONE PITCHING) 

Where shown on the drawings, the slopes of embankments, rivers, streams, watercourses and 

other surfaces shall be protected against water or other action by hand-set stone facing set on end. The 

larger stones shall be roughly dressed on the bed and face, and roughly square to the full depth of the 

joints. No rounded boulder shall be used, or stones less than 225mm in depth of 0.05 cubic metre in 

volume. The stones shall be laid to break bond, and shall be well bedded on to a 75mm layer of gravel 

or fine rubble rammed to a uniform surface and the whole work finished to the satisfaction of the 
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Engineer. Where required, a trench shall be excavated at the bottom of the slope to such a depth as will 

ensure a safe foundation for the revetment. 

TRENCHES OF GREATER WIDTH AND DEPTH THAN NECESSARY 

The Contractor shall not be entitled to payment in respect of excavation to any greater extent, 

whether horizontally or vertically, than is necessary to receive any structure for which the excavation is 

intended, except where a separate item is provided for additional excavation for working space, 

timbering, or other temporary work. Excavation to a greater depth or width than directed shall be made 

good with suitable materials to the satisfaction   of the Engineer and at the Contractor’s cost. 

SUPPORTS FOR TRENCHES 

The sides of trenches shall where necessary be adequately supported to the satisfaction of the 

Engineer by timber or other approved means. 

 
PROVISION OF SPOIL HEAPS 

The Contractor shall provide spoil heaps at his own expense for the disposal of surplus material 

and all rubbish collected when clearing the site and during the construction of the works. The sites for 

these shall be approved by the Engineer. 

WATER IN EXCAVATIONS 

All excavations shall be kept free from water, from whatever source, at all times during 

construction of works until in the opinion of the Engineer, any concrete or other works therein are 

sufficiently set. The Contractor’s rates are deemed to cover compliance with this requirement. 

 
The Contractor shall construct any sumps or temporary drains that the Engineer may deem 

necessary and shall be responsible for the removal and disposal of all water entering the excavations 

from whatever source and shall deal with and dispose of such water in a manner approved by the 

Engineer so as to ensure that excavations are kept dry. 

 
The Contractor shall provide all plant, labor and materials required for such work and all costs 

incurred shall be deemed to be included in his rates for excavation. 

A.CONCRETE 

DEFINITIONS 

 
Structural concrete is any class of concrete which is used in reinforced, pre stressed or unreinforced 

concrete construction, which is subject to stress. 

 
Non-structural concrete is composed of materials complying with the Specification but for which no 

strength requirements are specified and which is used only for filling voids, blinding foundations and 

similar purposes where it is not subjected to significant stress. 

 
A formed surface is a face which has been cast against formwork. 

 
An unformed surface is a horizontal or nearly horizontal surface produced by screeding or trowelling 

to the level and finish required. 

 
A pour refers to the operation of placing concrete into any mould, bay or formwork, etc. and also to the 

volume which has to be filled. Pours in vertical succession are referred to as lifts. THE DESIGN OF 

CONCRETE MIXES 

The classes of structural concrete to be used in the works shall be those shown on the Drawings and 

designated in Table 4.1, in which the class designation includes two figures. The first figure is the 

nominal strength at 28 days expressed in N/mm2 and the second  figure is the maximum nominal size 

of aggregate in the mix expressed in millimetres. 
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Table 4.1 - CONCRETE CLASSES AND STRENGTHS 

 
Class of 

Concrete 

Nominal 

Strength 

Maximum 

Nominal 

Size 

Maximum Water 

/ Cement 

Ratio 

Trial Mixes 

Target 

Mean 

Early Works Test 

Cubes (Clause 401 d) 

 N/mm2 of 

Aggregate 

mm 

 
 

A 

 
 

B 

Strength 

(Clause 401 

c) 

N/mm2 

Any 

one 

Cube 

N/mm2 

Average of 

any Group of 

4 Cubes 

N/mm2 

10/75 10 75 0.60 0.55 13.5 8.5 13.3 

15/75 15 75 0.60 0.50 21.5 12.8 20.0 

15/40 15 40 0.60 0.50 21.5 12.8 20.0 

15/20 15 20 0.57 0.50 21.5 12.8 20.0 

20/40 20 40 0.55 0.48 31.5 17.0 27.5 

20/20 20 20 0.53 0.48 31.5 17.0 27.5 

20/10 20 10 0.50 0.48 31.5 17.0 27.5 

25/40 25 40 0.52 0.46 36.5 21.3 32.5 

25/20 25 20 0.50 0.46 36.5 21.3 32.5 

25/10 25 10 0.48 0.46 36.5 21.3 32.5 

30/40 30 40 0.50 0.45 41.5 25.5 37.5 

30/20 30 20 0.48 0.45 41.5 25.5 37.5 

30/10 30 10 0.47 0.45 41.5 25.5 37.5 

40/20 40 20 0.46 0.43 51.5 34.0 47.5 

40/10 40 10 0.45 0.43 51.5 34.0 47.5 
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HAND-MIXED CONCRETE 

Concrete for structural purposes shall not be mixed by hand. Where non-structural concrete is required, 

hand mixing may be carried out subject to the agreement of the Engineer. 

 
The mixing shall be done on a hard impermeable surface. The materials shall be turned over not less 

than three times dry, water shall then be sprayed on and the materials again turned over not less than 

three times in a wet condition and worked together until a mixture of uniform consistency is obtained. 

 
For hand mixed concrete the specified quantities of cement shall be increased by 10% and not more 

than 0.5 cubic metre shall be mixed at one time. During windy weather efficient precautions shall be 

taken to prevent cement from being blown away during the process of gauging and mixing. 

TRANSPORT OF CONCRETE 

The concrete shall be transported to the Works by means which shall prevent adulteration, segregation 

or loss of ingredients, and which shall ensure that the concrete is of the required workability and 

consistency at the point and time of placing. 

 
The time elapsed between mixing and placing a batch of concrete shall be as short as practicable as and 

in any case not longer than will permit completion of placing and compaction before the onset of initial 

set. If the placing of any batch of concrete is delayed beyond this period, the concrete shall not be placed 

in the Works. 

PLACING OF CONCRETE 

a) Consent for placing 

 
Concrete shall not be placed in any part of the Works until the Engineer’s consent has been given in 

writing, and the Contractor shall give the Engineer at least 1 full working days’ notice of his intention 

to place concrete. 

 
If concrete placing is not commenced within 24 hours of the Engineer’s consent the Contractor shall 

again request consent as specified above. 

 
b) Preparation of surface to receive concrete 

 
Excavated surfaces on which concrete is to be deposited shall be prepared as set out in Section 3 of this 

Specification. 

 
Existing concrete surfaces shall be prepared as set out in Clause 414. Before deposition of further 

concrete, they shall be clean, hard and sound and shall be wet but without any free- standing water. 

 
Any flow of water into an excavation shall be diverted through proper side drains to a  sump, or be 

removed by other suitable methods which will prevent washing away  the  freshly deposited concrete 

or any of its constituents. Any underdrains constructed for this purpose shall be completely grouted up 

when they are no longer required by a method agreed by the Engineer. 

 
Unless otherwise instructed by the Engineer surfaces against which concrete is to be placed shall receive 

a prior coating of mortar mixed in the proportions similar to those of the fines portion in the concrete to 

be placed. The mortar shall be kept ahead of the concrete. The mortar shall be well worked into all parts 

of the excavated surface and shall not be less than 5mm thick. 

 
If any fissures have been cleaned out as described in Section 3 of this Specification they shall be filled 

with mortar or with concrete as instructed by the Engineer. 

 
The amount of mortar placed at any one time shall be limited so that it does not dry out or set before 

being covered with concrete. 

 
c) Chutes 
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In general, transportation of concrete by the use of chutes will not be permitted unless approved by the 

Engineer. The chute shall have a section with round corners and shall have a proper fixed slope so as to 

allow the concrete to flow satisfactorily and without segregation. The lower end of chute shall be 

provided with a drop chute not less than 0.6m in height to avoid segregation of falling concrete. The 

height of drop shall not exceed 1.5m. Chutes shall be protected from direct sunlight, wind and rain. 

 
e) Placing procedures 

 
The concrete shall be deposited as nearly as possible in its final position.  It shall be placed so as to 

avoid segregation of the concrete and displacement of the reinforcement, other embedded items, or 

formwork. It shall be brought up in layers approximately parallel to the construction joint planes and 

not exceeding 500mm in compacted thickness unless otherwise permitted or directed by the Engineer, 

but the layers shall not be thinner than four times the maximum nominal size of aggregate. 

 
Layers shall be placed so that they do not form feather edges nor shall they be placed on a previous 

layer which has taken its initial set. In order to comply with this requirement, a layer may be started 

before completion of the preceeding layer. 

 
All the concrete in a single bay or pour shall be placed in a continuous operation. It shall be carefully 

worked round all obstructions, irregularities in the foundations and the like so that all parts are 

completely full of compacted concrete with no segregation or honeycombing. It shall also be carefully 

worked round and between waterstops, reinforcement, embedded steelwork and similar items which 

protrude above the surface of the completed pour. 

 
All work shall be completed on each batch of concrete before its initial set commences and thereafter 

the concrete shall not be disturbed before it has set hard. No concrete that has partially hardened during 

transit shall be used in the Works and the transport of concrete from the mixer to the point of placing 

shall be such that this requirement can be complied with. 

 
Concrete shall not be placed during rain which is sufficiently heavy or prolonged as to wash mortar 

from coarse aggregate on the exposed faces of fresh concrete. Means shall be provided to remove any 

water accumulating on the surface of the placed concrete. Concrete shall not be deposited into such 

accumulation of water. 

 
In drying weather, covers shall be provided for all fresh concrete surfaces which are not being worked 

on. Water shall not be added to concrete for any reason. When concrete is discharged above its place 

of final deposition, segregation shall be prevented by the use of chutes, downpipes, trunking, baffles or 

other appropriate devices, as approved by the Engineer. 
 

f) Interruptions to placing 

 
If concrete placing is interrupted for any reason and the duration of the interruption cannot be forecast 

or is likely to be prolonged, the Contractor shall immediately take the necessary action to form a 

construction joint so as to eliminate as far as possible feather edges and sloping top surfaces and shall 

thoroughly compact the concrete already placed in accordance with Clause 406. All work on the 

concrete shall be completed while it is still plastic and it shall not thereafter be disturbed until it is hard 

enough to resist damage. Plant and materials to comply with this requirement shall be readily available 

at all times during concrete placing. 

 
Before concreting is resumed after such an interruption the Contractor shall cut out and remove all 

damaged or uncompacted concrete, feather edges or any other undesirable features and shall leave a 

clean sound surface against which the fresh concrete may be placed. 

 
If it becomes possible to resume concrete placing without contravening the Specification and the 

Engineer consents to a resumption, the new concrete shall be thoroughly worked in and compacted 

against the existing concrete so as to eliminate any cold joints. 
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g) Dimensions of pours 

 
Unless otherwise agreed by the Engineer, pours shall not be more than two metres high and shall as far 

as possible have a uniform thickness over the plan area of the pour. Concrete shall be placed to the full 

planned height of all pours except in the circumstances described  in sub-clause 405(d). 

 
The Contractor shall plan the dimensions and sequence of pours in such a way that cracking of the 

concrete does not take place due to thermal or shrinkage stresses. 

 
h) Placing sequence 

 
The Contractor shall arrange that as far as possible the intervals between placing successive lifts of 

concrete in one section of the Works are of equal duration. This duration shall normally be not less than 

three or more than seven days under temperate weather conditions unless otherwise agreed by the 

Engineer. 

 
Where required by the Engineer to limit the opening of construction joints due to shrinkage, concrete 

shall not be placed against adjacent concrete which is less than 21 days old. 

 
When the drawings call for contraction gaps in concrete, these shall be of the widths and in the locations 

shown on the drawings and they shall not be filled until the full time interval shown on the drawings 

has elapsed. 

 
COMPACTION OF CONCRETE 

The concrete shall be fully compacted throughout the full extent of the placed layer. It shall be thoroughly worked 

against the formwork and around any reinforcement and other embedded items, without displacing them. Particular care 

shall be taken at arises and other confined spaces. Successive layers of the same pour shall be thoroughly worked 

together. 

 
Concrete shall be compacted with the assistance of mechanical immersion vibrators, unless the Engineer 

agrees to another method. 

 
Immersion vibrators shall operate at a frequency of between 7,000 and 10,000 cycles per minute. The 

Contractor shall ensure that vibrators are operated at pressures and voltages not less than those 

recommended by the manufacturer in order that the compactive effort is not reduced. 

 
A sufficient number of vibrators shall be operated to enable the entire quantity of concrete being placed 

to be vibrated for the necessary period and, in addition, standby vibrators shall be available for instant 

use at each place where concrete is being placed. 

 
Where the concrete contains aggregate with a nominal size of 75mm or more, vibrators with a diameter 

of 100mm or more shall be used. 

 
Vibration shall be continued at each point until the concrete ceases to contract, a thin layer of mortar 

has appeared on the surface and air bubbles have ceased to appear. Vibrators shall not be used to move 

concrete laterally and shall be withdrawn slowly to prevent the formation of voids. 

 
Vibration shall not be applied by way of reinforcement nor shall vibrators be allowed to touch 

reinforcement or other embedded items. The vibrators shall be inserted vertically into the concrete to 

penetrate the layer underneath at regular spacing. The spacing shall not exceed the distance from the 

vibrator over which vibration is visibly effective. 

 
CURING OF CONCRETE 

a) General 
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Concrete shall be protected during the first stage of hardening from loss of moisture and from the 

development of temperature differentials within the concrete sufficient to cause cracking. The methods 

used for curing shall not cause damage of any kind to the concrete. 

 
Curing shall be continued for as long as may be necessary to achieve the above objectives   but in any 

case for at least seven days or until the concrete is covered by later construction whichever is the shorter 

period. 

 
The above objectives are dealt with in sub-clause 407(b) and (c) but nothing shall prevent both 

objectives being achieved by a single method where circumstances permit. 

 
The curing process shall commence as soon as the concrete is hard enough to resist damage from the 

process, and in the case of large areas or continuous pours, shall commence on the completed section 

of the pour before the rest of the pour is finished. 

 
Details of the Contractor’s proposals for curing concrete shall be submitted to the Engineer before the 

placing of concrete commences in the Works. 

 
Formed surfaces may be cured by retaining the formwork in place for the required curing period. 

 
If the use of the foregoing methods is inappropriate, surfaces which will not have further concrete 

bonded to them and which are not to receive an application of a finish may be  cured by the application 

of a curing compound having an efficiency index of at least 90 percent. Curing compounds shall contain 

a fugitive dye to enable the extent of the spread to be seen easily. 

 
Curing compound is used on surfaces exposed to the atmosphere shall contain sufficient finely divided 

flake aluminium in suspension to produce a complete coverage of the surface with a metallic finish 

when applied at the rate recommended by the manufacturer. 

 
Curing compounds shall become stable and impervious to the evaporation of water from the concrete 

surface within 60 minutes of application. The material shall not react chemically with the concrete 

surfaces for at least the first four days of the curing period. 

 
If instructed by the Engineer, the Contractor shall, in addition to the curing provisions set out above 

provide a suitable form of shading to prevent the direct rays of the sun reaching the concrete surfaces 

for at least the first four days of the curing period. 

 
b) Loss of moisture 

 
Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly secured to 

prevent its removal by wind and the development of air spaces beneath it. Joints in the sheeting shall be 

lapped by at least 300mm. 

 
If for some reason it is not possible to use impermeable sheeting, the Contractor shall keep the exposed 

surfaces continuously wet by means of a water spray or by covering with a  water absorbent material 

which is kept wet, unless this method conflicts with sub-clause 407(c). 

 
Water used for curing shall be of the same quality as that used for concrete mixing as stated in sub-

clause 702(g). 

 
c) Limitation of temperature differential 

 
The Contractor shall limit the development of temperature differentials in concrete after placing by any 

means appropriate to the circumstances including the following: 

 
i) Limiting concrete temperatures at placing as set out in sub-clause 409(b); 
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ii) Use of low heat cement, subject to the agreement of the Engineer; 

 
iii) Insulation of exposed concrete surface by insulating blankets. Such blankets shall have an 

insulation value at least equivalent to 50mm of dry mineral wool; 

 
iv) Leaving formwork in place during the curing period. Steel forms shall be suitably insulated 

on the outside; 

 

v) Preventing rapid dissipation of heat from surfaces by shielding from wind; Avoiding the use 

of water sprays when such use would cause rapid cooling of the surface. 

PROTECTION OF FRESH CONCRETE 

Freshly placed concrete shall be protected from rainfall and from water running over the surface until 

it is sufficiently hard to resist damage from these causes. 

 
No traffic shall be allowed on any concrete surface until such time as it is hard enough to resist damage 

by such traffic. 

 
Concrete placed in the Works shall not be subjected to any loading until it has attained at least its 

nominal strength as defined in Clause 401. 

 
If the Contractor desires to impose loads on newly-placed concrete, he shall make at least three test 

cubes and cure them in the same conditions as the concrete they represent. These cubes shall be tested 

singly at suitable intervals in order to estimate the time at which the nominal strength is reached. 

 
CONCRETING IN HOT WEATHER 

a) General 

 
The Contractor shall prevent damage to concrete arising from exposure to extreme temperatures, and 

shall maintain in good working order all plant and equipment required for this purpose. 

 
In the event that conditions become such that even with the use of the equipment the requirements 

cannot be met, concrete placing shall immediately cease until such time as the requirements can again 

be met. 

 
b) Concrete placing in hot weather 

 
During hot weather the Contractor shall take all measures necessary to ensure that the temperature of 

concrete at the time of placing in the Works does not exceed 30 degrees centigrade and that the concrete 

does not loose any moisture during transporting and placing. 

 
Such measures may include but are not necessarily limited to the following:- 

 
i) Shielding aggregates from direct sunshine. 

 
ii) Use of a mist water spray on aggregates 

 
iii) Sun shields on mixing plants and transporting equipment. 

 
iv) Cooling the mixing water. If ice is used for this purpose it should preferably be in flake form. 

Lump ice shall not be allowed to enter the tank supplying the mixer drum. 

 
v) Covering skips closely with polythene sheet so that the latter is in contact with the concrete. 

 
Areas in which concrete is to be placed shall be shielded from direct sunshine and rock or concrete 
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surfaces shall be thoroughly wetted to reduce absorption of water from the concrete placed on or against 

them. After concrete in any part of an area has been placed, the selected curing process shall be 

commenced as soon as possible. If any interval occurs between completion of placing and start of 

curing, the concrete shall be closely covered during the interval with polythene sheet to prevent loss of 

moisture. 

 
FINISHES ON UNFORMED SURFACES 

Horizontal or nearly horizontal surfaces which are not cast against formwork shall be finished to the 

class shown on the drawings and defined hereunder. 

 
UF 1 Finish 

 
All surfaces on which no higher class of finish is called for on the drawings or instructed by the Engineer 

shall be given a UF 1 finish. 

 
The concrete shall be levelled and screeded to produce a uniform plain or ridged surface, surplus 

concrete being struck off by a straight edge immediately after compaction. 

 
UF 2 Finish 

 
This is a floated finish for roof or floor slabs and other surfaces where a hard trowelled surface is not 

required. 

 
The surface shall first be treated as a Class UF 1 finish and after the concrete has hardened sufficiently, 

it shall be floated by hand or machine sufficiently only to produce a uniform surface free from screed 

marks. 

 
UF 3 Finish 

 
This is a hard trowelled surface for use where weather resistance or appearance  is important, or which 

is subject to high velocity water flow. 

 
The surface shall be floated as for a UF 2 finish but to the tolerance stated below. When the moisture 

film has disappeared and the concrete has hardened sufficiently to prevent laitance from being worked 

to the surface, it shall be steel trowelled under firm pressure to produce   a dense, smooth uniform 

surface free from trowel marks. 

 
Table 4.4 - SURFACE TOLERANCES 

 

Class of 

Finish 

Tolerance in mm. See notes 

A B C 

UF 1 N/A 10 + 20 or - 10 

UF 2 Nil 10 + 20 or - 10 

UF 3 Nil 5 + 12.5 or -7.5 

 
 

Notes: 

 
1. Col. A is the maximum allowable value of any sudden change of level in the surface. 

2. Col. B is the maximum allowable value of any gradual irregularity of the surface, as indicated 

by the gap between the surface and a three metre long straight edge or correctly shaped template placed 

on the surface. 

 
3. Col. C is the maximum allowable value of the difference in level or position between   a three 

metre long straight edge or correctly shaped template placed on the surface and the specified level or 

position of that surface. 
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Where dimensional tolerances are given on the drawings or in this Special Specification they shall take 

precedence over those given in Table 4.4. 

 

AA. MORTAR 

This clause covers mortar for use ahead of concrete placing, and other uses not covered elsewhere in 

the Specification. 

 
Mortar shall be composed of fine aggregate complying with sub-clause 702(c) and ordinary Portland 

cement complying with SRN 103. The mix proportions shall be as stated on the drawings or elsewhere 

in this Specification or if not stated shall be one part of cement to two parts of fine aggregate by weight. 

 
Small quantities of mortar may be hand mixed but for amounts over 0.5 cubic metre a mechanical mixer 

shall be used. 

 
The water content of the mortar shall be as low as possible consistent with the use for which it is required 

but in any case the water/cement ratio shall not be more than 0.5. 

 
Mortar which is specified as ‘dry pack’ shall be mixed with sufficient water for the mix to become 

cohesive but not plastic when squeezed in the hand. Dry pack mortar shall be rammed into the cavity it 

is required to fill, using a hand rammer with sufficient force to ensure full compaction. 

 
REMEDIAL WORK TO DEFECTIVE SURFACES 

If on stripping any formwork the concrete surface is found to be defective in any way, the Contractor 

shall make no attempt to remedy such defects prior to the Engineer’s inspection and the receipt of any 

instructions which the Engineer may give. 

 
Defective surfaces shall not be made good by plastering. 

 
Areas of honey combing (of a mild nature) which the Engineer agrees may be repaired shall be cut back 

to sound concrete or to 75mm whichever is the greater distance. In the case of reinforced concrete the 

area shall be cut back to at least 25mm clear distance behind the reinforcement or to 75mm, whichever 

is the greater distance. The cavity shall have sides at right angles to the face of the concrete. After 

cleaning out with water and compressed air, a thin layer of cement grout shall be brushed on to the 

concrete surface in the cavity and it shall then be filled immediately with concrete of the same class as 

the main body but with aggregate larger than 20mm nominal size removed. A form shall be used against 

the cavity, provided with a lip to enable concrete to be placed. The form shall be filled to a point above 

the top edge of the cavity. 

After seven days the lip of concrete shall be broken off and the surface ground smooth. Surface irregularities which 

are outside the limits of tolerance set out in Clause 410 shall be ground down in the manner and to the extent 

instructed by the Engineer. 

 
Severe honeycombing and defects other than those mentioned above shall be dealt with as instructed 

by the Engineer. 
 

BB. FORMWORK 

 
FORMWORK FOR CONCRETE 

Definitions 

 
Formwork means the surface against which concrete is placed to form a face, together with all 

the immediate supports to retain it in position while concrete is placed. 

 
False work means the structural elements supporting both the formwork and the concrete until 

the concrete becomes self supporting. 
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A formed face is one which has been cast against formwork. 

 
An exposed face is one which will remain visible when construction has been completed. 

 
CONSTRUCTION OF FORMWORK AND FALSEWORK 

Before construction begins, the Contractor shall submit to the Engineer, drawings showing 

details of the proposed formwork and false work. 

 
Formwork and false work shall be so constructed that they will support the loads imposed on 

them by the fresh concrete together with additional stresses imposed by vibrating equipment and by 

construction traffic, so that after the concrete has hardened the formed faces shall be in the positions 

shown on the drawings within the tolerances set out in Clause 506. 

 
Ground supports shall be properly founded on footings designed to prevent settlement. 

 
Joints in formwork for exposed faces shall, unless otherwise specified, be evenly spaced and horizontal 

or vertical and shall be continuous or form a regular pattern. 

 
All joints in formwork including formwork for construction joints shall be tight against the escape of 

cement, water and fines. Where reinforcement projects through formwork, the form shall fit closely 

round the bars. 

 
Formwork shall be so designed that it may be easily removed from the work without damage to the 

faces of the concrete. It shall also incorporate provisions for making minor adjustments in position if 

required, to ensure the correct location of concrete faces. Due allowance shall be made in the position 

of all formwork for movement and settlement under the weight of fresh concrete. 

 
Where overhangs in formwork occur, means shall be provided to permit the escape of air and to ensure 

that the space is filled completely with fully compacted concrete. 

 
Formwork shall be provided for concrete surfaces at slopes of 30 degrees to the horizontal or steeper. 

Surfaces at slopes less than 20 degrees may be formed by screeding. Surfaces at slopes between 20 

degrees and 30 degrees shall generally be formed unless the Contractor can demonstrate to the 

satisfaction of the Engineer that such slopes can be screeded with the use of special screed boards to 

hold the concrete in place during vibration. 

Horizontal or inclined formwork to the upper surface of concrete shall be adequately secured against 

uplift due to the pressure of fresh concrete. Formwork to voids within the body of the concrete shall 

also be tied down or otherwise secured against floating. 

 
The internal and external angles on concrete surfaces shall be formed with fillets and chamfers of the 

sizes shown on the drawings unless otherwise instructed by the Engineer. 

 
Supports for formwork for non-water retaining structures may be bolted to previously placed concrete 

provided the type of bolt used is acceptable to the Engineer. If metal ties through the concrete are used 

in conjunction with bolts, the metal left in shall not be closer than 50mm to the face of the concrete. 

 
Supports for formwork for water retaining structures may be bolted to previously placed concrete 

provided the type of bolts and positions of fixing are acceptable to the Engineer. After concreting the 

Contractor shall remove all support bolts and seal all holes with well rammed cement/sand mortar 

containing approved waterproofing cement additive. Metal ties which would be left in the concrete shall 

not be permitted. 

 
Formwork shall not be re-used after it has suffered damage which in the opinion of the Engineer is 

sufficient to impair the finished surfaces of the concrete. 

 
Where circumstances prevent easy access within the form for cleaning and inspection, temporary 
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openings for this purpose shall be provided through the formwork. 

 
Shear keys shall be provided in all construction joints of the size and shape indicated on the drawings. 

 
Where precast concrete elements are specified for use as permanent formwork, or proposed by the 

Contractor and agreed by the Engineer, they shall comply with the requirements of the Specification. 

Such elements shall be set true to line and level within the tolerances prescribed for the appropriate 

class of finish in Clause 506 and fixed so that they cannot move when concrete is placed against them. 

PREPARATION OF FORMWORK 

Before any reinforcement is placed into position within formwork, the latter shall be thoroughly cleaned 

and then dressed with a release agent. The agent shall be either   suitable oil incorporating a wetting 

agent, an emulsion of water suspended in oil or a low viscosity oil containing chemical agents. The 

Contractor shall not use an emulsion of oil suspended in water nor any release agent which causes 

staining or discoloration of the concrete, air holes on the concrete surface, or retards the set of the 

concrete. 

 
In order to avoid colour difference on adjacent concrete surfaces, only one type of release agent shall 

be used in any one section of the works. 

 
In cases where it is necessary to fix reinforcement before placing formwork, all surface preparation of 

formwork shall be carried out before it is placed into position.  The Contractor shall not allow 

reinforcement or pre stressing tendons to be contaminated with formwork release agent. 

 
Before placing concrete all dirt, construction debris and other foreign matter shall be removed 

completely from within the placing area. Before concrete placing commences, all wedges and other 

adjusting devices shall be secured against movement during concrete placing and the Contractor shall 

maintain a watch on the formwork during placing to ensure that no movement occurs. 

REMOVAL OF FORMWORK 

Formwork shall be carefully removed without shock or disturbance to the concrete. No formwork shall 

be removed until the concrete has gained sufficient strength to withstand safely any stresses to which it 

may thereby be subjected. 

 
The minimum periods which shall elapse between completion of placing concrete and removal of forms 

are given in Table 5.1 and apply to ambient temperatures higher than 10 degrees centigrade. At lower 

temperatures or if cement other than ordinary Portland are involved, the Engineer may instruct that 

longer periods be used. 

 
Alternatively, formwork may be removed when the concrete has attained the strength set  out in Table 

5.1, provided that the attained strength is determined by making test cubes and curing them under the 

same conditions as the concrete to which they refer. 

 
Compliance with these requirements shall not relieve the Contractor of his obligation to delay removal 

of formwork until the removal can be completed without damage to the concrete. 

 
Table 5.1 - MINIMUM PERIODS FOR FORMWORK REMOVAL 

 
Position of Formwork Min. period 

temp over 

degrees 

Centigrade 

for 

10 

Strength 

attained 

to be 

Vertical or near vertical faces of mass 

concrete 
 
24 hours 

 
0.2 C 

Vertical or near vertical faces of 

reinforced walls, beams and columns 
 
48 hours 

 
0.3 C 

Underside of arches, beams and slabs 

(formwork only) 
 
4 days 

 
0.5 C 
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Supports to underside of arches, beams 

and slabs 
 
14 days 

 
C 

Arched linings 

underground works 

in tunnels and  
24 hours 

 
4 N/mm2 

 
Note: C is the nominal strength for the class of concrete used. 

 
 

If the Contractor wishes to strip formwork from the underside of arches, beams and slabs before the 

expiry of the period for supports set out above, it shall be designed so that it can be removed without 

disturbing the supports. The Contractor shall not remove supports temporarily for the purpose of 

stripping formwork and subsequently replace them. 

 
As soon as the formwork has been removed, bolt holes in concrete faces other than construction joints 

which are not required for subsequent operations shall be completely filled with mortar sufficiently dry 

to prevent any slumping at the face. The mortar shall be mixed in the same proportions as the fine 

aggregate and cement in the surrounding concrete and with the same materials and shall be finished 

flush with the face of the concrete. 

SURFACE FINISHES ON FORMED SURFACES 

Classes of finish 

 
The surface finish to be achieved on formed concrete surfaces shall be as shown on the drawings and 

defined hereunder:- 

 
a) Class F1 finish 

 
This finish is for surfaces against which backfill or further concrete will be placed.  Formwork may be 

sawn boards, sheet metal or any other suitable material which will prevent the loss of fine material from 

the concrete being placed. 

 
b) Class F2 finish 

 
This finish is for surfaces which are permanently exposed to view but where the highest standard of 

finish is not required. Forms to provide a Class F2 finish shall be faced with wrought thicknesses 

tongued and grooved boards with square edges arranged in a uniform pattern and close jointed or with 

suitable sheet material. The thickness of boards or sheets shall be such that there shall be no visible 

deflection under the pressure exerted by the concrete placed against them. Joints between boards or 

panels shall be horizontal and vertical unless otherwise directed. This finish shall be such as to require 

no general filling of surface pitting, but fins, surface discoloration and other minor defects shall be 

remedied by methods agreed by the Engineer. 

 
c) Class F3 finish 

 
This finish is for surfaces which will be in contact with water flowing at high velocity, and   for surfaces 

prominently exposed to view where good appearance is of special importance.  To achieve this finish, 

which shall be free of board marks, the formwork shall be faced with plywood complying with B.S. 

1088 or equivalent material in large sheets. The sheets shall be arranged in an approved pattern. 

Wherever possible, joints between sheets shall be arranged to coincide with architectural features or 

changes in direction of the surface. 

 
All joints between panels shall be vertical and horizontal unless otherwise directed. Suitable joints shall 

be provided between sheets to maintain accurate alignment in the plane of the sheets.  Unfaced wrought 

boarding or standard steel panels will not be permitted for Class F3 finish. The Contractor shall ensure 

that the surface is protected from rust marks, spillages and stains of all kinds. 

 
d) Curved surfaces 
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For curved surfaces where F2 or F3 finishes are called for, the formwork face shall be built up of splines 

cut to make a tight surface which shall then be dressed to produce the required finish. 

 
Alternatively, single curvature surfaces may be faced with plastic or plywood linings attached to the 

backing with adhesive or with escutcheon pins driven flush.  Linings shall not bulge, wrinkle or 

otherwise deform when subjected to temperature and moisture changes. 

TOLERANCES 

All parts of formed concrete surfaces shall be in the positions shown on the drawings within the 

tolerances set out in Table 5.2. 

 
In cases where the drawings call for tolerances other than those given in Table 5.2 the tolerances shown 

on the drawings shall take precedence. 

Where precast units have been set to a specified tolerance, further adjustments shall be made as 

necessary to produce a satisfactory straight or curved line. When the Engineer has approved the 

alignment, the Contractor shall fix the units so that there is no possibility of further movement. 

 
Table 5.2 - TOLERANCES 

 
Class of finish Tolerances in mm (See Note) 

A B C 

F1 10 10 + 25 to - 10 

F2 5 10 + or - 15 

F3 2 5 + or - 10 

 
Note: The tolerances A, B and C given in the table are defined as follows: 

 
1. Column A is an abrupt irregularity in the surface due to misaligned formwork or defects in the 

face of the formwork. 

 
2. Column B is a gradual deviation from a plane surface as indicated by a straight edge 3m long. 

In the case of curved surfaces, the straight edge shall be replaced by a correctly shaped template. 

 
3. Column C is the amount by which the whole or part of a concrete face is displaced from the 

correct position shown on the drawings. 
 

CC. MASONRY 

 
GENERAL 

All masonry work shall be constructed from building stone as specified in Clause 804. 

 
For walls, facing and other exposed works the stone shall unless otherwise specified, be medium chisel-

dressed. 

 
WORKMANSHIP 

The Contractor shall provide and use proper setting out rods for all work. 

 
Stones shall be well soaked before use and the tops of walls shall be kept wet as the work proceeds.  The 

stones shall be properly bonded so that no vertical joint in a course is within 115mm of a joint in the previous 

course. Alternate courses of walling at angles and intersections shall be carried through the full thickness of the 

adjoining walls. All perpends, reveals and other angles of the walling shall be built strictly true and square. 

 
The stones shall be bedded, jointed and pointed in mortar 1 to 3 in accordance with Clause 707 with beds 

and joints 9mm thick flushed up and grouted solid as the work proceeds. 

 
All masonry work shall be cured in accordance with the relevant requirements of Clause 406. 
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DD.CAST STONEWORK 

Cast stone shall be as specified in Clause 711. Facing stones shall be brought up in courses to a height not 

exceeding 1 metre at a time, the concrete backing being then brought up and well incorporated into and round the 

backs of the stones and the projecting metal ties to ensure a complete bond. The stones shall be bedded and jointed 

as shown on the drawings. 

 
All materials, moulds, mixing, casting and surface treatment, setting, jointing and pointing,  and all 

centering, scaffolding and labour required to complete the cast stonework specified or  as shown on the drawings, 

shall be included in the rates for such work. 

 

EE. MATERIALS 

 
GENERAL 

The approval in writing or otherwise by the Engineer of any materials shall not in  any  way  whatsoever relieve 

the Contractor from any liability or obligation under the Contract and no claim by the Contractor on account of the 

failure, insufficiency or unsuitability of any such materials will be entertained. 

 
a) All items shall be suitable for water works purposes and for use with cold water installation and operation 

being in a tropical climate. 

  
b) All items hereinafter specified shall be to such other Standard or Specification which in the opinion of the 

Engineer provides for a quality of material and workmanship not inferior to the Standard Reference Number (SRN) 

quoted. The Standard or Specification must be submitted to the Engineer for approval before commencement of 

work. 

 
c) All ferrous pipes and fittings shall be coated with a protective paint suitable for use in and transport through 

a tropical climate. 

 
d) The Contractor shall supply to the Employer a certificate stating that each item supplied has been subjected 

to the tests hereinafter laid down and conforms in all respects to the said Specification. 

 
e) The Contractor shall provide adequate protection to all piping, flanged items and valves so as 

 

to guard effectively against damage in transit and storage and ingress of foreign matter inside the valves. 

 
f) All pipework and fittings shall be subjected to a works hydrostatic test pressure which shall be not less 

than twice the maximum operating pressure. 

 
g) The Contractor should exercise diligence to provide the best material. 

 
h) Where applicable the manufacturer’s Specification should accompany all offers. The name of the 

manufacturer must in every case be stated. 

 
j) Where necessary the Contractor shall provide rubber gaskets to comply with SRN 208 and all other bolts, 

nuts, washers, etc. to undertake jointing at fittings etc. 

 
k) Any articles required under this Contract which are found to be faulty due to a crack, flaw or any other 

reason or is not in accordance with the Specification stipulated will not be accepted nor will the Employer be liable 

for any charges in respect of such an article. Where any such rejected article can, in the opinion of the Engineer, 

be rendered usable, the Contractor may deal with it accordingly and include it in the Contract at a price to be 

mutually agreed. Straight pipes which have been cut will be accepted at the discretion of the Engineer, provided 

the length is not less than 4 metres or two thirds of the standard length whichever is the lesser and will be priced 

pro-rata. 
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l) Wherever possible, samples of pipes and fittings shall be submitted for approval of the Engineer prior to 

the Contractor obtaining the total requirements. 

 

FF. GALVANISED PIPES AND SPECIALS 

All piping shall conform to SRN 823 and SRN 903 for “Medium” Piping. The pipes shall be screwed and socketed, 

coupled or flanged. 

 
All specials shall be of such dimensions as will mate with the piping supplied. Screw downstop  

valves shall conform to SRN 826. Barrel nipples shall conform to SRN 823 and all other specials shall conform to 

SRN 824. 

 
All pipes supplied shall be certified by the manufacturer to have been tested in accordance with the relevant 

Standard Specification. 

 

GATE VALVES 

Gate valves shall comply with the requirements of SRN 501. 

 
The gate valves shall be suitable for use in pipelines and for the operating pressure to a head of 160 metres or 250 

metres of water (NP 16) or NP 25. 

 
The gate valves shall be double flanged. The dimensions and drilling of flanges shall be in accordance with SRN 

207. Flanges shall be machined flat. Flanges shall be NP 16 / NP 25 complying with SRN  207. 

 
Spindles of the gate valves shall be provided with cast iron caps conforming to the requirements as specified under 

“Valve Caps” in SRN 501 or handwheels if so specified. 

 
The spindles of the gate valves shall be of the non-rising type and screwed so as to close the valves when rotated 

in a clockwise direction. The direction of closing shall be clearly cast on the valve cap or handwheel. 

 
The gate valves shall be subject to “Closed End Tests” in accordance with the procedure set out in   SRN 501. 

 
The gate valves shall be suitable for opening and closing against an unbalanced head by manual operation. 

 

GG.PAINTS 

All priming, undercoating and finishing paints shall be in accordance with SRN 877 or SRN 878 as appropriate. 

 
The painting of all building works shall comprise a special paint recommended for external work   while all other 

paints, plastic emulsion coating etc. are to be of an approved manufacturer. All paints, distempers etc. shall be 

delivered on site intact in the original drums or tins, and shall be mixed and applied in accordance with the 

manufacturer’s printed directions. The only addition which will be allowed to be made will be liquid thinners, 

driers etc. supplied by the makers for the purpose. 

 
All surfaces must be thoroughly cleaned down prior to painting and decorating work and no external painting shall 

be carried out in rainy weather.  All paint must be thoroughly well worked on and   excess of paint in any coat 

must be avoided. 

 
All colours will be selected by the Engineer from the standard range of colours. 

 

HH.PRECAST CONCRETE UNITS 

Precast concrete covers to be precast units for use in the works, whether instructed under the Contract or proposed 

by the Contractor. 

 
a) Formwork for Precast Units 

 
Moulds shall be so constructed that they do not suffer distortion or dimensional  changes during use 
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and are tight against loss of cement grout or fines from the concrete. 

 
Moulds shall be set up on firm foundations so that no settlement occurs under the weight of  the fresh 

concrete. 

Moulds shall be constructed so that units may be removed from them without sustaining any damage. 
 

Release agents used for demoulding shall not stain the concrete or affect its properties in any 

way. 
 

b) Reinforcement for Precast Units 

 
Reinforcement in precast units shall comply with the requirement of Clauses 736 and 419-420. When 

preformed cages are used the cages shall be made up on jigs to ensure dimensional accuracy  and shall be carefully 

supported within the could in such a way that they cannot move when concrete  is placed. Reinforcement complying 

with SRN 126 may be tack welded where bars cross to provide rigidity in the cage but reinforcement complying 

with SRN 127 shall not be welded. 

 
Cover to main reinforcement shall be as shown on the drawings, or if not shown shall be not less than 

25mm or the diameter of the bar, whichever is the greater. Cover on distribution steel shall not be less than 15mm 

or the diameter of the bar whichever is the greater. 

 
Bars shall be spaced so that the minimum clear distance between them is the maximum nominal aggregate 

size plus five millimetres but in any case not less than the diameter of the bars. 

 
Bars may be placed in pairs provided that there are no laps in the paired lengths. 

 
c) Casting of Units 

 
Concrete for precast units shall comply with Clauses 724 and 401-410 using the class of concrete specified 

on the drawings. 

 

If lightweight aggregates are specified, they shall comply with SRN 147. 

 
The area in which units are cast shall be adequately protected from the weather so that the process is not 

affected by rain, sun or drying winds. 

 
d) Curing Precast Units 

 
Requirements for curing shall be generally as set out in Clause 407. 

 
The Contractor shall ensure that units do not suffer any loss of moisture or sudden changes of temperature 

for at least four days after casting.  If a water spray is used for curing, the water shall be   at a temperature within 

5 degrees centigrade of the temperature of the unit being cured. 

 
If Contractor proposes curing at elevated temperatures, the method shall be subject to the agreement of the 

Engineer and shall include means whereby units are heated and subsequently cooled evenly without sudden 

changes of temperature. 

 
e) Dimensional Tolerances of Precast Units 

 
Units shall be accurately formed to the dimensions shown on the drawings unless closer tolerances are 

called for by the Engineer. 

 
f) Surface Finish of Precast Units 

 
The formed faces of precast units shall be finished to Class F3 as set out in Clause 505(C) unless another 
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class of finish is specified on the drawings. 

 
Free faces shall be finished to Class UF2 unless another class of finish is specified on the drawings. 

 
In cases where a special finish is required a trial panel shall be constructed by the Contractor which after 

approval by the Engineer shall be kept available for inspection at the place of casting and production units shall 

thereafter match the approved pattern. 

 
Those parts of the unit which are to be joined to other units or to in-situ concrete shall be brushed with a stiff brush 

before the concrete has fully hardened. Alternatively, if the concrete has been allowed to harden, the surfaces shall 

be roughened by sand blasting or by the use of a needle   gun. 

 
g) Handling and Storage of Precast Units 

 
Precast units shall be handled in a manner which will not cause damage of any kind and shall be stored on 

a hard impermeable base. 

 
Prestressed units and large precast normally reinforced units shall be handled and stored so that no stresses 

shall be induced in excess of those which they will incur in their final positions in the Works unless they have been 

designed to resist such stresses. 

 
Units shall be provided with adequate lifting holes or loops, placed in the locations shown on the drawings 

or agreed by the Engineer and they shall be lifted only by such holes or loops.  Where it   is not possible to provide 

holes or loops, suitable sling positions shall be indicated in paint on the units. 

 
Units shall be marked indelibly with the reference number and date of casting and shall be stacked on 

suitable packers which will not damage the concrete or stain the surfaces. Not more than two packers shall be 

placed under each unit and these shall be located either at the positions of the permanent support points or in 

positions such that the induced stresses in the unit will be a minimum. 
 

g) Testing Precast Units 

Precast units shall be capable of safely sustaining the loads which they have been designed to carry. The Contractor 

shall subject units selected by the Engineer to load tests simulating the working conditions. Details of such tests 

shall be agreed between the Engineer and the Contractor. 

 
In the case of units subject to bending loads the test piece shall be supported at full span and a loading 

equivalent to 1.25 times the sum of the live and dead loads which were assumed in the design shall be maintained 

for one hour without the appearance of any signs of distress. The recovery one hour after the removal of load shall 

be not less than 75 per cent of the full load deflection. 

 
If the unit fails to meet the above requirements, further tests shall be carried out on two more units. If either 

of these fail the whole batch of units will be rejected. 

 
If the Engineer so requires, a test to destruction shall also be carried out which on units subject to bending 

shall be as follows:- 

 
The units shall be supported at full span and a load applied in increments instructed by the Engineer up to 

95 per cent of the designed ultimate load. This load shall be held for 15 minutes without failure of the unit.  The 

deflection at the end of this period shall be not more than 1/40th of the span. The load shall then be further increased 

until failure occurs. 

 
If the unit fails to sustain the required load for the prescribed period or if the deflection exceeds the specified 

amount, the Engineer may order two further tests, and if either of these fail, the batch of units which they represent 

may be rejected. 
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II. SUBMISSION OF SAMPLES 

As soon as possible after the contract has been awarded, the Contractor shall submit to the Engineer a list of the 

suppliers from whom he proposes to purchase the materials necessary for the execution of the Works. Each supplier 

must be willing to admit the Engineer or his representatives, to his premises during ordinary working hours for the 

purpose of obtaining samples of the materials in question. Alternatively, if desired by the Engineer, the Contractor 

shall deliver the samples of the materials to the Engineer’s office without charge. 

 
The information regarding the names of the suppliers may be submitted at different times, as may be convenient, 

but no source of supply shall be changed without the Engineer’s prior approval once a supplier, source or material 

has been approved. 

 
Samples of materials approved will be retained at the Engineer’s office until the completion of the contract. 

Samples may be tested to destruction. 

 
All materials delivered to site must be at least equal in all respects to approved samples, otherwise they shall be 

rejected. No special payment will be made for compliance with clauses specifying tests etc. to ensure quality 

control etc. unless specifically itemised in Bills of Quantities. 

 

JJ. MATERIALS FOR CONCRETE 

a) General 

 
The Contractor shall submit to the Engineer full details of all materials which he proposes to use for making 

concrete.  No concrete shall be placed in the Works until the Engineer has approved  the materials of which it is 

composed. Approved materials shall not thereafter be altered  or  substituted by other materials without the consent 

of the Engineer. 

 

b) Cement 

 
Cement shall comply with the following Kenya Standards:- SRN 

103 for Ordinary Portland cement. 

SRN 103 for Rapid Hardening Portland cement plus all special conditions to its 

use stipulated by the manufacturer. 

 
SRN 104 for Sulphate Resisting or High Alumina cement. 

 
Cement shall be free flowing and free of lumps. It shall be supplied in the manufacturer’s sealed unbroken bags or 

in bulk. Bagged cement shall be transported in vehicles with effective means of ensuring that it is protected from 

the weather. 

 
Bulk cement shall be transported in vehicles or in containers specially built and equipped for the purpose. 

 
Cement in bags shall be stored in a suitable weatherproof structure of which the interior shall be dry and well 

ventilated at all times.   The floor shall be raised above the surrounding ground level and   shall be so constructed 

that no moisture rises through it. 

Each delivery of cement in bags shall be stacked together in one place. The bags shall be closely  stacked so as to 

reduce air circulation but shall not be stacked against an outside wall. If pallets are used, they shall be constructed 

so that bags are not damaged during handling and stacking. No stack of cement bags shall exceed 3 metres in 

height. Different types of cement in bags shall be clearly distinguished by visible markings and shall be stored in 

separate stacks. 

 
Cement from broken bags shall not be used in the Works.  Cement in 

bags shall be used in the order in which it is delivered. 
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Bulk cement shall be stored in weatherproof silos which shall bear a clear indication of the type of cement 

contained in them. Different types of cement shall not be mixed in the same silo. 

 
The Contractor shall provide sufficient storage capacity on site to ensure that his anticipated programme or 

work is not interrupted due to lack of cement. 

 
Cement which has become hardened or lumpy or fails to comply with the Specification in any way shall be 

removed from the site. 

 
All cement for any one structure shall be from the same source. 

 
Cement which is stored on site for longer than one month shall be rejected. 

 
c) Fine Aggregate 

 
Fine aggregate shall be clean, hard and durable and shall be natural sand, crushed gravel sand or crushed rock sand 

complying with SRN 108. All the material shall pass through a 5mm standard sieve and the grading shall be in 

accordance with Zones 1, 2 or 3 of SRN 109. In order to achieve an acceptable grading, it may be necessary to 

blend materials from more than one source. Fine aggregate for mortar only shall comply with SRN 135. 

 
The fine aggregate shall not contain iron pyrites or iron oxides. It shall not contain mica, shale, coal or other 

laminar, soft or porous materials or organic matter unless the Contractor can show by comparative tests, on finished 

concrete as set out in SRN 117, that the presence of such materials does not adversely affect the properties of the 

concrete. 

d) Coarse aggregate 

 
Coarse aggregate shall be clean, hard and durable crushed rock, crushed gravel or natural gravel complying with 

the requirements of SRN 110. The material shall not contain any iron pyrites, iron oxides, flaky or laminated 

material, hollow shells, coal or other soft or porous material, or organic matter unless the Contractor can show by 

comparative tests on finished concrete as set out in SRN 117 that the presence of such materials does not adversely 

affect the properties of the concrete. The pieces shall be angular, rounded or irregular as defined in SRN 107. 

 
Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and shall be graded in accordance 

with SRN 111 for each nominal size. 

 
f) Delivery and storage of aggregates 

 
Aggregates shall be delivered to site in clean and suitable vehicles. Different types or sizes of aggregate 

shall not be delivered in one vehicle. 

 
Each type or size of aggregate shall be stored in a separate bin or compartment having a base such that 

contamination of the aggregate is prevented. Dividing walls between bins shall be substantial and continuous so 

that no mixing of types or sizes occurs. 

 
The storage of aggregates shall be arranged so that as far as possible rapid drying out in hot weather is 

prevented in order to avoid sudden fluctuations in water content. Storage of fine aggregates shall be arranged so 

that they can drain sufficiently before use in order to prevent fluctuations in water content of the concrete. 

 
g) Water for concrete and mortar 

 
Sea water or brackish water containing more than 1,000 ppm chloride ion or 2,000 ppm sulphate ion shall 

not be used for mixing or curing concrete. 

 
Water shall be clean and free from harmful matter and shall comply with the requirements of SRN 114. 

 
The Contractor shall carry out tests in accordance with SRN 114 to establish compliance with the 
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Specification. 

 

KK. BUILDING STONE 

All building stone shall be capable of withstanding when wet a crushing stress of 1.4  kg./sq.mm. The 

source of stone shall be approved by the Engineer and stone supplied therefrom shall be free from Magadi, 

overburden, mudstone, cracks, sand holes, veins, laminations or other imperfections. 

 
The stone shall be chisel dressed into true rectangular blocks, with each surface even and at right angles 

to all adjoining surfaces, to the size specified. For exposed stonework the maximum permissible variation of any 

of the specified dimensions shall be 6mm provided that cut stone, supplied as ‘rock face’ stone may be hammer 

dressed on one face only, or on one face and one end, if  in other respects it conforms with this specification. Stones 

shorter than 375mm will not be accepted. 

 
Unless the Engineer allows otherwise the Contractor shall at his own expense provide and dress four 

100mm cubes of stone for testing. 

 
The stone shall be sound when tested in accordance with SRN 870 except that:- 

 
i) The treatment shall be repeated for 10 cycles only; and 

ii) The second criterion of failure shall be amended to allow for a loss of weight of not more than 20% of its 

original weight. 

MURRAM 

 

Murram shall be from an approved source quarried so as to exclude vegetable matter, loam,  top soil or 

clay. The California Bearing Ratio of the murram, as determined for a sample compacted to maximum density (as 

defined under SRN 601) and allowed to soak in water for four days, shall not be less than 30%. This C.B.R. is a 

guide to quality only and the compaction in the work will be judged by density. 

 

LL. CEMENT MORTAR 

Cement mortar shall consist of proportions by volume as specified of Portland Cement and natural sand or 

crushed natural stone or a combination of both as specified in SRN 135 and SRN 136 : Building Sands from Natural 

Sources. The constituent materials shall be accurately gauged and mixed in an approved manner. 

 
Cement mortar shall be made in small quantities only as and when required, and any mortar which has 

begun to set or which has been mixed for a period of more than one hour shall be rejected. 

 

MM. CONCRETE BLOCKS 

Solid and hollow concrete blocks for walling shall comply with SRN 904 in every respect. 

 
All solid and hollow concrete blocks used in the walling must be capable of withstanding a crushing pressure of 

not less than 0.35 kg per square millimeter after 28 days. The blocks shall be cast in Metric sizes. 

 

NN. TESTING OF MATERIALS AND WORKMANSHIP 

 
APPARATUS REQUIRED FOR TESTING ON SITE 

Apparatus for testing shall be, if directed by the Engineer, made available on site of the works, for as long a period 

as required by the Engineer, and regarded as constructional plant. The Contractor to allow for this provision in his 

rates. The following may be required:- 

 
a) A set of sieves complying with British Standard 410 : Test Sieves, or the following nominal sizes:- 

 
Fine mesh wire cloth 200, 100, 72, 52, 36, 25, 18, 14, 10 and 7. 

Medium mesh wire cloth 3mm. 

Perforated plate 5mm, 6mm, 9mm, 12mm, 20mm, 38mm, 50mm, 65mm and 75mm. 



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 102 of 145 
 

 
b) A suitable balance, a pycnometer and a stove or other approved apparatus for determining the moisture content 

of the aggregate. The methods of test shall be as described in Part Four of British Standard 812: Sampling and 

Testing of Mineral Aggregates, Sands and Fillers. 

 
c) A 200 ml. graduated cylinder in accordance with British Standard 604: Graduate Measuring Cylinders, for the 

use in the field settling test for clay and fine silt in aggregates. 

 
d) Two 0.34 kg. graduated clear glass medicine bottles for use in the test of organic impurities in sand. 

 
e) Apparatus required for testing soils in accordance with British Standard 1377: Methods of Test for Soil 

Classification and Compaction, and British Standard 1924: Methods of Test for Stabilised Soils. 

 
f) Apparatus for testing concrete in accordance with British Standard 1881: Methods of Testing Concrete, Parts 1 

to 7. 

 
g) A straight edge 3 meters long and measuring wedge or other approved apparatus for testing the accuracy of 

surfaces. 

 
Additional testing equipment as stated in the Bill of Quantities or as required by the Engineer. 

 

LOAD TESTING OF PIPES 

The Engineer may instruct the Contractor to make a Loading Test (Three-Edge Bearing or Sand Bearing) on pipes 

to be used to construct the sewer. Payment for Load Tests will be entirely in accordance with the General 

Conditions of Contract. 

 

OO. MISCELLANEOUS 

RR.1 GALVANISED WORK 

Iron and steel, where galvanised, shall comply with B.S. 729, entirely coated with zinc after fabrication 

by complete immersion in a zinc bath in one operation and all excess carefully removed. The finished surface shall 

be clean and uniform. 

 
RR.2 PAINT AND PAINTING 

 

 

All paint, including primers, undercoats and finishings, polish, emulsion etc., to be used shall be obtained ready 

for use from the manufacturer approved by the Engineer. 

 
The Contractor shall order direct from the manufacturer and only fresh paint will be allowed to be used. 

 
All paints shall be of the qualities, i.e. exterior, interior etc., types and colours scheduled. All coats of paint system 

shall be obtained from the same manufacturer, shall be ordered for use together and as far as practicable, shall be 

ordered on one order in sufficient quantity for the whole of the work, particularly in the case of the finishing colour. 

Where more than one of the three systems (gloss, semi- gloss or flat) is in use, these paints shall be used in strict 

accordance with their accompanying printed instructions. 

 
The Contractor shall use only paints delivered to the site in original sealed containers, not exceeding five liter 

capacity, stamped and bearing the manufacturer’s name of mark, the specification number, method of application 

(e.g. brushing) colour, quantity, batch number and date of manufacture, and expiry. 

 
Contractor’s stocks shall not be accepted unless expressly approved by the Engineer’s Representative. 

 
The paint, which will be subject to sampling and testing, shall be used exactly as received, after adequate stirring, 

without the addition of thinners, driers, or adulterating materials of any kind. 

 
All tints and shades (including colours of undercoats) shall be selected and approved by the  Engineer’s 
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Representative and the Contractor shall allow in his prices for executing the painting work in colour schemes, to 

be prepared from a wide range of colours. 

 
All paints described as oil paint shall be alkyd paint. 

 
No painting on exterior work shall be carried out in wet weather or upon surfaces which are not thoroughly dry. 

Painting shall not proceed in dusty conditions. Each coat of paint shall be thoroughly dry and shall be rubbed down 

with glass paper before a subsequent coat is applied. Adequate care must be taken to protect surfaces of paintwork, 

still wet. Lead based priming paints for steelwork shall conform to B.S. 2521

 and 25 
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SECTION VII- BILLS OF QUANTITIES 
 

DESILTING AND EXPANSION OF MUNANDA WATER PAN IN LAIKIPIA COUNTY 

  DESCRIPTION UNIT QTY 
RATE AMOUNT 

 Ksh   Ksh  

1 PRELIMINARY & GENERAL ITEMS         

1.1 
Provide and erect two (2No.) publicity 
signboard as shall be directed by the project 
supervisor 

No 2     

1.2 
Allow provisional sum to cater for project 
supervision from inception to 
commissioning. 

PS 1 
       

500,000.00  
            500,000.00  

1.3 
Allow provisional sum to cater for trainig 
and capacity building of clients staff 

PS 1 
       

100,000.00  
            100,000.00  

1.4 
Allow provisional sum  for permits and 
licensing where necessary 

PS 1 
       

200,000.00  
            200,000.00  

1.5 Allow Provisional sum of 100,000 to cater 
for climate adaptation and mitigation 

PS 1 
       

100,000.00  
            100,000.00  

1.6 
Carry out survey and provide as built 
drawings 

LS 1     

1.7 
Add % for contractor profits and overheads 
to items 1.2 to 1.5 

%       

  TOTAL FOR P&G C/F SUMMARY         

            

2 
EARTHWORKS, EMBANKMENT,SPILLWAY & 
ANCILLARY STRUCTURES. 

        

2.1 

Allow sum for mobilization of machinery, 
personel and setting of camp for the 
contractor personel and security team 
during the works execution. Rate to include 
construction of access road to and across the 
dam area 

Item 1     

2.2 
Clear the dam area, reservoir and spillway of 
all bushes and trees and cart away as 
directed by the Engineer 

m2 6000     

2.3 

Excavate a trench across the exisiting 
embankment for dewatering of the dam to 
drain off the reservoir. Rate to include 
pumping where necessary 

m3 300     

2.4 
Topsoil stripping to 200mm and cart away 
to spoil or stockpile as directed. 

m2 6000     

2.5 

Excavate the reservoir to an average depth of 
approximately 3m in soft and Marshy 
material. Rate to include transportation of 
excess  excavated material to the approved 
damping area to be identified by the 
contractor 

m3 13,000     

2.6 
Excavate core trench to a depth of 2m, 
backfill and compact as directed by the 
Engineer to achieve 95%MDD 

m3 800     

2.7 

Haul selected fill material and compact the 
embankment as directed using 
bulldozer/earth compaction machine to 
achieve 95%MDD. Rate to include selected 
material import from nearby quarries 

m3 6720     

            

2.8 Spillway sill         
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2.8.1 

Excavate for spillway channel through soft 
materials- as directed by the 
supervisor.Rates to include trimming of the 
spillway bank slopes and spillway channel 
slopes to required grades.  

m3 200     

2.8.2 

Supply material and provide stonepitching 
slope protection to the Spillway upstream 
and downstream channel as directed by the 
Engineer. 

m2 200     

2.8.3 
Provide concrete class 20/20 and 
construction concrete protection sill on the 
spillway( 2No) 

m3 7     

  TOTAL FOR EXCAVATION C/F SUMMARY         

            

3 FENCING AND GATE         

  Provide, dig holes, install and fasten:         

3.1 

Excavate for, provide and erect chain link 
fence 2.0 m high comprising concrete posts 
set 0.6m below ground level with concrete 
class 15 (1:4:8 )surround, concrete posts at 
3.0m centres with 500mm long cranks at 
top, 12½ gauge chain link fence, 4 No. plain 
wire strands threaded through holes in 
posts, 4 No. strands 12½ gauge barbed wire 
tied to cranked top offence and weave to 
form mesh, concrete strutting posts at 
corners and intervals as appropriate and as 
shall be directed by the Engineer.  The rate 
to include for all the necessary excavation 
and disposal. 

m 400     

3.2 Gate         

3.2.1 

Provide and install double gate of 4m  wide 
x  2.0m high fabricated from 50mm SHS 
welded at 1.0m interval both horizontally 
and vertically and 25mm SHS cut and 
welded  to form a mesh 150mm x 150mm 
Rate to include for 2No. 75mm x 75mm 
gauge 16 RHS M.S. Gate posts and also to 
include for painting the gate with oxide 
primer and two coats of blue gloss paint 

Item 1     

  TOTAL FOR FENCING AND GATE C/F 
SUMMARY 

        

            

  DESCRIPTION UNIT QTY 
RATE AMOUNT 

 Ksh   Ksh  

1 Preliminary & General Items                                    

2 
Earthworks, Embankment, Spillway & 
Ancillary Structures. 

                                   

3 Fencing And Gate        

  TOTAl        

  Add 10% Contigency        

  
Add 0.03% Capacity Building Levy (Total 
+Contigency) 

       

  GRAND TOTAL C/F FORM OF TENDER        

 
  

N/B: Section 82 of the Public Procurement and Asset Disposal Act 2015 states that “The tender sum as submitted and read out during  the 
tender opening shall be absolute and final and shall not be the subject of correction, adjustment or amendment in any way by any person or 
entity” ANY SUBSTANTIAL ERRORS OF THE READ OUT BID SUM SHALL BE DECLARED A MAJOR DEVIATION, Bidders Must  Ensure That 
Their Grand Totals transferred to the Form Of Tender Are Accurate. 
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NOTES FOR PREPARING BILLS OF QUANTITIES 

 
1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be performed to enable 

tenders to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

In order to attain these objectives, Works are itemized in the Bill of Quantities in sufficient 

detail to distinguish between the different classes of Works, or between Works of the same 

nature carried out in different locations or in other circumstances which may give rise to 

different considerations of cost. 

 

2.0 The Bills of Quantities are divided generally into the following sections: 

 
(a) Preliminaries. 

 
The preliminaries indicate the inclusiveness of the unit prices, and state the methods of 

measurement which have been adopted in the preparation of the Bill of Quantities and 

which are to be used for the measurement of any part of the Works. 

 
The number of preliminary items to be priced by the tenderer is limited to tangible items 

such as site office and other temporary works, otherwise items such as security for the 

Works which are primarily part of the Contractor’s obligations should be included in the 

Contractor’s rates. 

 
(b) Work Items 

 
(i) The items in the Bills of Quantities should be grouped into sections to distinguish 

between those parts of the Works which by nature, location, access, timing, or any 

other special characteristics may give rise to different methods of construction, or 

phasing of the Works, or considerations of cost. General items common to all parts 

of the Works may be grouped as a separate section in the Bill of Quantities. 

 
(ii) Quantities are computed net from the Drawings, and no allowance has been made 

for bulking, shrinkage or waste. Quantities have been rounded up or down where 

appropriate. 

 
(iii) The following units of measurement and abbreviations are recommended for use. 
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Unit Abbreviation 

Cubic Meter m3 

Hectare Ha 

Hour Hr 

Kilogram Kg 

Lump Sum L.S. 

Meter M 

Metric Ton (1,000 Kg) Ton 

Millimeter Mm 

Month Mth 

Number No 

Square Meter m2 

Square Millimeter mm2 

Week Wk 
 
 

(c) Day work Schedule 

 
A Day work Schedule has been included to take care of situations where the probability of 

unforeseen work, outside the items included in the Bill of Quantities, is relatively high. 

(d) As- Built Drawings and operating and maintenance manuals 

 
The Contractor is required to prepare As- built drawings and Operating and Maintenance manuals 

in the general conditions of contract clause 61.1 in section V of this bidding document. Clauses 

135 and 137 of the technical specifications appearing in chapter 1 (General) require that the 

contractor prepares Operating and Maintenance manuals and As-built drawings. As-built drawings 

shall be prepared as work proceeds. The number of copies to be submitted with the original is also 

specified. 

 
The rates provided by the Tenderers shall be deemed to include the preparation of Operating 

and Maintenance manuals and As-built drawings and no separate bill item has been included
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 

(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 

experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 

towards simpler, more straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
 

General Conditions of Contract 

A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 

testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for 

each activity, which is used for valuations and for assessing the effects of Variations and 

Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 

resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, 

in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 

below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 

Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 

employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 

defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 

34.1 and calculated from the Completion Date. 
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p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 

Contract, include calculations and other information provided or approved by the Project 

Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 

specified in the SCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of 

Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the SCC. The Intended 

Completion Date may be revised only by the Project Manager by issuing an extension of time or 

an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person 

appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of the Works and 

administering the Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document and are factual 

and interpretative reports about the surface and subsurface conditions at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any modification 

or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with any of the Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry 

out a part of the work in the Contract, which includes work on the Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that 

are needed for construction or installation of the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Procuring Entity, as defined in the SCC. 
 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also  include the singular. Headings 

have no significance. Words have their normal meaning under the language of the Contract unless 

specifically defined. The Project Manager shall provide instructions clarifying queries about these 

GCC. 
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2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 

Date, and the Intended Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) any other document listed in the SCC as forming part of the Contract. 

 
 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
 

3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws 

of Kenya. 

 
 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and 

services prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 

country or any payments to any country, person, or entity in that country. 

 

4. Project Manager's Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 

between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 

responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when 

in writing. A notice shall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the 
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Contractor's obligations. 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred 

to in the SCC. The Contractor shall also provide facilities and services for them as described in the 

Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the Project Manager. The Project 

Manager shall approve any proposed replacement of key personnel and equipment only if their 

relevant qualifications or characteristics are substantially equal to or better than those proposed in 

the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 

Contractor be determined to have engaged in Fraud and Corruption during the execution of the 

Works, then that employee shall be removed in accordance with Clause 

9.2 above. 
 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

 

 
11. Procuring Entity's Risks 

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are 

Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 

Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 

Entity or by any person employed by or contracted to him except the Contractor. 

 
b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a 

fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 

contamination directly affecting the country where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or 

damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

a) a Defect which existed on the Completion Date, 

b)    an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or 

c) the activities of the Contractor on the Site after the Completion Date. 
 

12. Contractor's Risks 
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12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 

injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 

Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 
 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles 

stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager 

for the Project Manager's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the loss or 

damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 

may affect the insurance which the Contractor should have provided and recover the premiums the 

Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 

supplemented by any information available to the Contractor. 
 

15. Contractor to Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and 

Drawings. 

 

 
16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Program submitted by the Contractor, as updated with the approval of 

the Project Manager, and complete them by the Intended Completion Date. 

17. Approval by the Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 

to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design  of the 

Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 
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required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 

are subject to prior approval by the Project Manager before this use. 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed 

the start of the relevant activities, and this shall be a Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 

access to the Site and to any place where work in connection with the Contract is being carried out 

or is intended to be carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the 

applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-

consultants to keep, accurate and systematic accounts and records in respect of the Works in such 

form and details as will clearly identify relevant time changes and costs. 

22.3The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 

Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 

inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors appointed by the 

Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-

consultants' attention is drawn to Sub- Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 

Authority's inspection and audit rights constitute a prohibited practice subject to contract termination 

(as well as to a determination of ineligibility pursuant to the Public Procurement Regulatory 

Authority's prevailing sanctions procedures). 

 
23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the 

time of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of 

Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator,the 

Procuring Entity will request the Appointing Authority designated in the SCC, to appoint the 

Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 

the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 

disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall 
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be designated by the Appointing Authority designated in the SCC at the request of either party, 

within 14 days of receipt of such request. 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with 

the Contract, the Contractor shall give Notice to the Project Manager, describing the event or 

circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 

later than 30 days after the Contractor became aware, or should have become aware, of the event 

or circumstance. 

 
24.1.2If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 

the Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub- Clause shall apply. 

 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

 
24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 

any claim, either on the Site or at another location acceptable to the Project Manager. Without 

admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 

under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further 

contemporary records. The Contractor shall permit the Project Manager to inspect all these 

records, and shall (if instructed) submit copies to the Project Manager. 

 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager, the Contractor shall send to the Project 

Manager a fully detailed claim which includes full supporting particulars of the basis of the claim 

and of the extension of time and/or additional payment claimed. If the event or circumstance 

giving rise to the claim has a continuing effect: 

 
a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Project Manager may 

reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 

from the event or circumstance, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager. 

 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Project Manager and 

approved by the Contractor, the Project Manager shall respond with approval, or with disapproval 

and detailed comments. He may also request any necessary further particulars, but shall 

nevertheless give his response on the principles of the claim within the above defined time period. 

 
24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 

with Sub-Clause 

 
24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 
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(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 

Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 

the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 

particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 

be entitled to payment for such part of the claim as he has been able to substantiate. 

 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 

Party may consider that the claim is rejected by the Project Manager and any of the Parties may 

refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub- Clause in relation 

to any claim, any extension of time and/or additional payment shall take account of the extent (if 

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 

the claim is excluded under the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 

giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 

arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if 

no attempt at an amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of the 

Contract by either party: 

 
a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery 

of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 

not commence unless an attempt has in the first instance been made by the parties to settle such claim 

or dispute amicably with or without the assistance of third parties. Proof of such attempt shall be 

required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 
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subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 

disqualify representatives of the Parties and the Project Manager from being called as a witness and 

giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 

paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 

commitment to providing institutional support to the arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other 

Party may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and 
b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 
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sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 

been paid or are to be paid to agents or any other party with respect to the bidding process or 

execution of the Contract. The information disclosed must include at least the name and address of 

the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee. 

 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 

in the Program shall be consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any changes 

to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 

longer than the period stated in the SCC. If the Contractor does not submit  an updated Program 

within this period, the Project Manager may withhold the amount stated in the SCC from the next 

payment certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor 

shall provide an updated Activity Schedule within 14 days of being instructed to by the Project 

Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or 

a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work, which would 

cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of 

a Compensation Event or Variation and submitting full supporting information. If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay 

by this failure shall not be considered in assessing the new Intended Completion Date. 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 

Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they 

are incorporated in the Contract Price and treated as a Variation. 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within 

the Works. 
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30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the 

record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either at the management meeting or 

after the management meeting and stated in writing to all who attended the meeting. 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract 

Price, or delay the execution of the Works. The Project Manager may require the Contractor to 

provide an estimate of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 

the work and in carrying out any resulting instruction of the Project Manager. 

 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Project Manager's notice. 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, 

the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall 

pay this amount. 

 

D. Cost Control 

36. Contract Price
7
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36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of Quantities for each item. 

37. Changes in the Contract Price
8

 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract 

Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall 

not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more 

than 15 percent, except with the prior approval of the Procuring Entity. 

 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed 

cost breakdown of any rate in the Bill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 

when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 

which shall be given within seven (7) days of the request or within any longer period stated by the 

Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make 

a change to the Contract Price, which shall be based on the Project Manager's own forecast of the 

effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being 

given and considered without delaying the work, no quotation shall be given and the Variation 

shall be treated as a Compensation Event. 

 
38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 

opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or 

the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 

changes, or if the nature or timing of the work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant 

items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any 

time during the performance of the contract. The value engineering proposal shall, at a minimum, 

include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering 

proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates 

benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 
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c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the 

Works. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 

Percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract 

Price. 

39. Cash Flow Forecasts 

39.1 When the Program, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the 

work executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 

paid to the Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill   of 

Quantities that have been completed. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price – tender price)/tender price X 100. 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 

shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of 

each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest 

on the late payment in the next payment. Interest shall be calculated from the date by which the 

payment should have been made up to the date when the late payment is made at the prevailing rate 

of interest for commercial borrowing for each of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 

or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would have been 

certified in the absence of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
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currencies comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by 

the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

 

 
42. Compensation Events 

42.1 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date 

pursuant to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work 

of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 

required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 

work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of the Letter of Acceptance from the information issued to bidders (including the 

Site Investigation Reports), from information available publicly and from a visual inspection of 

the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by 

the Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall decide whether and by how much 

the Contract Price shall be increased and whether and by how much the Intended Completion Date 

shall be extended. 

42.3As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 

forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and 

the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, 

the Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. 

The Project Manager shall assume that the 

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 

are adversely affected by the Contractor's not having given early warning or not having cooperated 

with the Project Manager. 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 

between the date 30 days before the submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in the amount of tax payable by the 
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Contractor, provided such changes are not already reflected in the Contract Price or are a result of 

GCC Clause 44. 

44. Currency y of Payment 

44.1 All payments under the contract shall be made in Kenya Shillings 

 

45. Price Adjustment 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 

provided, the amounts certified in each payment certificate, before deducting for Advance Payment, 

shall be adjusted by applying the respective price adjustment factor to the payment amounts due in 

each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: P is the adjustment factor for 

the portion of the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 

portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the 

month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be 

corrected and an adjustment made in the next payment certificate. The index value shall be deemed 

to take account of all changes in cost due to fluctuations in costs. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in 

the SCC until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance 

with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the 

Defects Liability Period has passed and the Project Manager has certified that all Defects notified 

by the Project Manager to the Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” Bank guarantee. 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the 

SCC for each day that the Completion Date is later than the Intended Completion Date. The total 

amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity 

may deduct liquidated damages from payments due to the Contractor. Payment of liquidated 

damages shall not affect the Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next 

payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the 

date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 

each day (less any days for which the Contractor is paid for acceleration) that the Completion is 

earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 

49. Advance Payment 

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 
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c c 

Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies 

equal to the advance payment. The Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid 

by the Contractor. Interest shall not be charged on the advance payment. 

 
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

 
49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance payment or its repayment in assessing valuations of 

work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 
50. Securities 

50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety 

acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies 

in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day 

from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one 

year from the date of issue of the Completion Certificate in the case of a Performance Bond. 

 
51. Dayworks 

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 

 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within 

two days of the work being done. 

 
51.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

 
52. Cost of Repairs 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's 

cost if the loss or damage arises from the Contractor's acts or omissions. 

 
E. Finishing the Contract 

 

53. Completion 

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, 

and the Project Manager shall do so upon deciding that the whole of the Works is completed. 

 
54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

 
55. Final Account 

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. The 

Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due 

to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If 

it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the 
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corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has 

been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue 

a payment certificate. 
 

 
 

 

 
56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 

pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project 

Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the  current Program 

and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction 

is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 

within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach 

of Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 

Contract, then the Procuring Entity may, after giving fourteen 

(14) days written notice to the Contractor, terminate the Contract and expel him from the Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 

cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 

whether the breach is fundamental or not. 

58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Project Manager shall issue a certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate and less the percentage to 
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apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 

Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due 

to the Contractor, the difference shall be a debt payable to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 

breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value 

of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works, and less advance payments received up to the date of the certificate. 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment was made. 



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 127 of 145 
 

 
 

SECTION IX - SPECIAL CONDITIONS OF CONTRACT 
 

 

Number of 

GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is Central Rift Valley Water Works Development 
Agency 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 180 days from 
the date of order to commence works by the Project Manager. 

GCC 1.1 (x) The Project Manager  

General Manager-Infrastructure Development Manager (GM-

IDM)  

Central Rift Valley Water Works Development Agency 

           Maji Plaza, Prisons Road 

P.O. Box 2451-20100 Nakuru, Kenya 

           Mobile No. 0725999000 

E-mail: info@crvwwda.go.ke 

 

GCC 1.1 (z) The Site is located  in Gatundia in  Laikipia County  

GCC 1.1 (cc) The Start Date shall be the date the project Manager orders to commence works/or 

possession of site. 

GCC 1.1 

(gg) 

The Works consist of; 

 

1. Excavation & Embankment Construction 

2. Spillway Construction 

3. Fencing and gate 

 

Number

 o

f GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

GCC 2.2 Sectional Completions are: N/A 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

mailto:info@crvwwda.go.ke
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GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 
Key Personnel are the Contractor’s personnel named in this GCC 9.1 of   the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and 

equipment approved by the Project Manager. The Project Manager shall approve any 

proposed replacement of Key Personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those proposed 

in the Bid. 

Key Personnel. 
• Site Agent 
• Plant operator 

Number of 

GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

 works. 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators (Kenya 

Chapter) 

Number of 

GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

((a) loss of or damage to the Works, Plant, and Materials Kshs 100,000, 

(b) loss of or damage to Equipment Kshs 100,000 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract Kshs500,000 

(d) personal injury or death: 

(i) Of contractor’s Employees: Kshs 200,000 for one incidence, number of 

incidences unlimited. 

(i) Of other people: Kshs200,000 for one incidence, number of incidences 

unlimited. 

GCC 14.1 Site Data are: The Bidder shall conduct own site inspections and investigations 

GCC 20.1 The Site Possession Date(s) shall be seven days after the date of order to commence 
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Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

Kshs 20,000 

Types of reimbursable expenses to be paid to the Adjudicator include: the reimbursable 

expenses shall include: travelling, accommodation, report writing and 

communication expenses. 

(a) Travelling expenses 

(b) accommodation expenses 

(c) report production and mailing expenses 

communication expenses 

Arbitration will take place at Nairobi in accordance with the current rules and 

regulations published of the Chartered Institute of Arbitrators (Kenya Chapter) 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7 

days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is Ksh One 

Hundred Thousand (100,000). 

C. Quality Control 

GCC 34.1 The Defects Liability Period is (180 days). From date of issuance of substantial 

completion certificate. 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be 

paid to the Contractor shall be Minimum Amount of Interim Payment Certificate of 

Kenya Shillings Six and a half Million (Kshs 6,500,000) of the reduction in the Contract 

Price. 

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings  

GCC 45.1 The Contract IS NOT subject to price adjustment in accordance with GCC Clause 45, 
and the following information regarding coefficients DOES NOT 

apply. 

[Price adjustment is mandatory for contracts which provide for time of completion 

exceeding 18 months] 

Number of 

GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 
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 The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A). (ib) 

[insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: 10% of value of works of Interim Payment 

Certificate’. 

GCC 47.1 The liquidated damages for the whole of the Works are 0.1% of final Contract Price] per 

day. The maximum amount of liquidated damages for the whole of the Works is 10% of 

the final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per 

day. The maximum amount of Bonus for the whole of the Works is [insert percentage] 

of the final Contract Price. NOT APPLICABLE 

GCC 49.1 The amount of advance payment shall be NOT APPLICABLE 

GCC 50.1 The Performance Security - 10% of the contract sum in the form of unconditional 

Bank Guarantee 

(b) Performance Security –in the amount(s) of 10 percent of the Accepted Contract 

Amount and in the same currency (ies) of the Accepted Contract Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is least 10 days to 

prior taking over of completed project 

The date by which “as built” drawings are required is 30 days after taking over of 

completed project. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is Kshs. Two hundred and 

fifty thousand Only (250,000). 

GCC 57.2 (g) The maximum number of days is: 30 days  

Number

 of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

  

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 
Procuring Entity’s additional cost for completing the Works, is 30% of the value of work 

not completed. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 

format below. 

 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: ......................................................................... [insert Authorized Representative's name] 

ii) Address:………………………………………… [insert Authorized Representative's 

Address] 

iii) Telephone: …………………………………………[insert Authorized Representative's 

telephone/fax numbers] 

iv) Email Address: ........................................................... [insert Authorized Representative's email 

address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must 
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

2. Date    of    transmission:    [email]………………………………..  on   [date]… ....................... (local 

time)………………….. 
 

This Notification is sent by (Name and designation)    
 

 

3. Notification of Intention to Award 
 

i) Procuring Entity:………………………………………… [insert the  name  of  the  Procuring 

Entity] 

ii) Project: .................................................................................[insert name of project] 

iii) Contract title: ......................................................................... [insert the name of the contract] 

iv) Country: .............................................................................. [insert country where ITT is issued] 

v) ITT No: ………………………………………………..[insert ITT reference number from  

Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill 

Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 
 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender   
 

ii) Address of the successful Tender    
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iii) Contract price of the successful Tender Kenya Shillings  (in 

wo 

 

b) Other Tenderers 
 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 

evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main reason 

the Tender was unsuccessful. 
 

 

 
 

SNo Name of 

Tender 

Tender Price

 as 

read out 

Tender’s evaluated

 price 

(Note a) 

One Reason Why not 

Evaluated 

1     

2     

3     

4     

5     

6     

 

 

(Note a) State NE if not evaluated 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender.  If you 

decide to request a debriefing your written request must be made within three (5) Business Days 

of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the 

debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five 

(3) Days after the date that the debriefing is provided. If this happens, we will notify you and 

confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 

we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 

from the date of publication of the Contract Award Notice. 

a) How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be 
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Submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address 

the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 
c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, a 

debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us before the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 

and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender 

in this tendering process, and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 
 

iv) You must include, in your complaint, all of the information required to support your 

complaint. 

6. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of 

the Procuring Entity: 

Signature:   Name:  

Title/position:   Telephone:    Email:    

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

 
Request  for  review  of  the  decision  of  the……………  (Name  of  the  Procuring  Entity of 

……………dated   the…day   of   ………….20……….in   the   matter   of   Tender   No… .......... of 

…………..20….. for ....... (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s),   of   address: Physical 

address…………….P.  O.  Box    No…………. Tel. No……..Email ................ , hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the above mentioned 

decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review 

Board on…………day of ………....20….……… 

SIGNED 

Board Secretary 



 

Tender Document-Construction of Munanda Dam , Laikipia County       Page 135 of 145 
 

 

 

 

 

FORM NO 3: LETTER OF AWARD  

 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

identification number, as given in the Contract Data] for the Accepted Contract Amount [amount 

in numbers and words] [name of currency], as corrected and modified in accordance with the 

Instructions to Tenderers, is hereby accepted by ................................................ (name of Procuring 

Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the 

Conditions of Contract, using, for that purpose, one of the Performance Security Forms included in 

Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature:................................................................................................................. 
 

Name and Title of Signatory:........................................................................................................ 
 

Name of Procuring Entity............................................................................................................. 
 

Attachment: Contract Agreement................................................................................................ 
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FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the  day of  , 20  , 
between 
  of   
Procuring 

Entity”), of the one part, and  of 

(hereinafter “the 

  (hereinafter “the Contractor”), of the 

other part: 

WHEREAS the Procuring Entity desires that the Works known as  should be 

executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

a) the Letter of Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the Laws of Kenya on the day, month and year specified above. 

 
 

Signed and sealed by  (for the Procuring Entity) 

 

 
Signed and sealed by  (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 
[Guarantor letterhead] 

 
Beneficiary:  [insert name and Address of Procuring Entity] Date:   

 

  [Insert date of issue] 

 
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We  have been informed that   (hereinafter called 

"the Contractor") has entered into Contract No.  dated  with (name 

of Procuring Entity)  (the Procuring Entity as the Beneficiary), for the 

execution of 
  (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  (in 

words ),
1 

such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 

or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2. ...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 

 
[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from 
the final product. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue]. 

PERFORMANCE BOND No.:    

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond   as Principal (hereinafter called   “the 

Contractor”) and      ]  as 

Surety (hereinafter called  “the  Surety”),  are  held  and  firmly  bound  unto    ]  as 

Obligee (hereinafter called “the Procuring Entity”) in the amount of    for 

the payment of which sum well and truly to be made in the types and proportions of currencies in which 

the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

  day of  , 20 , for  in accordance with the documents, 

plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference 

made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments thereto), then this obligation shall 

be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 

and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, or 

shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by 

the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 

between such Tenderer, and Procuring Entity and make available as work progresses (even though 

there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph)  sufficient funds to pay the cost of completion less the Balance of 

the Contract Price; but not exceeding, including other costs and damages for which the Surety may 

be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 

or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 

issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 

any person or corporation other than the Procuring Entity named herein or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 

representative, this day  of  20 . 

 

 

 

SIGNED ON  on behalfof By in the capacity of In the 

presence of 

SIGNED ON  on behalf of By  in the capacity of 

In the presence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 
Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into 

Contract No.  dated  with the Beneficiary, for the execution of 

   (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum 
  (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  (in 

words  )
1 

upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 

itself or in a separate signed document accompanying or identifying the demand, stating either that 

the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the 

Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying 

the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of  the advance 

payment repaid by the Contractor as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy 

of the interim payment certificate indicating that ninety 

(90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, 

or on the            day of  , 2 ,
2 

whichever is earlier. Consequently, any 

demand for payment under this guarantee must be received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months][one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee. 

 
Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  [insert name of Contractor, which in the case of a 

joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has 

entered into Contract No. 

  [insert reference number of the contract] dated  with the 

Beneficiary, for the execution of  [insert name of 

contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 

retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 

the Taking-Over Certificate has been issued under the Contract and the first half of the Retention 

Money has been certified for payment, and payment of [insert the second half of the Retention 

Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount     in figures] 

([insert amount in words  ])
1 

upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating that the Contractor is in breach of its 

obligation(s) under the Contract, without your needing to prove or show grounds for your demand 

or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as 

referred to above has been credited to the Contractor on its account  number  at  [insert 

name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of 

….........................….…, 2.................…
2
, and any demand for payment under it must be received 

by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee. 

 
[Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 
Tender Reference No.:    [insert 

identification no] Name of the Assignment:   [insert 

name of the assignment] to:  [insert complete name of Procuring Entity] 

 

In response to your notification of award dated [insert date of notification of 

award] to furnish additional information on beneficial ownership: [select one option as  
applicable  and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 
 

Details of beneficial ownership 

 

Identity of 

Beneficial Owner 

Directly  or 

indirectly 

holding 25% or 

more of the 

shares 

(Yes / No) 

Directly   or 

indirectly holding 

25 % or more of

 the 

Voting Rights (Yes 

/ No) 

Directly or indirectly having the 

right to appoint a majority of 

the board of the directors or an 

equivalent governing body of the 

Tenderer 
(Yes / No) 

[include full name 

(last, middle, first), 

nationality, country 
of residence] 

   

 
OR 

ii)  We declare that there is no Beneficial Owner meeting one or more of the following 
conditions:  directly or indirectly holding 25% or more of the shares.  Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the right 
to appoint a majority of the board of directors or equivalent governing body of the 
Tenderer. 

 
OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Tenderer shall provide explanation on why it 

is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% 

or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 
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Name of the Tenderer: .....................................................................*[insert complete name of the Tenderer] 
 
 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 
person duly authorized to sign the Tender] 

Title of the person signing the Tender: ................................................ [insert complete title of the person 

signing the Tender] 

Signature of the person named above: .................................................. [insert signature of person whose name 

and capacity are shown above] 

Date signed ....................... [insert date of signing] day of. ...................... [Insert month], [insert year] 
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Drawings 
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PROJECT: DESILTING AND EXPANSION OF MUNANDA DAM 
 
DRAWN BY: C KEMBOI 

PROJECT 
COMPONENT 

LAYOUT PLAN CHECKED BY: K.KURGAT 

DRAWING TITLE MUNANDA DAM CONFIRMED BY: J. SALEE 

DATE  APPROVED BY: CPA D MUREI 

 
O

D
63H

D
PE

-P
N
12.5


