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INVITATION TO TENDER
Central Rift Valley Water Works Development Agency of P. O Box 2451~20100, Nakuru
Contract Name and Descripfion: Lokabuk Community Borehole Water Project in Turkana County

The Central Rift Valley Water Works Development Agency invites sealed tenders for the Drilling,
Equipping & Civil Works for Lokabuk Community Borehole Water Project -Turkana County
Tendering will be conducted under open competitive method using a standardized tender document.
Tendering is open to all qualified and interested Tenderers.

1 Qualified and interested tenderers may obtain further information and inspect the Tender
Documents during office hours 0800 to1 700 hours at the address given below. More details
on the works are provided in PART 2 ~ works' Requirements, Section V ~ Description of Services
of the Tender Document.

2 A complete set of tender documents may be obtained by interested tenderers electronically
from the Website www.crvwwda.go.ke/ or www.tenders.go.ke . Tender documents
obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the Agency or at the Public
Procurement Information Portal www.crvwwda.go.ke/ or www.tenders.go.ke . Tenderers
who download the tender document must forward their particulars immediately to
procurement@crvwwda.go.ke to facilitate any further clarification or addendum.

3 The Tenderer shall chronologically serialize all pages of the tender documents submitted.
4. All Tenders must be accompanied by Tender security of Ksh150,000/- in the form of Bank
Guarantee

5 Completed tenders must be delivered to the address below on or before 1200Hrs on 7th
DECEMBER, 2023

6. Electronic Tenders will not be permitted.

7. Tenders will be opened immediately after the deadline date and time specified above
or any deadline date and time specified later. Tenders will be publicly opened in the
presence of the Tenderers' designated representatives who choose to attend at the
address below.

9 Late tenders will be rejected.

10.  The addresses referred to above are:
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A.  Address for obtaining further information

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY
P.O Box 2451-20100, Nakuru,

TEL: 0725999000,

Email: info@crvwwda.go.ke/ procurement@crvwwda.go.ke
Website: www.crvwwda.go.ke

B.  Address for Submission of Tenders

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY
Maiji Plaza, Prisons Road

P.O Box 2451-20100, Nakuru,

TEL: 0725999000,

Email: info@crvwwda.go.ke Website:

www.crvwwda.go.ke

C.  Address for Opening of Tenders.

CENTRAL RIFT VALLEY WATER WORKS DEVELOPMENT AGENCY
Maji Plaza, Prisons Road
P.O Box 2451-20100, Nakuru,

[Authorized Official (name, designation, Signafure and date)]

Name: (Official of the Procuring
Entityissuing the invitation)

Designation..................... Signature....ccoocecveeveevieeeeenieeeennn. Date
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PART 1 ~ TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1.  Scope ofTender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

2. Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender document
all information that would in that respect give such firm any unfair competitive advantage over
competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are
same as those that provided consulting services. The Procuring Entity shall, upon request, make
available to any tenderer information that would give such firm unfair competitive advantage over
competing firms.

3.  Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members shall be
specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and
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firms/organizations in which they have a substantial or controlling interest shall not be eligible to
tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, if the tenderer:

a)

b)
c)
d)

e)

<)

h)

Directly or indirectly controls, is controlled by or is under common control with another
tenderer; or

Receives or has received any direct or indirect subsidy from another tenderer; or
Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third parties, that puts it
in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for the Contract implementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or

Has a close business or family relationship with a professional staff of the Procuring Entity
who?

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract;or

ii)  would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to the
Procuring Entity throughout the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to
the determination of the nationality of proposed
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subcontractors or sub-~ consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government
and/or public administration, (i) financially autonomous and not receiving any significant subsidies
or budget support from any public entity or Government, and (iii) operating under commercial law
and vested with legal rights and liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

3. 10Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to enable
the Procuring Entity determine if this condition is met shall be provided in for this purpose is be
provided in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Ifem 9”.

3.11Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV
shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional
sums.

3.12The National Construction Authority Act of Kenya requires that all local and foreign contractors
be registered with the National Construction Authority and be issued with a Registration
Certificate before they can undertake any construction works in Kenya. Registration shall not be
a condition for tender, but it shall be a condition of contract award and signature. A seclected
tenderer shall be given opportunity to register before such award and signature of contract.
Application for registration with National Construction Authority may be accessed from the
website www.nca.go.ke.

3.13The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application
for exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.
4.  Eligible Goods, Equipment, and Services
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4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide
evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to property,
and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

i) Section I ~ Instructions to Tenderers (ITT)

ii)  SectionII - Tender Data Sheet (TDS)

iif)  Section III - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI - Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

i) Section VIII - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X ~ Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the
Contractdocuments.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible
for the completeness of the Tender document, responses to requests for clarification, the
minutes of the pre-Tender meeting (if any), or Addenda to the Tender document in
accordance with ITT 8. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in
the Tender Document and to furnish with its Tender all information and documentation
as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Required Services and its surroundings and obtain all
information that may be necessary for preparing the Tender and entering into a contract for
the Services. The costs of visiting the Site shall be at the Tenderer's own expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when
and where. The Procuring Entity shall also specify in the TDS if a pre- arranged pretender
site visit will be held and when. The Tenderer's designated representative is invited to
attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting
will be to clarify issues and to answer questions on any matter that may be raised at that
stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of
the works, if applicable, including the text of the questions asked by Tenderers and the
responses given, together with any responses prepared after the meeting, will be
transmitted promptly to all Tenderers who have acquired the
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Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (720 names) Minutes of the
pre-Tender meeting and the pre-arranged pretender visit of the site of the works at the web
page identified in the TDS. Any modification to the Tender Documents that may become
necessary as a result of the pre-tender meeting and the pre- arranged pretender site visit,
shall be made by the Procuring Entity exclusively through the issue of an Addendum
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance
at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting and the pre- arranged pretender visit of the site of the
works if provided for in accordance with ITT 8.4. The Procuring Entity will respond in
writing to any request for clarification, provided that such request is received no later than
the period specified in the TDS prior to the deadline for submission of tenders. The
Procuring Entity shall forward copies of its response to all tenderers who have acquired
the Tender Documents in accordance with ITT 6.3, including a description of the inquiry
but without identifying its source. If specified in the TDS, the Procuring Entity shall also
promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be
communicated in writing to all who have obtained the tendering document from the
Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into
account in preparing their Tenders, the Procuring Entity shall extend, as necessary, the
deadline for submission of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11.  Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its
Tender, and the Procuring Entity shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the tendering process.

12 Language ofTender
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12.1 The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and the Procuring Entity, shall be written in the English
Language. Supporting documents and printed literature that are part of the Tender may be
in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes
of interpretation of the Tender, such translation shall govern.

13.  Documents Comprising the Tender

13.1 The Tender shall comprise the following:

a)  Formof Tender prepared in accordance with ITT 14;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT
14 and ITT 16;

¢)  Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d)  Alternative Tender, if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the
Tenderer's qualifications to perform the Contract if its Tenderis accepted;

)  Conformity: a technical proposal in accordance with ITT 18;

h)  Anyother document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include
a copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter
of intent to execute a Joint Venture Agreement in the event of a successful Tender shall be
signed by all members and submitted with the Tender, together with a copy of the
proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tenderand Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be
completed without any alterations to the text, and no substitutes shall be accepted except
as provided under ITT 20.3. All blank spaces shall be filled in with the information
requested.

15.  Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2When alternative times for completion are explicitly invited, a statement to that
effect will be included in the TDS, and the method of evaluating different alternative times
for completion will be described in Section III, Evaluation and Qualification Criteria.

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical
alternatives to the requirements of the Tender Documents must first price the Procuring
Entity's design as described in the Tender Documents and shall further
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1e.

provide all information necessary for a complete evaluation of the alternative by the
Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender
conforming to the basic technical requirements shall be considered by the Procuring
Entity. When specified in the TDS, Tenderers are permitted to submit alternative technical
solutions for specified parts of the Works, and such parts will be identified in the TDS, as
will the method for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the

Form of Tender and in the Bill of Quantities shall conform to the requirements specified
below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill

of Quantities. Items against which no rate or price is entered by the Tenderer shall be
deemed covered by the rates for other items in the Bill of Quantities and will not be paid
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of
the item quoted by substantially responsive Tenderers will be added to the Tender price
and the equivalent total cost of the Tender so determined will be used for price
comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the

total price of the Tender, including VAT and any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the

Form of Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are

not subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, except in cases where the contract is subject to
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish
the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed
indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of

lots (packages), tenderers wishing to offer discounts for the award of more than one
Contract shall specify in their Tender the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Discounts shall be submitted in
accordance with ITT 16.4, provided the Tenders for all lots (contracts) are opened at the
same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for

17.

any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the
Tenderer.

Currencies of Tender and Payment
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17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer
expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya shall device own ways of getting foreign currency to meet those
expenditures.

18  Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV,
Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal
to meet the work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed,
individually or in joint ventures. Applying for eligibility for Preference and reservations
shall supply all information required to satisfy the criteria for eligibility specified in
accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to
the classification established by the Procuring Entity, a contractor or group of contractors
qualifies for a margin of preference. Further the information will enable the Procuring
Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers,
and thereby help to prevent any corrupt influence in relation to the procurement process
or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it
would be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public
sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information
on its ownershipand control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations
that the Procuring Entity may request in relation to ownership and control which
information on any changes to the information which was provided by the tenderer under
ITT 6.3. The obligations to require this information shall continue for the duration of the
procurement process and contract performance and after completion of the contract, if
any change to the information previously provided may reveal a conflict of interest in
relation to the award or management of the contract.
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19.7 All information provided by the tenderer pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date of
submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps,
to verify to a reasonable degree the information submitted by a tenderer pursuant to these
requirements, then the tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by
the Procuring Entity (whether through its own enquiries, through notification by the
public or otherwise), shows any conflict of interest which could materially and improperly
benefit the tenderer in relation to the procurement or contract management process,then:

i) if the procurement process is still ongoing, the tenderer will be disqualified from
the procurement process,

ii)  if the contract has been awarded to that tenderer, the contract award will be set
aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminaloffence.

19.101If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness
of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender
Validity period starts from the date fixed for the Tender submission deadline (as prescribed
by the Procuring Entity in accordance with ITT 24). A Tender valid for a shorter period
shall be rejected by the Procuring Entity as non-~ responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. If a Tender Security is requested
in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting the request shall not be required or
permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the
TDS days beyond the expiry of the initial tender validity period, the Contract price shall
be determined as follows:

a)  in the case of fixed price contracts, the Contract price shall be the tender
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price adjusted by the factor specified in the TDS;

b)  in the case of adjustable pricecontracts, no adjustment shall be made; or in any
case, tender evaluation shall be based on the tender price without taking into
consideration the applicable correction from those indicated above.

21. TenderSecurity

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or
a Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section IV, Tender Forms.

21.2If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:
a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b)  anirrevocable letter of credit;
¢)  aBanker's chequeissued by a reputable commercial bank; or
d)  another security specified in the TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the
Tender, or beyond any period of extension if requested under ITT 20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Securityor Tender-Securing
Declaration shall be rejected by the Procuring Entity as non- responsive.

21.51If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's
signing the Contract and furnishing the Performance Security and any other documents
required in the TDS. The Procuring Entity shall also promptly return the tender security
to the tenderers where the procurement proceedings are terminated, all tenders were
determined nonresponsive or a bidder declines to extend tender validity period.

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e)  if a Tenderer withdraws its Tender during the period of Tender validity specified
by the Tenderer on the Form of Tender, or any extension thereto provided by the
Tenderer; or

f) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 50; or
ii)  furnish a Performance Security and if required in the TDS, and any
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other documents required in the TDS.

21.8Where tender securing declaration is executed, the Procuring Entity shall recommend to
the PPRA that PPRA debars the Tenderer from participating in public procurement as
provided in the law.

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22.  Format and Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in
accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly
mark them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This
authorization shall consist of a written confirmation as specified in the TDS and shall be
attached to the Tender. The name and position held by each person signing the
authorization must be typed or printed below the signature. All pages of the Tender
where entries or amendments have been made shall be signed or initialed by the person
signing the Tender.

22.41In case the Tenderer is a JV, the Tender shall be signed by an authorized representative
of the JV on behalf of the JV, and to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized representatives.

22.5Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialed by the person signing the Tender.

D. Submission and Opening of Tenders
23.  Sealing and Marking of Tenders

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may
use an envelope, package or container. The Tenderer shall deliver the Tender in a single
sealed envelope, or in a single sealed package, or in a single sealed container bearing the
name and Reference number of the Tender, addressed to the Procuring Entity and a
warning not to open before the time and date for Tender opening date. Within the single
envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:
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a)  in an envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as described in ITT 11;and

b)  inanenvelope or package or container marked “COPIES”, all required copies of
the Tender;and

¢) ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:

i) in an envelope or package or container marked “ORIGINAL —
ALTERNATIVE TENDER?”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES~- ALTERNATIVE
TENDER”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b)  bearthe name and address of the Tenderer; and

c)  bearthe name and Reference number of the Tender.

23.2If an envelope or package or container is not sealed and marked as required, the
Procuring Entity will assume no responsibility for the misplacement or premature
opening of the Tender. Tenders that are misplaced or opened prematurely will not be
accepted.

24. Deadline for Submission of Tenders

24.1Tenders must be received by the Procuring Entity at the address specified in the TDS and
no later than the date and time also specified in the TDS. When so specified in the TDS,
Tenderers shall have the option of submitting their Tenders electronically. Tenderers
submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

24.2The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all
rights and obligations of the Procuring Entity and Tenderers previously subject to the
deadline shall thereafter be subject to the deadline as extended.

25. Late Tenders

25.1The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring
Entity after the deadline for submission of Tenders shall be declared late, rejected, and
returned unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITT 22.3, (except that withdrawal notices do
not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices mustbe:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that
withdrawals notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION; “and
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b)  received by the Procuring Entity prior to the deadline prescribed for submission
of Tenders, in accordance with ITT 24.

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned
unopened to the Tenderers.

26.3No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

27. TenderOpening

27.1Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly
open and read out all Tenders received by the deadline, at the date, time and place
specified in the TDS, in the presence of Tenderers' designated representatives who chooses
to attend. Any specific electronic Tender opening procedures required if electronic
Tendering is permitted in accordance with ITT 24.1, shall be as specified in the TDS.

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes
with the corresponding Tender shall not be opened, but returned to the Tenderer. No
Tender withdrawal shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is read out at Tender
opening.

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged
with the corresponding Tender being substituted, and the substituted Tender shall not be
opened, but returned to the Tenderer. No Tender substitution shall be permitted unless
the corresponding substitution notice contains a valid authorization to request the
substitution and is read out at Tender opening.

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

27.60nly Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the
Bills of Quantities are to be initialed by the members of the tender opening committee
attending the opening. The number of representatives of the Procuring Entity to sign shall
be specified in the TDS.

27.7At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender
nor reject any Tender (except for late Tenders, in accordance with ITT 25.1).

27.8The Procuring Entity shall prepare minutes of the Tender Opening that shall include,asa
minimum:
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a)  the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b)  theTender Price, per lot (contract) if applicable, including any discounts;

c)  any alternativeTenders;

d)  thepresence or absence of a Tender Security, if one was required.

e)  number of pages of each tender document submitted.

27.9The Tenderers' representatives who are present shall be requested to sign the minutes.
The omission of a Tenderer's signature on the minutes shall not invalidate the contents
and effect of the minutes. A copy of the tender opening register shall be distributed to all
Tenderers upon request.

E Evaluation and Comparison of Tenders
28.  Confidentiality

28.1Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 46.

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders
or Contract award decisions may result in the rejection of its tender.

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award,
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering
process, it shall do so in writing.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a
clarification of its tender, given a reasonable time for a response. Any clarification
submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be considered. The Procuring Entity's request for clarification and the response shall
be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 33.

29.2 1f a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

30.  Deviations, Reservations, and Omissions

30.1During the evaluation of tenders, the following definitions apply:

a)  “Deviation” is a departure from the requirements specified in the tender
document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

) “Omission” is the failure to submit part or all of the information or
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documentation required in the Tender document.

31. Determination ofResponsiveness

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 13.

31.2A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:
a) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or
b)  limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract; or
c)  if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

31.3The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 18, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

31.4If a tender is not substantially responsive to the requirements of the tender document, it
shall be rejected by the Procuring Entity and may not subsequently be made responsive
by correction of the material deviation, reservation, or omission.

32. Non-material Non~conformities

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any
non-conformities in the tender.

32.2Provided that a Tender is substantially responsive, the Procuring Entity may request that
the tenderer submit the necessary information or documentation, within a reasonable
period, to rectify nonmaterial non-conformities in the tender related to documentation
requirements. Requesting information or documentation on such non- conformities shall
not be related to any aspect of the price of the tender. Failure of the tenderer to comply
with the request may result in the rejection of its tender.

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable nonmaterial non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component in the manner specified in the TDS.

33.  Arithmetical Enxrors

33.1The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in any way
by any person or entity.

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall
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handle errors on the following basis:

a)  Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non- responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, and subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the
tender as non-responsive. and

c)  if there is a discrepancy between words and figures, the amount in words shall
prevail

33.3Tenderers shall be notified of any error detected in their bid during the notification of a
ward.

34. Currency provisions

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than
in Kenya shillings will be determined non-responsive and rejected.

35. Margin of Preference and Reservations
35.1No margin of preference shall be allowed on contracts for small works.

35.2Where it is intended to reserve the contract to specific groups under Small and Medium
Enterprises, or enterprise of women, youth and/or persons living with disability, who are
appropriately registered as such by the authority to be specified in the TDS, a procuring
entity shall ensure that the invitation to tender specifically indicates that only
businesses/ firms belonging to those specified groups are the only ones eligible to tender.
Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any
specific elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2Tenderers may propose subcontracting up to the percentage of total value of contracts or
the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall
be fully qualified for their parts of the Works.

36.3The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated by the Procuring
Entity in the TDS as can be met by subcontractors referred to hereafter as 'Specialized
Subcontractors', in which case, the qualifications of the Specialized Subcontractors
proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
I1I, Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall
be permitted. By applying the criteria and methodologies the Procuring Entity shall
determine the Best Evaluated Tender in accordance with ITT
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40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a)  price adjustment due to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with ITT39;

c)  price adjustment due to quantifiable nonmaterial non-conformities in
accordance with ITT 30.3; and

d)  any additional evaluation factors specified in the TDS and Section III, Evaluation
and Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied
over the period of execution of the Contract, shall not be considered in Tender evaluation.

37.4In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more
lots and the methodology to determine the lowest evaluated cost of the lot (contract)
combinations, including any discounts offered in the Form of Tender, is specified in Section
111, Evaluation and Qualification Criteria.

38. Comparison ofTenders

38.1The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 38.2 to determine the Tender that has the
lowest evaluated cost.

39. Abnormally LowTenders

39.1An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price or that genuine competition between Tenderers is compromised.

39.21In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of ifs
Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tender document.

39.3After evaluation of the price analyses, in the event that the Procuring Entity determines
that the Tenderer has failed to demonstrate its capability to perform the Contract for the
offered Tender Price, the Procuring Entity shall reject the Tender.

40. Abnormally HighTenders

40.1An abnormally high price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices
or that genuine competition between Tenderers is compromised.

40.2In case of an abnormally high tender price, the Procuring Entity shall make a
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survey of the market prices, check if the estimated cost of the contract is correct and
review the Tender Documents to check if the specifications, scope of work and conditions
of contract are contributory to the abnormally high tenders. The Procuring Entity may
also seek written clarification from the tenderer on the reason for the high tender price.
The Procuring Entity shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the
contract, the Procuring Entity may accept or not accept the tender depending on the
Procuring Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to
the abnormally high tender prices, the Procuring Entity shall reject all tenders and
may retender for the contract based on revised estimates, specifications, scope of
work and conditions of contract, as the case may be.

40.3If the Procuring Entity determines that the Tender Price is abnormally too high because

41.

genuine competition between tenderers is compromised (offen due fo collusion,
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall
institute or cause competent Government Agencies to institute an investigation on the
cause of the compromise, before retendering,.

Unbalanced and/or Front-Loaded Tenders

41.1If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated

price is seriously unbalanced and/or front loaded, the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the tender prices with the scope of works,
proposed methodology, schedule and any other requirements of the Tender document.

41.2After the evaluation of the information and detailed price analyses presented by the

42.

Tenderer, the Procuring Entity may as appropriate:
a)  acceptthe Tender;or

b)  require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity
paying too much for undelivered works;or

d)  reject theTender,

Qualifications of the Tenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that

is selected as having submitted the lowest evaluated cost and substantially responsive
Tender, meets the qualifying criteria specified in Section III, Evaluation and Qualification
Criteria.

42.2The determination shall be based upon an examination of the documentary evidence of

the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The
determination shall not take into consideration the qualifications of other firms such as
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tender
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document), or any other firm(s) different from the Tenderer.

42.3An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the Procuring Entity shall proceed to the Tenderer who offers a substantially
responsive Tender with the next lowest evaluated price to make a similar determination
of that Tenderer's qualifications to perform satisfactorily.

42.4An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tender document.

42.6After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

43.  BestEvaluated Tender

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine
the Best Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that
meets the Qualification Criteria and whose Tender has been determined tobe:
a)  Most responsive to the Tender document; and
b)  thelowest evaluated price.

4. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1The Procuring Entity reserves the right to accept or reject any Tender and toannul the
Tender process and reject all Tenders at any time prior to Contract Award, without thereby
incurring any liability to Tenderers. In case of annulment, all Tenderers shall be notified
with reasons and all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. Award of Contract
45. Award Criteria

45.1The Procuring Entity shall award the Contract to the successful tenderer whose tender
has been determined to be the Lowest Evaluated Tender.

46. Notice of Intention to enter into a Contract

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract /
Notification of award to all tenderers which shall contain, at a minimum, the following
information:
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a)  thename and address of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

¢)  a statement of the reason(s) the tender of the unsuccessful tenderer to whom the
letter is addressed was unsuccessful, unless the price information in (c) above
already reveals the reason;

d)  theexpiry date of the Standstill Period; and

e)  instructions on how to request a debriefing and/or submit a complaint during the
standstill period;

47.  Standstill Period

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

47.2Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with
the successful Tenderer.

48 Debriefing by the Procuring Entity

48.10n receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 46, an unsuccessful tenderer may make a written request to the
Procuring Entity for a debriefing on specific issues or concerns regarding their tender.
The Procuring Entity shall provide the debriefing within five days of receipt of the request.

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

49. Letterof Award

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance
Security within 2 1days of the date of the letter.

50.  Signing of Contract

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

50.3The written contract shall be entered into within the period specified in the notification
of award and before expiry of the tender validity period

51. Appointment of Adjudicator
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51.1The Procuring Entity proposes the person named in the TDS to be appointed as
Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable
expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his
Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1
of the General Conditions of Contract (GCC), to appoint the Adjudicator.

52. Performance Security

52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of Contract,
subject to ITT 40.2 (b), using the Performance Security and other Forms included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent
bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS, or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that
event the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

52.3Performance security shall not be required for contracts estimated to cost less than Kenya
shillings five million shillings.

53. Publication of Procurement Contract

53.1Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the followinginformation:

a)  name and address of the Procuring Entity;

b)  name and reference number of the contract being awarded, a summary of its scope
and the selection method used;

¢)  the name of the successful Tenderer, the final total contract price, the contract
duration.

d)  datesof signature, commencement and completion of contract;

e)  names of all Tenderers that submitted Tenders, and their Tender prices as read out
at Tender opening.
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54. Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified in the
TDS.

54.2A request for administrative review shall be made in the form provided under contract
forms.
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SECTION II ~ TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall
prevail over those in ITT.

ITT
Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1

The name of the contract is Drilling, Equipping & Civil Works for Lokabuk
Community Borehole

The reference number of the Contract is
CRVWWDA/TUR/LOKA/BH/EQ/28/2023~2024

ITT 2.3

The project is financed by The Government of Kenya

The Procuring entity is Central Rift Valley Water Works Development
Agency

The Financial Year of project implementation is 2023/24 Financial Year

Works under the contract include but NOT limited to the following:
1. Borehole Drilling and equipping works

2. Construction of water kiosk

3. Pipeline extension

4. Construction of Cattle trough

5. Installation of Fence & Gate

ITT 2.4

The firms that provided consulting services for the contract being tendered
for are: N/A

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be: 2

B. Contents of Tender Document

8.1 (A) Pre-Tender conference shall take place on N/A

ITT 8.2 The Tenderer will submit any questions in writing, to reach the
Procuring Entity not later than 7 days fo closing of fender

ITT 8.4 NOT APPLICABLE

ITT 9.1 For clarification of tender process only the Procuring Entity’s address is

The Chief Executive Officer,

Central Rift Valley Water Works Development Agency
P.O Box 2451-20100, Nakuru,

Physical address: Maji Plaza, Prisons Road

Telephone: 0725999000

Electronic mail address: info@crvwwda.go.ke/
cc: procurementi@crvwwda. go.ke

Web page. www.crvwwda.go.ke

C. Preparation of Tenders

ITP 13.1 (h)

The tenderer shall submit the following additional documents amongst
any other as indicated in its tender

a) Copies of original documents defining the constitution or legal status,
place of registration, and principal, place of business including;
i) Valid VAT/KRA PIN certificate.
if) Valid Registration certificate.
iii) Valid Tax compliant certificate

b) Written power of attorney to authorize the signatory of the Tender to
commit the Tenderer.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Reference
¢) Registration as Civil Engineering Contractors (Water Works) minimum
of Class NCA 7 or above with the National Construction Authority of
Kenya. (Valid NCA certificate)
d)  Certified copy of CR 12 Form indicating Directorship of Company.
e) Submission of audited books of accounts for the last three (3)
years.
ITT 15.1 Alternative Tenders shall not be considered.
ITT 15.2 Alternative times for completion shall not be permitted.
ITT 15.4 N/A
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED
ITT 20.1 The Tender validity period shall be 120 days.
ITT 21.1 A Tender-Securing Declaration shall be required.
ITT 22.1 In addition to the original of the Tender, the Tenderer should submit 1
copy (i.e. Original and a copy) of the Tender
It is mandafory requirement fo serialize each of the pages of the Bid.
ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer

shall consist of:_The power of atforney. Issued by registered Directors or
licensed commissioner of oaths.

D. Submission and Opening of Tenders

ITT 24.1 Chief Executive Officer

Central Rift Valley Water Works Development Agency
Maiji Plaza, Prisons Road

P.O. Box 2451~20100 Nakuru, Kenya

Mobile No. 0725999000
E-mail: info@crvwwda.go.ke

Date and time for submission of Tenders: 7™ DECEMBER, 2023
Time: 1200hrs

Tenderers shall not submit tenders electronically.

ITT 27.1 The Tender opening shall take place at the time and the address for
Opening of Tenders provided below:

(1) Central Rift Valley Water Works Development Agency
Maji Plaza, Prisons Road P.O Box 2451 Nakuru
(2) Time of tender opening. Day: 7™ DECEMBER, 2023 Time: 1205hrs

ITT 27.1 N/A
ITT 27.6 The number of representatives of the Procuring Entity to sign is: THREE
E. Evaluation, and Comparison of Tenders
ITT 32.3 NOT APPLICABLE
ITT 35.2 The invitation to tender is extended to the following group that qualify for
Reservations
N/A
ITT 36.1 At this time, CRVWWDA does nof infend to execute any specific parts of the

Works by subcontractors selected in advance.
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ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
Reference
ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of
subcontracting permitted is: _/N/A % of the fotal contract amount.
Tenderers planning to subcontract more than 10% of total volume of work
shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be
subcontracted along with complete details of the subcontractors and their
qualification and experience: N/A
ITT 36.3 NOT APPLICABLE
ITT 37.2 (d) | Additional requirements apply. These are detailed in the evaluation criteria
in Section III, Evaluation and Qualification Criteria.
ITT 51.1 NOT APPLICABLE
ITT 54.1 For the attention:
Title/position: THE CHIEF EXECUTIVE OFFICER
Procuring Entity: CENTRAL RIFT VALLEY WATER WORKS
DEVELOPMENT AGENCY
Email address: info@crvwwda.go.ke / procurement@crvwwda.go.ke
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SECTION III ~ EVALUATION AND QUALIFICATION CRITERIA

1 General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate

the Kenya Shilling equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts
for that year is to be converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract
signature.

c)  Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than specified
in this tender document. The Tenderer shall provide all the information requested in the
forms included in Section IV, Tendering Forms. The Procuring Entity should use The
Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the
qualification criteria, (ii) has been determined to be substantially responsive to the
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price
shall be selected for award of contract.

2. Preliminaryexamination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects
the eligibility criteria and other requirements in the ITT, and that the tender is complete
in all aspects in meeting the requirements of “Part 2 — Procuring Entity's Works
Requirements”, including checking for tenders with unacceptable errors, abnormally
low tenders, abnormally high tenders and tenders that are front loaded. The Standard
Tender Evaluation Report Document for Goods and Works for evaluating Tenders
provides very clear guide on how to deal with review of these requirements. Tenders that
do not pass the Preliminary Examination will be considered irresponsive and will not be
considered further.
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Preliminary Evaluation (Any other requirement as outlined in the qualification form summary
or bid document)

Preliminary evaluation and Mandatory requirements

NO | MANDATORY REQUIREMENTS (bidders must provide all | YES NO
this)

1. | Must submit a copy of valid Certificate of Incorporation

2. | Certificate of Confirmation of Directors and shareholding
(CR12)

3. | Must submit a tender security in form of BANK GUARANTEE
of Ksh 150,000 Valid for 150 days

4. | Must submit a copy of valid Tax Compliance Certificate from
KRA

5. | Sequential Pagination of the entire document

6. | Must fill the price schedule/BOQ in the format provided where
applicable (Rates inclusive of VAT and any other taxes)

7. | Must fill the form of tender in the format provided and
instructions provided

8. | Must submit a duly filled up confidential business questionnaire
in the format provided

9. | Must fill the anti-corruption in the format provided

10.| Must fill the debarment form in the format provided

11.| Must fill the Code of ethics form

12.| Must fill the Tenderers information form

13.| Notarized Power of Attorney.

14.| Registration by relevant regulatory authority (Valid NCA
certificate. (Registration as Civil Engineering Contractors (Water
Works) minimum of Class NCA 7)

At this stage, the tenderers submission will either be
responsive or non- responsive. The non- responsive
submission will be eliminated from the entire evaluation
process and will not be considered further.

NB: Bidders are also informed to organize their evidentiary
documentation in the order above for ease of reference.
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Technical evaluation

The detailed evaluation requirements is tabulated below
Technical Evaluation

A minimum number of ome similar contract
specified below that have been satisfactorily and
supstantially completed as a prime contractor, joint
venture member, management contractor or sub-
contractor between 7™ DECEMBER, 2020 and
tender submission deadline ie. 7™ DECEMBER,
2023 .... (number) contracts, each of minimum
value Kenya shillings 7,000,000.00

The similarity of the contracts shall be based on the
following:

e Drilling, equipping and civil works of a

borehole with cumulative contract value of

not less than 7M for each project

Item [Description
1. Key Personnel (Attach evidence) Compliance |Documentation required
requirement
() Site Agent/Foreman;1No Must meet e  Appointment letter
At least Diploma in a Civil/water requirements e Copies of academic certificates
. . . . e Up to Date CV with evidence of
engineering or equivalent. with 5 years undertaking similar works
relevant experience
(ii) Drilling technician Must meet e  Appointment letter
At least Diploma in Water requirements e  Copies of academic certificates
Engineering/Hydrogeology/Geology/Ground e Up to Date CV with evidence of
Water or equivalent with 3 years drilling undertaking similar works
experience in different formation
2 Equipment detail Compliance [Documentation required
requirement
Drilling Rig capable of drilling up to 300m |Must meet *  (Logbook or lease/hire agreements
depth complete with accessories (1 No.) requirements | must be attached specifying the registration
or serial numbers)
(The leased/hired equipment validity period
should exceed af least one year from the date
submission)
Test~pumping unit (1 No.) Must meet o (Log book or lease/hire agreements must
requirements be gttached specifying the registration or
serial numbers)
(The leased/hired equipment validity
period should exceed af least one year
from the date submission)
Support Truck/ Lorry (1 No.) Must meet o (Log book or lease/hire agreements must
requirements be gttached specifying the registration or
serial numbers)
(The leased/hired equipment validity
period should exceed at least one year
from the date submission)
3. General Construction Experience Must meet o Notification of award with corresponding
Experience under construction contracts in the role requirement certificate of practical completion
of prime contractor, JV member, sub-contractor, or S o Copies of LSOs with corresponding
management contractor f01." at least the l.ast Three. [3] certificate of practical completion
years prior to the applications submission deadline, . .
and with activity in at least (6) months in each year * Copies of Dully signed, stamped Contract
of works with corresponding certificate of
practical completion
4. Specific Construction & Contract Must meet e Notification of award with corresponding
Management Experience requirements | certificate of practical completion

¢ Copies of LSOs with corresponding
certificate of practical completion

o Copies of Dully signed, stamped Contract
of works with corresponding certificate of
practical completion
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5. Financial Capability Must meet Audited financial statements for the last 3

i) The minimum required annual volume of | requirements years
construction work for the successful

Tenderer in the last 3 years shall be: Ksh. 20 Letters from banks affirming availability of

Million Kenya Shillings. credit facilities should be dully signed and
ii) Bidder to submit audited accounts for the last 3 stamped by the authorized officers.

years

iii) Demonstrate access to, or availability of,
financial resources such as liquid assets, lines
of credit, and other financial means, other
than any contractual advance payments to
meet cash flow of Ksh 5,000,000 or
equivalent in a freely convertible currency,
and the overall cash requirements for this
contract and its concurrent commitments

6. History of Non-~Performing Contracts Must meet Form CON-2
Non-performance of a contract did not occur as a requiremcnts
result of contractor default

7. Pending Litigation Must meet Form CON — 2
Tender’s financial position and prospective long-~ requirements

term profitability still sound according to criteria
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the Tenderer.

8. Litigation History Must meet | Form CON -2
No consistent history of court/arbitral award requirements
decisions against the Tenderer

Only bidders who qualify at this stage will be subjected to the award criteria. Financial comparison which will be in accordance to
Section 82, PPADA 2015

FINANCIAL EVALUATION

Bids that pass the Technical Evaluation shall be subjected to Financial Evaluation.
NOTE

1. The procuring entity reserves the right to carry out due diligence on the responsive tenders
prior to award of the contract.

2. Any false information provided by a bidder shall lead to automatic disqualification.

Tender Evaluation (ITT 35) Price evaluation:
In addition to the criteria listed in ITT 35.2 (a) — (c) the following criteria shall apply:

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as
follows:

Not Applicable

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted
under ITT 13.4, will be evaluated as follows:Not Applicable

iii)  Other Criteria; if permitted under ITT 35.2(d):
Not Applicable

3.  Multiple Contracts/ Not Applicable
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Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are
evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. The
Procuring Entity will select one Option of the two Options listed below for award of
Contracts.

OPTION 1

1) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that
Lot, provided the tenderer meets the Eligibility and Qualification Criteria for that
Lot.

ii)  If a tenderer wins more than one Lot, the tender will be awarded contracts for all won
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria for
all the Lots. The tenderer will be awarded the combination of Lots for which the tenderer
qualifies and the others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)]
and determine the combinations with the lowest evaluated price. Tenders will then be
awarded to the Tenderer or Tenderers in the combinations provided the tenderer meets
the aggregate Eligibility and Qualification Criteria for all the won Lots.

4.  Alternative Tenders (ITT 13.1): Not Applicable
An alfernative if permitted under ITT 13. 1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2~
Works Requirements. Only the technical alternatives, if any, of the Tenderer with the
Best Evaluated Tender conforming to the basic technical requirements shall be considered
by the Procuring Entity.

5. Marginof Preference is not applicable
6. Technical Qualification criteria

7. Technical Qualification criteria
a) The minimum required annual volume of construction work for the successful Tenderer
in any of the last 3 years shall be: Ksh 20,000,000 (Twenty Million)

b) Experience as prime contractor in the construction of at least 1 (1) project of a nature and
complexity equivalent to the Works in the last 3 years or the period stated above to comply
with this requirement, works cited should be at least 80 percent complete. History of
performance for bidders who have worked with the Agency shall be considered apart
from the declaration at Form CON-2)

) Experience under contracts in the role of contractor, subcontractor, or management
contractor for at least the last three (3) years prior to the application submission deadline
and with activity in at least (6) months in each year.
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d) Participation as a contractor, subcontractor, or management contractor in at least One (1)
contract within the last three (3) years with a value of at least Ksh 7,000,000(Seven
million), or equivalent in a freely convertible currency, that have been successfully and
substantially completed and that are similar to the proposed works. The similarity shall be
based on the physical size, complexity, method/technology or other characteristics as

described as Employer’s requirements as below:

e) The essential equipment to be made available for the Contract by the successful Tenderer
(Log book or lease/hire agreements must be attached specifying the registration or serial

numbers) shall be:

Equipment Detail

Minimum required

Drilling Rig capable of drilling up to 300m
depth complete with accessories

1

number i) Other

conditions
depending

Test~-pumping unit

1

on their

Lorry

1

seriousness.

a)

b)

c)

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall
demonstrate that Non-~ performance of a contract did not occur because
of the default of the Tenderer, or the member of a JV in the last_3 years
The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV,
shall remain sound according to criteria established with respect to
Financial Capability under Paragraph

(1) above if all pending litigation will be resolved against the Tenderer.
Tenderer shall provide information on pending litigations in the
appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions
against the Tenderer, in the last 3 years All parties to the contract shall
furnish the information in the appropriate form about any litigation or
arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against
the Tenderer or any member of a JV may result in rejection of the tender.
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8. QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For Procuring Entity’s
No. Completed/Provided by Use (Qualification mef or
Tenderer/ Nof Met)
1. Nationality Nationality in accordance with ITT 3.6 Forms ELI — 1.1 and 1.2, with
attachments
2. Tax Obligations for Has produced a current tax clearance certificate or tax Form of Tender
Kenyan Tenderers exemption certificate issued by the Kenya Revenue Authority in
accordance with ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4. PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.8
5. State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI — 1.1 and 1.2, with
attachments
6. Goods, equipment and | To have their origin in any country that is not determined Forms ELI — 1.1 and 1.2, with
services to be supplied under | ineligible under ITT 4.1 attachments
the contract
7. History of Non-~ Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default
8. Suspension Based on Not wunder suspension  based on-execution of a | Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by
the Procuring Entity
9. Pending Litigation Tender’s financial position and prospective long-~term Form CON — 2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10. Litigation History No consistent history of court/arbitral award decisions Form CON — 2
against the Tenderer
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11.

Financial Capabilities

@) The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings  5,000,000/= equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction of the
Procuring Entity, that it has adequate sources of finance
to meet the cash flow requirements on works currently in
progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the laws of
the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last three years
shall be submitted and must demonstrate the current
soundness of the Tenderer’s financial position and
indicate its prospective long-term profitability.

Form FIN - 3.1,
with attachments

12.

Average Annual Construction
Turnover

Minimum average annual construction turnover of Kenya
Shillings 20,000,000.00 equivalent calculated as total certified
payments received for contracts in progress and/or completed
within the last three years, divided by

[insert number of years| years

Form FIN — 3.2

13.

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-confractor, or management
contractor for at least the last three years

Form EXP — 4.1

14.

Specific Construction &
Contract Management
Experience

A minimum number of one similar contract specified

below that have been satisfactorily and substantially completed as
a prime coniractor, joint venture member, management
contractor or sub-contractor between 7' DECEMBER, 2020 and
tender submission deadline i.e. 7™ DECEMBER, 2023 (number)
contracts, each of minimum value Kenya shillings 7,000,000.00
equivalent.

[1n1 case the Works are fo be tender as individual contracts under
multiple contract procedure, the minimum numbper of contracts
required for purposes of evaluating qualitication shall be selected
from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the following:
[Based on Section VII, Scope of Works, specify the minimum key
requirements in terms of physical size, complexity, construction
method, fechnology and/or other characteristics including part of
the requirements that may be met by specialized subcontractors,
1If permitted in accordance with ITT 34.3]

Form EXP 4.2(a)
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QUALIFICATION FORMS
( Bidders must fill this form and provide accompanying document of ownership)

1. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment
O Owned [ Rented O Leased [ specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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2 FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Confractor's Representative and Key
Personnel fo perform the Confract. The data on their experience should be supplied using the Form PER-2

below for each candidafte.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [inserf the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [inserf the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

2. Title of position: / /
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [inserf the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

3. Title of position: / /
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

4, Title of position: / /
Name of candidate:
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:

5. Title of position: /insert title/
Name of candidate
Duration of [insert the whole period (starf and end dates) for which this position
appointment: will be engaged)
Time commitment: for | [inserf the number of days/week/months/ that has been scheduled for
this position: this position|
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this level Gantt charf]
position:
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3.  FORM PER-2:
Resume and Declaration ~ Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant fo the project.

Name of Tenderer

Position [# I1: [title of position from Form PER- 1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills|

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant
to the project.

Project Role Ryrghion of Relevant experience
involvement
[main [role and responsibilities
project . [time in role/ [describe the experience relevant fo this position/
; on the project]
details/
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Declaration

I, the undersigned /insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly
describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s
Representative or Key Fersonnel is available to work on this
conftract]

Time commitment: [insert period (start and end dates) for which this Contractor’s

Representative or Key Fersonnel is available to work on this
contract/

[ understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;

b) resultin my disqualification from participating in the Tender;

c) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert namel

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature: Date: (day
month year):
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4 TENDERER’S QUALIRCATION WIIHOUT PRE~QUALIFICATION

To establish its qualifications fo perform the contract in accordance with Section I, Evaluation and
Qualification Criferia the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

4.1FORMELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/or documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

l In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing;

J Legal and financial autonomy

. Operation under commercial law

. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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4.2FORMEILI -1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

L1 Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial
autonomy, operation in accordance with commercial law, and that they are not under the
supervision of the Procuring Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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4.3FORM CON -2

Historical Contract Non~Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria
O Contract non-~performance did not occur since 13 November 2018 specifiedin Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% November 2018 specifiedin Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,
contract exchange rate and

Kenya Shilling
equivalent)

[insert  |[inserf amount Contract Identification: /indicate complete contract  |[insert amount/

vear| and percentage/ name/ number, and any other identification/

Name of Procuring Entity: [insert full name/
)Address of Procuring Entity: [/insert
street/city/country/

Reason(s) for nonperformance: /indicate main
reason(s)/

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section IlII, Evaluation and Qualification Criteria,

Sub-Factor 2.3.

O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below.

Year of dispute Amount in dispute Contract Identification Total Contract Amount
(currency) (currency), Kenya
Shilling Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria

Sub-Factor 2.4.

Factor 2.4 as indicated below.

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria,

(] Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate [insert amount]/
year] complete contract name, number, and

any other identification]

Name of Procuring Entity: /insert full
name/

Address of Procuring Entity: /insert
street/city/country/

Matter in dispute: [indicate main issues
in dispute/

Party who initiated the dispute: /indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award
decision /[indicate main reason(s)/

4.4FORMFIN — 3. 1.

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

'Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)
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Type of Financial information Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,
Evaluation and Qualifications Criteria, Sub-~factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

© be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

(] Attached are copies of financial statements! for the years required above; and complying with
the requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5FORMFIN — 3.2:

Average Annual Construction Turnover

Tenderer’s Name:

Date:
JV Member’s Name
ITT No. and title:
| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling
Currency equivalent
[indicate [insert amount and indicate
year/ currency/
Average
Annual
Construction
Turnover *

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No. | Source of financing Amount (Kenya Shilling equivalent)
1
2
3
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4.7FORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Name of Procuring Entity’s Value of Outstanding Work Estimated Average Monthly
Contract Contact Address, Tel, [Current Kenya Shilling /month | Completion | Invoicing Over Last Six
Equivalent] Date Months
[Kenya Shilling /month)]
1
2
3
4
5
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4.8 FORMEXP- 4.1

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page of pages

Starting  Ending  (Contract Identification Role of
Year Tenderer

Year

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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4.9FORMEXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in
Contractor (1 JV

O

Management
Contractor

O

Sub-
contractor

O

'Total Contract Amount

Kenya Shilling

If member in a JV or sub-
contractor, specify participation in
total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP ~ 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a) of
Section III:

1. Amount
2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key
activities
6. Other Characteristics
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4.11 FORMEXP- 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name? (as per ITT 34):
ITT No. and title:

All Sub-~contractors for key activities must complete the information in this form as per ITT 34 and Section III,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information

Contract Identification

\Award date

Completion date

Role in Contract Prime Member in ~ Management Sub-~
Contractor [V Contractor  contractor
O O O O

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate of [Total quantity in [Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of (i) (ii) Performed
the year () x (i)

Year 1

Year 2

Year 3

Year 4
Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable
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Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

2. Activity No. Two
Bt
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OTHER FORMS

5  FORM OFTENDER

INSTRUCTIONS TO TENDERERS

1)  The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.
11)  Allitalicized text is fo help Tenderer in preparing this form.

111) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and
the SELF DECLARATION OF THE TENDERER attached fo this Form of Tender.

1v)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
*  Tenderer's Eligibility- Confidential Business Questionnaire
«  Cerfificate of Independent Tender Defermination
«  Self-Declaration of the Tenderer

Date of this Tender submission: /insert date (as day, month and year) of Tender submission]
Request for Tender No.: /insert identification)
Name and description of Tender /Insert as per ITT)

Alternative No.: [insert identification No if this is a Tender for an alfernativel
To: [inserf complete name of Procuring Fnfityl Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above named Works, we, the undersigned offer to construct and complete the
Works and remedy any defects therein for the sum of Kenya Shillings [/Amount in figures/

Kenya Shillings /amount

in words/

The above amount includes foreign currency amount (s) of [stafe figure or a percentage and
currency] [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not
more than two foreign currencies.

2 We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager's notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

3 We agree to adhere by this tender until [Insert date/, and it shall remain binding
upon us and may be accepted at any time before that date.

4, Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you
are not bound to accept the lowest or any tender you may receive.

5 We, the undersigned, further declare that:
i)  Noreservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;
i)  Elgibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;
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iii) Zender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [/insert a brief description of the Works];

V) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the fotal price of the Tender in words andfigures,
indicating the various amounts and the respective currencies); Or

Option 2, in case of multiple lots:

a) Total price of each lot [inserf the fotal price of each lof in words and figures, indicating the
various amounts and the respective currencies|; and

b) Total price of all lots (sum of all lots) [insert the fotal price of all lots in words andfigures,
indicating the various amounts and the respective currenciesl;

vii)  Discounts. The discounts offered and the methodology for their application are:
viii) The discounts offered are: [ Specity in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used fo apply the discountsl;

X)  Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

Xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

xii)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to,
and not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

Xiv) State-owned enterprise or institution. | select the appropriate option and delete the otherl [ We
are not a state-owned enterprise or institution) / | We are a state-owned enterprise or institution
but meeft the requirements of ITT 3.8];

Xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: /insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is fo be paid, indicate “none.”)

xvi) Binding Contract: Weunderstand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a
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formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copyavailable from___ (specify website) during the procurement process
and the execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any
conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

¢)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1~ Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[inserf complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete
name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [ insert complete title of the person signing the Tendet]
Signature of the person named above: [insert signature of person whose name and capacity are

shown abovel Date signed [insert date of signingl day of [insert monthl, | insert yearl

Date signed day of ,

Noftes

*In the case of the Tender submitted by joint venture specity the name of the joint Venture as
Tenderer

** Person signing the Tender shall have the power of atforney given by the Tenderer fo be atfached
with the Tender.
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A.  TENDERER’S ELIGIBILITY~- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a
JV.Tenderer is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails

ITEM DESCRIPTION

1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country:
Tenderer. 2. City
3. Location
4. Building
5. Postal Address
6. Floor
7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
Description of Nature of Business
Maximum value of business which the
Tenderer handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of

state which stock exchange

©| 00
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age

Nationality

c)  Partnership, provide the following details.

Country of Origin

Citizenship

Names of Partners Nationality Citizenship % Shares owned
’
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)......c.cocveveriiriiniinienerit ettt
Issued Kenya Shillings (EQUIVAIENE)...c..coouiriiriiriiiiriiecct ettt
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
’
3

(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

)} Are there any person/personsin ............... ......

an interest or relationship in this firm? Yes/No.........ccovovviiiinn..

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer

WIN|[—

ii) Conflict of interest disclosure

Type of Conflict

Disclosure
YES ORNO

If YES provide details of the
relationship with Tenderer

1 | Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another
tenderer

4 | Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
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Type of Conflict Disclosure If YES provide details of the
YES OR NO relationship with Tenderer

tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 | Tenderer would be providing goods, works, non-~
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

7 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation
of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of
such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name Title or
Designation
——————Signatire)————————————————— (Pate)
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B. CERTIFICATE OF INDEFENDENTTENDER DETERMINATION

[, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity]| for:

[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2,

I have read and I understand the contents of this Certificate;

[ understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall

include any individual or organization, other than the Tenderer, whether or not affiliated with the

Tenderer, who:

a)  hasbeenrequested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses, in
the attached document(s), complete details thereof, including the names of the competitors and
the nature of, and reasons for, such consultations, communications, agreements or
arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) theintention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph (5) (b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5) (b) above.

Name Title  Date

[Name, title and signature of authorized agent of Tenderer and Date].

C. SELF - DECLARATION FORMS
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FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

Pt , of Post Office BOX .....ccooviiiiiiiiiiiiin.. being a resident of
......................................... in the Republic of .................................. do hereby make a
statement as follows: ~
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of

....................... for .....c.coovvvveeenenn.... (inserft fender title/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT whatis deponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUFT OR
FRAUDULENT PRACTICE

R PR Of P. O.BOX ....tiiiiieieneiesescsce e e e eeene ... bEING @ Tesident
of

......................................... in the Republic of ................... do hereby make a statement as
follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director  of
ceveeneee. (InSert name of the Company) who is a Bidder in respect of Tender No.
RO RPUPRRPPRIIRE (o) &

.......................... (insert fender title/description)for .................. (inserf name of the
Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ...............ccooeiuenn (insert name of the
Procuring entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5. THAT whatis deponed to herein above is true to the best of my knowledge information and belief.

.. (Title) (Signature)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I

(00221 2% 1) /4 514 77) N
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of
Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the

Code.

veeeen.. (person) on behalf of (Name of the Business/
declare that 1 have read and fully

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

Name of Authorized SIZNatory..........c.ociuiiiiiiiieeeeeeeeeesteeeee et

| NI (5 7o) TR

OffICE AAATESS .. v vt
TelePhRONE. ...o.viiti i e

INAI L. oottt ettt e ———————eeteteta e ———————tetestetrr————eeettaaare s s eeaa———teeeeeeaaaa———tteeeeaannnaaaan s s

Name of the

FIr/ COMPANY ...ttt et dans et et e e e e eseesesseesaesaesassassaesassaesaesane s e ns

1D 72 PR

Rubber Stamp where applicable)

Witness

ceveree... (Company Seal/
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A. APPENDIX 1~FRAUDAND CORRUPTION
(Appendix 1 shall not be moditied)
1.  Purpose

2.  The Government of Kenya's Anti~-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (z10. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that
are governed by the laws of Kenya.

3.  Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-
consultants, Service providers or Suppliers; any Agents (Whether declared or not); and any of
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation,
observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with
Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (zo. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement
or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b)  if a contract has already been entered into with the person, the contract shall be
voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit
any legal remedy the procuring entity may have;

5  An employee or agent of the procuring entity or a member of the Board or committee
of the procuring entity who has a conflict of interest with respect to a procurement: -

a) shallnottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member
of the group of bidders to whom the contract was awarded, but the subcontractor
appointed shall meet all the requirements of this Act.

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 70 of 155
Turkana County



6)  An employee, agent or member described in subsection (1) who refrains from doing
anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to the procuring entity;

7)  If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5) (a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a direct or indirect pecuniary interest, the contract
shall be terminated and all costs incurred by the public entity shall be made good by the
awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as

follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

ii) “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv) “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

v)  “obstructive practice”is:

« deliberately destroying, falsifying, altering, or concealing of evidence material
to the investigation or making false statements to investigators in order to
materially impede investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by Government of Kenya
into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e.
below.

b)  Defines more specifically, in accordance with the above procurement Act provisions set
forth for fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of the
procuring entity or the tenderer or the contractor, and includes collusive practices
amongst tenderers prior to or after tender submission designed to establish tender
prices at artificial non-competitive levels and to deprive the procuring entity of the
benefits of free and open competition.

c) Rejects a proposal for awardl of a contract if PPRA determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 71 of 155
Turkana County



employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d)  Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend
to appropriate authority (ies) for sanctioning and debarment of a firm or individual, as
applicable under the Acts and Regulations;

e)  Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors,
and Suppliers, and their Sub-contractors, Sub- consultants, Service providers,
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority

appointed by Government of Kenya to inspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya;and

f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in
the procurement document declaring that they and all parties involved in the
procurement process and contract execution have not engaged/will not engage in any
corrupt or fraudulent practices.
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FORM OF TENDER SECURITY~[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (here in after called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution
of under Request for Tenders No.
(“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

3. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ___ ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

(@) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provide by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification fo the Applicant of the results of the Tendering process; or (ii) thirty days
after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[signature(s)/
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee] TENDER

GUARANTEE No.:

1o WHRETEaS ot [Name of the ftenderer/
(hereinafter called “the tenderer”) has submitted its tender dated ......... [ Date of submission of
FENACTT TOT TNC ...ttt ettt e e e s ta e as [Name and/or description
of
the tender/ (hereinafter called “the Tender”) for the execution of  under Request for
Tenders No. (“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ... Of e
[Name of Insurance Company| having our registered office at.........ccoceeevrevurennencns (hereinafter called
“the Guarantor”), are bound unto ..............ccooiiiiiiiiiiiii.. [Name of Procuring Entity]

(hereinafter called “the  Procuring Entity”) in the sum of ...,
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring
Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this day of 20..

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal,;
or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to execute
the Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance
with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and, or
(b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy
of the Beneficiary's notification to the Applicant of the results of the Tendering process; or
(itwenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date ] [Signature of the Guarantor/
[Witness] [Seall
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TENDER~SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:....coeeueniineeeene [insert date (as day, month and year) of Tender Submission/

TENACT INO .2ttt ettt [insert number of tendering
process/

T e et e e et e et ena e e e ee e e e e e fISEE COmMplete name Of

FPurchaser/1/We,the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-~ Securing
Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [insert number of months or years]| starting on
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we — (a) have
withdrawn our tender during the period of tender validity specified by us in the Tendering Data
Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the
Performance Security, in accordance with the instructions totenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) ourreceipt of a copy of your notification of the name of the successful Tenderer; or
b)  thirty days after the expiration of our Tender.

4, I/We understand that if [ am/we are/in a Joint Venture, the Tender Securing Declaration must be in
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally

constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future
partners as named in the letter of intent.

Capacity / title (director or partner or sole proprietor, etC.) ...ccccoocereivviieriennnennn. Name:
............................................................................................... Duly

authorized to sign the bid for and on behalf of: /insert complete name of Tenderer/

Datedon ........ccooeeeiinne. day of cceeeeevenienenenne [Insertdate of signing/

Seal or stamp
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Appendix to Tender

Schedule of Currency requirements
Summary of currencies of the Tender for Drilling, Equipping & Civil Works for Migaa Nursery School Borehole

Name of currency Amounts payable
Local currency:

Foreign currency #1:
Foreign currency #2:
Foreign currency #3:

Provisional —sums expressed in local | [To be entered by the Procuring
currency Entity]

PART II - WORK REQUIREMENTS
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SECTION V ~ DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site
plans should be annexed in a separate booklet.

SECTION VI ~ SPECIFICATIONS

A. GENERAL

All materials, equipment and testing apparatus etc. to be furnished and Works to be executed
by the Contractor in this Contract shall conform to the requirements of the latest Kenya
Standards, International Standards Organization (ISO) Standards, DIN, British Standards or
other approved applicable Standard in Kenya, unless otherwise specifically stated.

Equipment to be purchased shall be from well recognized manufacturers whose products are
standardized and controlled by any recognised Standards Organisation.

All dimensions and measurement units shall be in S.I. units.

The Contractor may propose to the Engineer an alternative Standard other than specified, in
which case he shall submit six (6) copies of the English translation of the proposed Standard
and all other information for the materials, equipment and testing, together with written
proof from a recognized Standards Organisation that the proposed Standard is equivalent in
all significant respects to the Standard specified.

The equipment to be employed by the Contractor shall have sufficient performance capacity
and durability as to secure the completion of the Works within the construction period
stipulated under the Contract. All materials and equipment shall be subject to inspections or
tests by the Engineer at any time and in any state of completion both off-site and on-site as
he deems necessary. The Contractor shall furnish promptly, without additional charge, all
facilities, labour and materials reasonably needed for performing such inspections and tests
as may be required by the Engineer.

The Contractor shall make diligent efforts to procure the specified materials, but when the
materials specified are unavailable, for reasons beyond the control of the Contractor,
substitutes may be used with prior written approval of the Engineer.

B. OFFICE FOR CONTRACTOR

The Contractor shall have an office on the site to be approved by the Engineer and which
shall be open and attended to at all hours during which work is in progress.

Notwithstanding anything contained in Clause 6.1 of the General Conditions of Contract, any
notice to be given to or served upon the Contractor shall be deemed and taken to be efficiently
given or served by the delivery thereof at such office on the site.
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C. PROTECTION OF WORKS

The Contractor shall carefully protect from injury by weather all work and materials which
may be affected thereby.

D. DAMAGE TO LAND

Except where specified for the proper execution of the Works, the Contractor shall not
interfere with any fence, hedge, tree, land or crops within, upon or forming the boundary of
the site or elsewhere. In the event of such interference, the Contractor shall make good to the
satisfaction of the owner and the Engineer and shall pay to the owner such damages as the
Engineer may determine.

E. RIVERS AND DRAINS

The Contractor shall at all times maintain the free flow of rivers and drains and prevent
excavated material from the Works from being deposited in them.

F. SERVICES

Before commencing Works which include excavation or ground levelling by manual or
mechanical excavation the Contractor shall at his own expenses ascertain in writing from
Telkom Kenya, Kenya Power & Lighting Co. Ltd. and all other Public Bodies, Companies and
persons who may be affected, the position and depth of their respective ducts, cables, mains,
pipes, or other appurtenances. He shall thereupon search for and locate such services.

The Contractor shall at his own expense arrange to have effectually propped, protected,
underpinned, altered, diverted, restored and made as may be necessary, all water courses,
pipes, cables or ducts, poles or wires or their appurtenances disturbed or damaged during
the progress of the Works, or in consequence thereof.

Except that such services as require to be removed or altered by virtue of the layout of the
permanent work and not the manner in which the work is carried out, shall be so removed
or altered at the direction and at the expense of the Employer.

The Contractor shall be liable for the cost of repairs to any services damaged as a result of
carrying out the Works and execution of these Works.

G. PRIVATELY OWNED OR PUBLIC SERVICES

If any privately owned or public services passing through the site will be affected by the
Works, the Contractor shall provide at his own expense a satisfactory alternative service in
full working order to the satisfaction of the owner of the services and the Engineer, before
the cutting of the existing service. Any damage to private or public services shall be made
good by the Contractor at his cost.

In case the remedial work is not executed promptly by the Contractor, the Engineer may
make alternative arrangements for the execution of the work and debit the costs to the
Contractor.

H. WATER SUPPLY

The Contractor shall provide for all purposes of the work, an adequate supply of water from
a suitable source or sources approved by the Engineer. He must pay the water charges, if any,
and make arrangements for supply, transport and distribution.
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I. ADDITIONAL LAND

The Contractor shall select and arrange at his own expenses for any temporary occupation
of land outside the site which he requires for the efficient execution of the Works. The
Contractor must comply fully with all By-laws and Regulations currently in force in the
area.

J. USE OF HEAVY PLANT

In the event of the Contractor desiring to use heavy machinery or plant, he shall first satisfy
the Engineer that they will be of such size and used in such a manner as not to cause any
disturbance or damage in particular to water, electricity, Post Office or other mains, cables
and connections or to sewers, culverts etc. or interfere with the line or position of any
overhead wires and cables of any sort, telegraph poles, power poles etc.

The Contractor will be held liable for any such damage or disturbance and shall pay the full
costs of any reinstatement, relaying, repairing or refixing as may be required, as agreed
between the Engineer and the owner affected.

K. PROVISION OF INSTRUMENTS AND LABOUR

The Contractor shall provide at his own expenses all instruments, materials, tools and other
things which the Project Manager considers necessary for his proper supervision of the
Works and shall maintain the same in good order. He shall also provide materials, an
experienced Surveyor and labour for attendance on the Engineer and his representatives in
carrying out operations connected with the supervision of the Works. All charges arising
out of such services shall be deemed to be included in his rates in the Bill of Quantities.

L. ACCESS TO SITES

The Contractor shall construct and maintain all temporary accesses required for the
execution of the Works. Access roads shall be constructed and maintained up to the site office
and Resident / Assistant Resident Engineer’s houses. The cost of all these Works shall be
deemed to be covered by rates and prices quoted by the Contractor.

M.POLLUTION

The Contractor shall ensure that during the course of his operations no pollution of the
atmosphere, rivers, reservoir catchment areas or groundwater is allowed to take place.

N. TREE PROTECTION

Trees within the permanent and temporary easement are the property of owners. Specific
trees will be identified by the Engineer, prior to construction, and the Contractor shall neither
remove nor cut their roots unless otherwise directed by the Engineer. If the roots of such trees
appear within the trench areas, the Contractor shall handle the roots with maximum care so
that no portion of the roots will be damaged. During the excavation of the trench, the exposed
roots may be removed to a position that will not damage the roots and will not interfere with
the pipelaying. During the construction, the roots shall be thoroughly protected by
appropriate cover and wetted as directed. After the pipes are laid, the moved roots shall be
placed back to the original locations and backfilled carefully by selected soft soil which can
support vegetation.

0. WATCHING, FENCING AND LIGHTING

The Contractor shall arrange to employ watchmen to guard the Works both during the day
and night from the commencement of the Works until the substantial completion of the
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Works.

Any excavation or other obstruction likely to cause injury or damage to any person or
domestic animals must be fenced off as directed by the Engineer.

P. TIPS

The Contractor shall be responsible for provision of all tips, at his own expense, for disposal
of all spoil or other rubbish collected during the construction of the Works. Any surplus
excavated material not required shall also be carted away to these tips. The site of the tips
must be approved by the Engineer.

Q. TROPICALISATION

In choosing materials and their finishes, due regard shall be given to the tropical conditions
of the site to which they will be subjected. The Contractor shall submit details of his practices
which have proven satisfactory and which he recommends for application on the parts of the
Works which may be affected by the tropical conditions.

R. PROGRESS MEETINGS

Throughout the project period, progress meetings will be held to discuss the progress of the
work, schedule for the ensuing month, methods of construction, procurement,
transportation, labours, etc. These meetings can be called at any time intervals at the request
of the Contractor or as directed by the Project Manager.

S. INSPECTION BY ENGINEER DURING DEFECTS LIABILITY PERIOD

The Engineer will give the Contractor due notice of his intention to carry out inspection
during the Defects Liability Period and the Contractor shall upon receipt of such notice
arrange for a responsible representative to be present at the times and dates named by the
Engineer. This representative shall render all necessary assistance and take notice of all
matters and things to which his attention is directed by the Engineer.

T. SUBMISSION OF SAMPLES

Before incorporating in the finished work any materials or articles which he supplies under
the terms of the Contract, the Contractor shall submit to the Engineer’s Representative for his
approval a sample of each respective material or article, and such samples shall be delivered
to and kept at his office for reference. All the respective kinds of materials and articles used
in and upon the Works, shall be at least equal in quality to the approved samples. Each and
every sample shall be a fair average of the bulk material or of the article which it represents.
The Engineer’s Representative may decide the method by which each sample to be taken from
the bulk material shall be obtained.

U. RESPONSIBILITY FOR ORDERING MATERIALS AND MANUFACTURED

ARTICLES AND SAMPLES FOR TESTING
The responsibility for so ordering and delivering materials and manufactured articles and
samples that they may be tested sufficiently far in advance of the work as not to delay it, shall
rest upon the Contractor, and he shall not be entitled to any time credit for delay occasioned
by his neglect to order sufficiently well in advance or to effect payment of any costs he may
incur as a result thereof.

With regard to any item in the Bill of Quantities which is the subject of a P.C. Sum, the
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Contractor shall notify the Engineer of his requirements as early as possible leaving ample
time for the Engineer to make any necessary arrangements so that no delay occurs in the
progress of the work.

V. TESTS OF MATERIALS AND MANUFACTURED ARTICLES BEFORE USE

Any or all of the materials and manufactured articles supplied by the Contractor for use on
any of the Works throughout this Contract shall be subject in advance to tests as may be
specified in the relevant Standard Specification as may from time to time be deemed necessary
by the Engineer. Samples of all such materials and manufactured articles, together with all
the necessary labour, materials, plant and apparatus for sampling and for carrying out of
tests on the site on all such materials and manufactured articles shall be supplied by the
Contractor at his own expenses. The cost of special tests ordered by the Engineer to be carried
out by an independent person at a place other than the site or place of manufacture or
fabrication shall be borne by the Contractor.

W. REJECTED MATERIALS

Should any material or manufactured articles be brought on to the site of the Works which
are in the judgement of the Engineer unsound or of inferior quality or in any way unsuited
for the work in which it is proposed to employ them, such materials or manufactured articles
shall not be used upon the Works but shall be branded if, in the opinion of the Engineer, this
is necessary and shall forthwith be removed from the site of the Works, all at the Contractor’s
expense and in each case as the Engineer shall direct.

X. QUALITY OF MATERIALS AND WORKMANSHIP

The materials and workmanship shall be of the best of their respective kinds and shall be to
the approval of the Engineer. In the reading of this Specification the words “to the approval
of the Engineer” shall be deemed to be included in the description of all materials
incorporated in the Works, whether manufactured or natural and in the description of all
operations for the due execution of the Works.

Y. CONSTRUCTION PROGRAMME

The Contractor shall submit to the Engineer for approval, a revision of the Construction
Programme attached in four (4) copies and after approval to the Employer in two (2) copies
in the following manner:

(1) Within seven (7) days after receiving the Letter of Acceptance, the Contractor
shall submit to the Engineer for approval, a detailed Programme based on the
key date stated hereinafter or other dates which are given in the Letter of
Acceptance in the form of a Critical Path Method (hereinafter referred to as
CPM Network) showing the order of procedure in which he proposes to carry
out the Works including design, manufacture, delivery to the site, transport,
storage, survey, construction, commissioning and maintenance. This
Programme shall indicate clearly all activities and its duration along with the
earliest and the latest event, times and the first and last dates of the submission
of the Drawings and each date of shop inspection by the Engineer for the
section or portion of the Works.

The Programme so prepared shall be rearranged in the form of a Time Bar-
chart Schedule of which size shall be 84 Imm x 594mm (A-1 size). This Time
Bar-chart Schedule shall be submitted to the Engineer together with the CPM
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Network.

(2) The CPM Network shall be in accordance with commonly accepted practices
and shall show graphically the chain of activities / sub-activities and their
sequential relationship with each other from the start of construction to the
completion of the Contract. The Time Bar-chart Schedule shown in weeks shall
list all main activities and its applicable sub-activities.

(3) In preparing the CPM Network and the Time Bar-chart Schedule the
Contractor shall make due allowances for possible delays. Under no
circumstances shall the CPM Network or the Time Bar-~chart Schedule show a
completion in excess of the “Time for Completion” stated in the Form of
Tender.

(4) The Programme once approved by the Engineer shall thereafter be referred to
as the Contractual Programme. The Engineer’s approval of such Programme
shall not relieve the Contractor of any of his duties or responsibilities under
the Contract.

Z.1 CLEARING SITE

The Contractor shall demolish, break up and remove buildings, walls, gates, fences,
advertisements and other structures and obstructions, grub up and remove trees, hedges,
bushes and shrubs and clear the site of the works at such time and to the extent required by
the Engineer but not otherwise, subject to the provisions of Clause 27 of the Conditions of
Contract: the materials so obtained shall so far as suitable be reserved and stacked for further
use; all rubbish and materials for use shall be destroyed or removed from the site, as directed
by the Engineer.

Where top soil has to be excavated this shall be removed and stacked on site. After completion
of construction, it shall be spread over the disturbed ground, any surplus being disposed of
as directed by the Engineer.

Underground structures and chambers where required to be demolished, shall be demolished
to depths shown on drawings or as directed. They shall be properly cleaned out and backfilled
and compacted with suitable material to the direction and approval of the Engineer.

Z.2 VEGETATION
No allowance will be made for the cutting and removal of crops, grass, weeds and similar
vegetation. The cost of all such work will be held to be included in the rates entered in the
Bill of Quantities.

Z.3 BUSHES AND SMALL TREES

All bushes and small trees, the main stem of which is less than 500mm girth at 1 metre above
ground level shall be uprooted (unless otherwise directed by the Engineer) and burnt or
otherwise disposed off as directed by the Engineer.
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Z.4 GRUBBING-~UP ROOTS

Stumps and tree roots shall, unless otherwise directed, be grubbed up, blasted, burnt or
removed and disposed of in approved dumps to be provided by the Contractor. Where
directed by the Engineer, the holes resulting from grubbing up shall be filled with approved
materials, which shall be deposited and compacted in layers not exceeding 225mm loose
depth, to the same dry density as that of the adjoining soil. For the purpose of measurement,
tree roots shall be classified according to the mean diameter of the stump measured across
the cut.

Z. EXCAVATION

DEFINITION AND CLASSIFICATION OF EXCAVATED MATERIALS

Excavation in the Bills of Quantities shall be excavation in any material which in the
opinion of the Engineer can be excavated by use of pick axes and hand levers. Water logged
material shall be included in this class. Murram in any form shall also be included.

COMPACTION OF FILL

All materials used in fill shall be compacted to specification by plant approved by the
Engineer for that purpose. Maximum compacted thickness of such layers shall not be more
than 200mm.

Work on the compaction of plastic materials for fill shall proceed as soon as
practicable after excavation and shall be carried out only when the moisture content is not
greater than 2 per cent above the plastic limit for that material. Where the moisture content
of plastic material as excavated is higher than this value the material shall be run to spoil
and an equal volume of material suitable for filling shall be replaced, unless the Contractor
prefers, at his own expense, to wait until the material has dried sufficiently for acceptance
again as suitable material.

STONE REVETMENTS (STONE PITCHING)

Where shown on the drawings, the slopes of embankments, rivers, streams,
watercourses and other surfaces shall be protected against water or other action by hand-set
stone facing set on end. The larger stones shall be roughly dressed on the bed and face, and
roughly square to the full depth of the joints. No rounded boulder shall be used, or stones less
than 225mm in depth of 0.05 cubic metre in volume. The stones shall be laid to break bond,
and shall be well bedded on to a 75mm layer of gravel or fine rubble rammed to a uniform
surface and the whole work finished to the satisfaction of the Engineer. Where required, a
trench shall be excavated at the bottom of the slope to such a depth as will ensure a safe
foundation for the revetment.

TRENCHES OF GREATER WIDTH AND DEPTH THAN NECESSARY

The Contractor shall not be entitled to payment in respect of excavation to any greater
extent, whether horizontally or vertically, than is necessary to receive any structure for which
the excavation is intended, except where a separate item is provided for additional excavation
for working space, timbering, or other temporary work. Excavation to a greater depth or
width than directed shall be made good with suitable materials to the satisfaction of the
Engineer and at the Contractor’s cost.

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 83 of 155
Turkana County



SUPPORTS FOR TRENCHES
The sides of trenches shall where necessary be adequately supported to the satisfaction
of the Engineer by timber or other approved means.

PROVISION OF SPOIL HEAPS

The Contractor shall provide spoil heaps at his own expense for the disposal of surplus
material and all rubbish collected when clearing the site and during the construction of the
works. The sites for these shall be approved by the Engineer.
WATER IN EXCAVATIONS

All excavations shall be kept free from water, from whatever source, at all times
during construction of works until in the opinion of the Engineer, any concrete or other
works therein are sufficiently set. The Contractor’s rates are deemed to cover compliance
with this requirement.

The Contractor shall construct any sumps or temporary drains that the Engineer may
deem necessary and shall be responsible for the removal and disposal of all water entering
the excavations from whatever source and shall deal with and dispose of such water in a
manner approved by the Engineer so as to ensure that excavations are kept dry.

The Contractor shall provide all plant, labour and materials required for such work
and all costs incurred shall be deemed to be included in his rates for excavation.
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A.CONCRETE
DEFINITIONS

Structural concrete is any class of concrete which is used in reinforced, prestressed or
unreinforced concrete construction, which is subject to stress.

Non-structural concrete is composed of materials complying with the Specification but for
which no strength requirements are specified and which is used only for filling voids,
blinding foundations and similar purposes where it is not subjected to significant stress.

A formed surface is a face which has been cast against formwork.

An unformed surface is a horizontal or nearly horizontal surface produced by screeding or
trowelling to the level and finish required.

A pour refers to the operation of placing concrete into any mould, bay or formwork, etc. and
also to the volume which has to be filled. Pours in vertical succession are referred to as lifts.
THE DESIGN OF CONCRETE MIXES

The classes of structural concrete to be used in the works shall be those shown on the
Drawings and designated in Table 4.1, in which the class designation includes two figures.
The first figure is the nominal strength at 28 days expressed in N/mm2 and the second figure
is the maximum nominal size of aggregate in the mix expressed in millimetres.

Table 4.1 ~- CONCRETE CLASSES AND STRENGTHS

Class of | Nominal | Maximu Maximum Trial Mixes | Farly = Works  Test

Concrete | Strength | m Water / Target Cubes (Clause 401 d)
Nominal Cement Mean
Size Ratio

N/mm2 | of Strength Any Average of
Aggregate (Clause 401 | one any Group
mm A B c) Cube of 4 Cubes
N/mm?2 N/mm2 | N/mm?2

10/75 10 75 0.60 0.55 13.5 8.5 13.3

15/75 15 75 0.60 0.50 21.5 12.8 20.0

15/40 15 40 0.60 0.50 21.5 12.8 20.0

15/20 15 20 0.57 0.50 21.5 12.8 20.0

20/40 20 40 0.55 0.48 31.5 17.0 27.5

20/20 20 20 0.53 0.48 31.5 17.0 27.5

20/10 20 10 0.50 0.48 31.5 17.0 27.5

25/40 25 40 0.52 0.46 36.5 21.3 32.5

25/20 25 20 0.50 0.46 36.5 21.3 32.5

25/10 25 10 0.48 0.46 36.5 21.3 32.5

30/40 30 40 0.50 0.45 41.5 25.5 37.5

30/20 30 20 0.48 0.45 41.5 25.5 37.5

30/10 30 10 0.47 0.45 41.5 25.5 37.5

40/20 40 20 0.46 0.43 51.5 34.0 47.5

40/10 40 10 0.45 0.43 51.5 34.0 47.5
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HAND-MIXED CONCRETE
Concrete for structural purposes shall not be mixed by hand. Where non-structural concrete
is required, hand mixing may be carried out subject to the agreement of the Engineer.

The mixing shall be done on a hard impermeable surface. The materials shall be turned over
not less than three times dry, water shall then be sprayed on and the materials again turned
over not less than three times in a wet condition and worked together until a mixture of
uniform consistency is obtained.

For hand mixed concrete the specified quantities of cement shall be increased by 10% and
not more than 0.5 cubic meter shall be mixed at one time. During windy weather efficient
precautions shall be taken to prevent cement from being blown away during the process of
gauging and mixing.

TRANSPORT OF CONCRETE

The concrete shall be transported to the Works by means which shall prevent adulteration,
segregation or loss of ingredients, and which shall ensure that the concrete is of the required
workability and consistency at the point and time of placing.

The time elapsed between mixing and placing a batch of concrete shall be as short as
practicable and, in any case, not longer than will permit completion of placing and
compaction before the onset of initial set. If the placing of any batch of concrete is delayed
beyond this period, the concrete shall not be placed in the Works.

PLACING OF CONCRETE

a) Consent for placing

Concrete shall not be placed in any part of the Works until the Engineer’s consent has been
given in writing, and the Contractor shall give the Engineer at least 1 full working day’s
notice of his intention to place concrete.

If concrete placing is not commenced within 24 hours of the Engineer’s consent the
Contractor shall again request consent as specified above.

b) Preparation of surface to receive concrete

Excavated surfaces on which concrete is to be deposited shall be prepared as set out in Section
3 of this Specification.

Existing concrete surfaces shall be prepared as set out in Clause 414. Before deposition of
further concrete, they shall be clean, hard and sound and shall be wet but without any free-
standing water.

Any flow of water into an excavation shall be diverted through proper side drains to a sump,
or be removed by other suitable methods which will prevent washing away the freshly
deposited concrete or any of its constituents. Any underdrains constructed for this purpose
shall be completely grouted up when they are no longer required by a method agreed by the
Engineer.

Unless otherwise instructed by the Engineer surfaces against which concrete is to be placed
shall receive a prior coating of mortar mixed in the proportions similar to those of the fines
portion in the concrete to be placed. The mortar shall be kept ahead of the concrete. The
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mortar shall be well worked into all parts of the excavated surface and shall not be less than
S5mm thick.

If any fissures have been cleaned out as described in Section 3 of this Specification they shall
be filled with mortar or with concrete as instructed by the Engineer.

The amount of mortar placed at any one time shall be limited so that it does not dry out or
set before being covered with concrete.

c) Chutes

In general, transportation of concrete by the use of chutes will not be permitted unless
approved by the Engineer. The chute shall have a section with round corners and shall have
a proper fixed slope so as to allow the concrete to flow satisfactorily and without segregation.
The lower end of chute shall be provided with a drop chute not less than 0.6m in height to
avoid segregation of falling concrete. The height of drop shall not exceed 1.5m. Chutes shall
be protected from direct sunlight, wind and rain.

e) Placing procedures

The concrete shall be deposited as nearly as possible in its final position. It shall be placed so
as to avoid segregation of the concrete and displacement of the reinforcement, other
embedded items, or formwork. It shall be brought up in layers approximately parallel to the
construction joint planes and not exceeding 500mm in compacted thickness unless otherwise
permitted or directed by the Engineer, but the layers shall not be thinner than four times the
maximum nominal size of aggregate.

Layers shall be placed so that they do not form feather edges nor shall they be placed on a
previous layer which has taken its initial set. In order to comply with this requirement, a
layer may be started before completion of the preceeding layer.

All the concrete in a single bay or pour shall be placed in a continuous operation. It shall be
carefully worked round all obstructions, irregularities in the foundations and the like so that
all parts are completely full of compacted concrete with no segregation or honeycombing. It
shall also be carefully worked round and between waterstops, reinforcement, embedded
steelwork and similar items which protrude above the surface of the completed pour.

All work shall be completed on each batch of concrete before its initial set commences and
thereafter the concrete shall not be disturbed before it has set hard. No concrete that has
partially hardened during transit shall be used in the Works and the transport of concrete
from the mixer to the point of placing shall be such that this requirement can be complied
with.

Concrete shall not be placed during rain which is sufficiently heavy or prolonged as to wash
mortar from coarse aggregate on the exposed faces of fresh concrete. Means shall be provided
to remove any water accumulating on the surface of the placed concrete. Concrete shall not
be deposited into such accumulation of water.

In drying weather, covers shall be provided for all fresh concrete surfaces which are not
being worked on. Water shall not be added to concrete for any reason.
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When concrete is discharged above its place of final deposition, segregation shall be
prevented by the use of chutes, downpipes, trunking, baffles or other appropriate devices, as
approved by the Engineer.

f) Interruptions to placing

If concrete placing is interrupted for any reason and the duration of the interruption cannot
be forecast or is likely to be prolonged, the Contractor shall immediately take the necessary
action to form a construction joint so as to eliminate as far as possible feather edges and
sloping top surfaces and shall thoroughly compact the concrete already placed in accordance
with Clause 406. All work on the concrete shall be completed while it is still plastic and it
shall not thereafter be disturbed until it is hard enough to resist damage. Plant and materials
to comply with this requirement shall be readily available at all times during concrete
placing.

Before concreting is resumed after such an interruption the Contractor shall cut out and
remove all damaged or uncompacted concrete, feather edges or any other undesirable
features and shall leave a clean sound surface against which the fresh concrete may be
placed.

If it becomes possible to resume concrete placing without contravening the Specification and
the Engineer consents to a resumption, the new concrete shall be thoroughly worked in and
compacted against the existing concrete so as to eliminate any cold joints.

g) Dimensions of pours

Unless otherwise agreed by the Engineer, pours shall not be more than two metres high and
shall as far as possible have a uniform thickness over the plan area of the pour. Concrete shall
be placed to the full planned height of all pours except in the circumstances described in
sub-clause 405(d).

The Contractor shall plan the dimensions and sequence of pours in such a way that cracking
of the concrete does not take place due to thermal or shrinkage stresses.

h) Placing sequence

The Contractor shall arrange that as far as possible the intervals between placing successive
lifts of concrete in one section of the Works are of equal duration. This duration shall
normally be not less than three or more than seven days under temperate weather conditions
unless otherwise agreed by the Engineer.

Where required by the Engineer to limit the opening of construction joints due to shrinkage,
concrete shall not be placed against adjacent concrete which is less than 21 days old.

When the drawings call for contraction gaps in concrete, these shall be of the widths and in
the locations shown on the drawings and they shall not be filled until the full time interval
shown on the drawings has elapsed.

COMPACTION OF CONCRETE
The concrete shall be fully compacted throughout the full extent of the placed layer. It shall
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be thoroughly worked against the formwork and around any reinforcement and other
embedded items, without displacing them. Particular care shall be taken at arises and other
confined spaces. Successive layers of the same pour shall be thoroughly worked together.

Concrete shall be compacted with the assistance of mechanical immersion vibrators, unless
the Engineer agrees to another method.

Immersion vibrators shall operate at a frequency of between 7,000 and 10,000 cycles per
minute. The Contractor shall ensure that vibrators are operated at pressures and voltages not
less than those recommended by the manufacturer in order that the compactive effort is not
reduced.

A sufficient number of vibrators shall be operated to enable the entire quantity of concrete
being placed to be vibrated for the necessary period and, in addition, standby vibrators shall
be available for instant use at each place where concrete is being placed.

Where the concrete contains aggregate with a nominal size of 75mm or more, vibrators with
a diameter of 100mm or more shall be used.

Vibration shall be continued at each point until the concrete ceases to contract, a thin layer
of mortar has appeared on the surface and air bubbles have ceased to appear. Vibrators shall
not be used to move concrete laterally and shall be withdrawn slowly to prevent the formation
of voids.

Vibration shall not be applied by way of reinforcement nor shall vibrators be allowed to touch
reinforcement or other embedded items. The vibrators shall be inserted vertically into the
concrete to penetrate the layer underneath at regular spacing. The spacing shall not exceed
the distance from the vibrator over which vibration is visibly effective.

CURING OF CONCRETE
a) General

Concrete shall be protected during the first stage of hardening from loss of moisture and from
the development of temperature differentials within the concrete sufficient to cause cracking.
The methods used for curing shall not cause damage of any kind to the concrete.

Curing shall be continued for as long as may be necessary to achieve the above objectives
but in any case for at least seven days or until the concrete is covered by later construction
whichever is the shorter period.

The above objectives are dealt with in sub-clause 407(b) and (c) but nothing shall prevent
both objectives being achieved by a single method where circumstances permit.

The curing process shall commence as soon as the concrete is hard enough to resist damage
from the process, and in the case of large areas or continuous pours, shall commence on the

completed section of the pour before the rest of the pour is finished.

Details of the Contractor’s proposals for curing concrete shall be submitted to the Engineer
before the placing of concrete commences in the Works.

Formed surfaces may be cured by retaining the formwork in place for the required curing
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period.

If the use of the foregoing methods is inappropriate, surfaces which will not have further
concrete bonded to them and which are not to receive an application of a finish may be cured
by the application of a curing compound having an efficiency index of at least 90 percent.
Curing compounds shall contain a fugitive dye to enable the extent of the spread to be seen
easily.

Curing compound is used on surfaces exposed to the atmosphere shall contain sufficient
finely divided flake aluminium in suspension to produce a complete coverage of the surface
with a metallic finish when applied at the rate recommended by the manufacturer.

Curing compounds shall become stable and impervious to the evaporation of water from the
concrete surface within 60 minutes of application. The material shall not react chemically
with the concrete surfaces for at least the first four days of the curing period.

If instructed by the Engineer, the Contractor shall, in addition to the curing provisions set out
above provide a suitable form of shading to prevent the direct rays of the sun reaching the
concrete surfaces for at least the first four days of the curing period.

b) Loss of moisture

Exposed concrete surfaces shall be closely covered with impermeable sheeting, properly
secured to prevent its removal by wind and the development of air spaces beneath it. Joints
in the sheeting shall be lapped by at least 300mm.

If for some reason it is not possible to use impermeable sheeting, the Contractor shall keep
the exposed surfaces continuously wet by means of a water spray or by covering with a
water absorbent material which is kept wet, unless this method conflicts with sub-clause
407(c).

Water used for curing shall be of the same quality as that used for concrete mixing as stated
in sub-clause 702(g).

c) Limitation of temperature differential

The Contractor shall limit the development of temperature differentials in concrete after
placing by any means appropriate to the circumstances including the following;:

i) Limiting concrete temperatures at placing as set out in sub-~clause 409(b);
ii) Use of low heat cement, subject to the agreement of the Engineer;
iii) Insulation of exposed concrete surface by insulating blankets. Such blankets shall

have an insulation value at least equivalent to 50mm of dry mineral wool,

iv) Leaving formwork in place during the curing period. Steel forms shall be suitably
insulated on the outside;

V) Preventing rapid dissipation of heat from surfaces by shielding from wind;
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vi) Avoiding the use of water sprays when such use would cause rapid cooling of the
surface.

PROTECTION OF FRESH CONCRETE
Freshly placed concrete shall be protected from rainfall and from water running over the
surface until it is sufficiently hard to resist damage from these causes.

No ftraffic shall be allowed on any concrete surface until such time as it is hard enough to
resist damage by such traffic.

Concrete placed in the Works shall not be subjected to any loading until it has attained at
least its nominal strength as defined in Clause 401.

If the Contractor desires to impose loads on newly-placed concrete, he shall make at least
three test cubes and cure them in the same conditions as the concrete they represent. These
cubes shall be tested singly at suitable intervals in order to estimate the time at which the
nominal strength is reached.

CONCRETING IN HOT WEATHER
a) General

The Contractor shall prevent damage to concrete arising from exposure to extreme
temperatures, and shall maintain in good working order all plant and equipment required
for this purpose.

In the event that conditions become such that even with the use of the equipment the
requirements cannot be met, concrete placing shall immediately cease until such time as the
requirements can again be met.

b) Concrete placing in hot weather
During hot weather the Contractor shall take all measures necessary to ensure that the
temperature of concrete at the time of placing in the Works does not exceed 30 degrees

centigrade and that the concrete does not loose any moisture during transporting and
placing.

Such measures may include but are not necessarily limited to the following:-

i) Shielding aggregates from direct sunshine.

ii) Use of a mist water spray on aggregates

iii) Sun shields on mixing plants and transporting equipment.

iv) Cooling the mixing water. If ice is used for this purpose it should preferably be in

flake form. Lump ice shall not be allowed to enter the tank supplying the mixer drum.

V) Covering skips closely with polythene sheet so that the latter is in contact with the
concrete.

Areas in which concrete is to be placed shall be shielded from direct sunshine and rock or
concrete surfaces shall be thoroughly wetted to reduce absorption of water from the concrete
placed on or against them.
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After concrete in any part of an area has been placed, the selected curing process shall be
commenced as soon as possible. If any interval occurs between completion of placing and
start of curing, the concrete shall be closely covered during the interval with polythene sheet
to prevent loss of moisture.

FINISHES ON UNFORMED SURFACES
Horizontal or nearly horizontal surfaces which are not cast against formwork shall be
finished to the class shown on the drawings and defined hereunder.

UF 1 Finish

All surfaces on which no higher class of finish is called for on the drawings or instructed by
the Engineer shall be given a UF 1 finish.

The concrete shall be levelled and screeded to produce a uniform plain or ridged surface,
surplus concrete being struck off by a straight edge immediately after compaction.

UF 2 Finish

This is a floated finish for roof or floor slabs and other surfaces where a hard trowelled
surface is not required.

The surface shall first be treated as a Class UF 1 finish and after the concrete has hardened
sufficiently, it shall be floated by hand or machine sufficiently only to produce a uniform
surface free from screed marks.

UF 3 Finish

This is a hard trowelled surface for use where weather resistance or appearance is
important, or which is subject to high velocity water flow.

The surface shall be floated as for a UF 2 finish but to the tolerance stated below. When the
moisture film has disappeared and the concrete has hardened sufficiently to prevent laitance
from being worked to the surface, it shall be steel trowelled under firm pressure to produce
a dense, smooth uniform surface free from trowel marks.

Table 4.4 - SURFACE TOLERANCES

Class of Tolerance in mm. See notes

Finish A B C

UF 1 N/A 10 +20o0r- 10

UF 2 Nil 10 + 20o0r-~ 10

UF 3 Nil 5 + 12.50r-7.5

Notes:

1. Col. A is the maximum allowable value of any sudden change of level in the surface.
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2. Col. B is the maximum allowable value of any gradual irregularity of the surface, as
indicated by the gap between the surface and a three metre long straight edge or correctly
shaped template placed on the surface.

3. Col. C is the maximum allowable value of the difference in level or position between
a three metre long straight edge or correctly shaped template placed on the surface and the
specified level or position of that surface.

Where dimensional tolerances are given on the drawings or in this Special Specification they
shall take precedence over those given in Table 4.4.

AA. MORTAR

This clause covers mortar for use ahead of concrete placing, and other uses not covered
elsewhere in the Specification.

Mortar shall be composed of fine aggregate complying with sub-clause 702(c) and ordinary
Portland cement complying with SRN 103. The mix proportions shall be as stated on the
drawings or elsewhere in this Specification or if not stated shall be one part of cement to two
parts of fine aggregate by weight.

Small quantities of mortar may be hand mixed but for amounts over 0.5 cubic metre a
mechanical mixer shall be used.

The water content of the mortar shall be as low as possible consistent with the use for which
it is required but in any case the water/cement ratio shall not be more than 0.5.

Mortar which is specified as ‘dry pack’ shall be mixed with sufficient water for the mix to
become cohesive but not plastic when squeezed in the hand. Dry pack mortar shall be
rammed into the cavity it is required to fill, using a hand rammer with sufficient force to
ensure full compaction.

REMEDIAL WORK TO DEFECTIVE SURFACES

If on stripping any formwork the concrete surface is found to be defective in any way, the
Contractor shall make no attempt to remedy such defects prior to the Engineer’s inspection
and the receipt of any instructions which the Engineer may give.

Defective surfaces shall not be made good by plastering.

Areas of honey combing (of a mild nature) which the Engineer agrees may be repaired shall
be cut back to sound concrete or to 75mm whichever is the greater distance. In the case of
reinforced concrete the area shall be cut back to at least 25mm clear distance behind the
reinforcement or to 75mm, whichever is the greater distance. The cavity shall have sides at
right angles to the face of the concrete. After cleaning out with water and compressed air, a
thin layer of cement grout shall be brushed on to the concrete surface in the cavity and it
shall then be filled immediately with concrete of the same class as the main body but with
aggregate larger than 20mm nominal size removed. A form shall be used against the cavity,
provided with a lip to enable concrete to be placed. The form shall be filled to a point above
the top edge of the cavity.

After seven days the lip of concrete shall be broken off and the surface ground smooth.
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Surface irregularities which are outside the limits of tolerance set out in Clause 410 shall be
ground down in the manner and to the extent instructed by the Engineer.

Severe honeycombing and defects other than those mentioned above shall be dealt with as
instructed by the Engineer.
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BB. FORMWORK

FORMWORK FOR CONCRETE
Definitions

Formwork means the surface against which concrete is placed to form a face, together
with all the immediate supports to retain it in position while concrete is placed.

False work means the structural elements supporting both the formwork and the
concrete until the concrete becomes self supporting.

A formed face is one which has been cast against formwork.

An exposed face is one which will remain visible when construction has been
completed.

CONSTRUCTION OF FORMWORK AND FALSEWORK
Before construction begins, the Contractor shall submit to the Engineer, drawings
showing details of the proposed formwork and false work.

Formwork and false work shall be so constructed that they will support the loads
imposed on them by the fresh concrete together with additional stresses imposed by vibrating
equipment and by construction traffic, so that after the concrete has hardened the formed
faces shall be in the positions shown on the drawings within the tolerances set out in Clause
506.

Ground supports shall be properly founded on footings designed to prevent settlement.

Joints in formwork for exposed faces shall, unless otherwise specified, be evenly spaced and
horizontal or vertical and shall be continuous or form a regular pattern.

All joints in formwork including formwork for construction joints shall be tight against the
escape of cement, water and fines. Where reinforcement projects through formwork, the
form shall fit closely round the bars.

Formwork shall be so designed that it may be easily removed from the work without damage
to the faces of the concrete. It shall also incorporate provisions for making minor adjustments
in position if required, to ensure the correct location of concrete faces. Due allowance shall
be made in the position of all formwork for movement and settlement under the weight of
fresh concrete.

Where overhangs in formwork occur, means shall be provided to permit the escape of air
and to ensure that the space is filled completely with fully compacted concrete.

Formwork shall be provided for concrete surfaces at slopes of 30 degrees to the horizontal or
steeper. Surfaces at slopes less than 20 degrees may be formed by screeding. Surfaces at slopes
between 20 degrees and 30 degrees shall generally be formed unless the Contractor can
demonstrate to the satisfaction of the Engineer that such slopes can be screeded with the use
of special screed boards to hold the concrete in place during vibration.
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Horizontal or inclined formwork to the upper surface of concrete shall be adequately secured
against uplift due to the pressure of fresh concrete. Formwork to voids within the body of the
concrete shall also be tied down or otherwise secured against floating.

The internal and external angles on concrete surfaces shall be formed with fillets and
chamfers of the sizes shown on the drawings unless otherwise instructed by the Engineer.

Supports for formwork for non-water retaining structures may be bolted to previously
placed concrete provided the type of bolt used is acceptable to the Engineer. If metal ties
through the concrete are used in conjunction with bolts, the metal left in shall not be closer
than 50mm to the face of the concrete.

Supports for formwork for water retaining structures may be bolted to previously placed
concrete provided the type of bolts and positions of fixing are acceptable to the Engineer.
After concreting the Contractor shall remove all support bolts and seal all holes with well
rammed cement/sand mortar containing approved waterproofing cement additive. Metal
ties which would be left in the concrete shall not be permitted.

Formwork shall not be re-used after it has suffered damage which in the opinion of the
Engineer is sufficient to impair the finished surfaces of the concrete.

Where circumstances prevent easy access within the form for cleaning and inspection,
temporary openings for this purpose shall be provided through the formwork.

Shear keys shall be provided in all construction joints of the size and shape indicated on the
drawings.

Where precast concrete elements are specified for use as permanent formwork, or proposed
by the Contractor and agreed by the Engineer, they shall comply with the requirements of
the Specification. Such elements shall be set true to line and level within the tolerances
prescribed for the appropriate class of finish in Clause 506 and fixed so that they cannot
move when concrete is placed against them.

PREPARATION OF FORMWORK

Before any reinforcement is placed into position within formwork, the latter shall be
thoroughly cleaned and then dressed with a release agent. The agent shall be either a suitable
oil incorporating a wetting agent, an emulsion of water suspended in oil or a low viscosity
oil containing chemical agents. The Contractor shall not use an emulsion of oil suspended in
water nor any release agent which causes staining or discoloration of the concrete, air holes
on the concrete surface, or retards the set of the concrete.

In order to avoid colour difference on adjacent concrete surfaces, only one type of release
agent shall be used in any one section of the works.

In cases where it is necessary to fix reinforcement before placing formwork, all surface
preparation of formwork shall be carried out before it is placed into position. The Contractor
shall not allow reinforcement or prestressing tendons to be contaminated with formwork
release agent.

Before placing concrete all dirt, construction debris and other foreign matter shall be
removed completely from within the placing area.

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 96 of 155
Turkana County



Before concrete placing commences, all wedges and other adjusting devices shall be secured
against movement during concrete placing and the Contractor shall maintain a watch on the
formwork during placing to ensure that no movement occurs.

REMOVAL OF FORMWORK

Formwork shall be carefully removed without shock or disturbance to the concrete. No
formwork shall be removed until the concrete has gained sufficient strength to withstand
safely any stresses to which it may thereby be subjected.

The minimum periods which shall elapse between completion of placing concrete and
removal of forms are given in Table 5.1 and apply to ambient temperatures higher than 10
degrees centigrade. At lower temperatures or if cement other than ordinary Portland are
involved, the Engineer may instruct that longer periods be used.

Alternatively, formwork may be removed when the concrete has attained the strength set
out in Table 5.1, provided that the attained strength is determined by making test cubes and
curing them under the same conditions as the concrete to which they refer.

Compliance with these requirements shall not relieve the Contractor of his obligation to delay
removal of formwork until the removal can be completed without damage to the concrete.

Table 5.1 ~- MINIMUM PERIODS FOR FORMWORK REMOVAL

Position of Formwork Min. period for | Strength to be
temp  over 1 | attained
degrees
Centigrade

Vertical or near vertical faces of mass

concrete 24 hours 0.2C

Vertical or near vertical faces of

reinforced walls, beams and columns 48 hours 0.3C

Underside of arches, beams and slabs

(formwork only) 4 days 0.5C

Supports to underside of arches, beams

and slabs 14 days C

Arched linings in tunnels and

underground 24 hours 4 N/mm2

works

Note: C is the nominal strength for the class of concrete used.

If the Contractor wishes to strip formwork from the underside of arches, beams and slabs
before the expiry of the period for supports set out above, it shall be designed so that it can
be removed without disturbing the supports. The Contractor shall not remove supports
temporarily for the purpose of stripping formwork and subsequently replace them.

As soon as the formwork has been removed, bolt holes in concrete faces other than
construction joints which are not required for subsequent operations shall be completely
filled with mortar sufficiently dry to prevent any slumping at the face. The mortar shall be
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mixed in the same proportions as the fine aggregate and cement in the surrounding concrete
and with the same materials and shall be finished flush with the face of the concrete.
SURFACE FINISHES ON FORMED SURFACES

Classes of finish

The surface finish to be achieved on formed concrete surfaces shall be as shown on the
drawings and defined hereunder:-

a) Class F1 finish

This finish is for surfaces against which backfill or further concrete will be placed.
Formwork may be sawn boards, sheet metal or any other suitable material which will prevent
the loss of fine material from the concrete being placed.

b) Class F2 finish

This finish is for surfaces which are permanently exposed to view but where the highest
standard of finish is not required. Forms to provide a Class F2 finish shall be faced with
wrought thicknessed tongued and grooved boards with square edges arranged in a uniform
pattern and close jointed or with suitable sheet material. The thickness of boards or sheets
shall be such that there shall be no visible deflection under the pressure exerted by the
concrete placed against them. Joints between boards or panels shall be horizontal and vertical
unless otherwise directed. This finish shall be such as to require no general filling of surface
pitting, but fins, surface discoloration and other minor defects shall be remedied by methods
agreed by the Engineer.

c) Class F3 finish

This finish is for surfaces which will be in contact with water flowing at high velocity, and
for surfaces prominently exposed to view where good appearance is of special importance.
To achieve this finish, which shall be free of board marks, the formwork shall be faced with
plywood complying with B.S. 1088 or equivalent material in large sheets. The sheets shall be
arranged in an approved pattern. Wherever possible, joints between sheets shall be arranged
to coincide with architectural features or changes in direction of the surface.

All joints between panels shall be vertical and horizontal unless otherwise directed. Suitable
joints shall be provided between sheets to maintain accurate alignment in the plane of the
sheets. Unfaced wrought boarding or standard steel panels will not be permitted for Class
F3 finish. The Contractor shall ensure that the surface is protected from rust marks, spillages
and stains of all kinds.

d) Curved surfaces

For curved surfaces where F2 or F3 finishes are called for, the formwork face shall be built
up of splines cut to make a tight surface which shall then be dressed to produce the required
finish.

Alternatively, single curvature surfaces may be faced with plastic or plywood linings
attached to the backing with adhesive or with escutcheon pins driven flush. Linings shall
not bulge, wrinkle or otherwise deform when subjected to temperature and moisture
changes.
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TOLERANCES
All parts of formed concrete surfaces shall be in the positions shown on the drawings within
the tolerances set out in Table 5.2.

In cases where the drawings call for tolerances other than those given in Table 5.2 the
tolerances shown on the drawings shall take precedence.

Where precast units have been set to a specified tolerance, further adjustments shall be made
as necessary to produce a satisfactory straight or curved line. When the Engineer has
approved the alignment, the Contractor shall fix the units so that there is no possibility of
further movement.

Table 5.2 - TOLERANCES

Class of finish | Tolerances in mm (See Note)

A B C
F1 10 10 + 25to-~ 10
F2 5 10 +or- 15
F3 2 5 +or-~ 10

Note: The tolerances A, B and C given in the table are defined as follows:

1. Column A is an abrupt irregularity in the surface due to misaligned formwork or
defects in the face of the formwork.

2. Column B is a gradual deviation from a plane surface as indicated by a straight edge
3m long. In the case of curved surfaces, the straight edge shall be replaced by a correctly
shaped template.

3. Column C is the amount by which the whole or part of a concrete face is displaced
from the correct position shown on the drawings.
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CC. MASONRY

GENERAL
All masonry work shall be constructed from building stone as specified in Clause 804.

For walls, facing and other exposed works the stone shall unless otherwise specified, be medium
chisel-dressed.

WORKMANSHIP
The Contractor shall provide and use proper setting out rods for all work.

Stones shall be well soaked before use and the tops of walls shall be kept wet as the work
proceeds. The stones shall be properly bonded so that no vertical joint in a course is within 115mm of
a joint in the previous course. Alternate courses of walling at angles and intersections shall be carried
through the full thickness of the adjoining walls. All perpends, reveals and other angles of the walling
shall be built strictly true and square.

The stones shall be bedded, jointed and pointed in mortar 1 to 3 in accordance with Clause 707
with beds and joints 9mm thick flushed up and grouted solid as the work proceeds.

All masonry work shall be cured in accordance with the relevant requirements of Clause 406.

DD.CAST STONEWORK

Cast stone shall be as specified in Clause 711. Facing stones shall be brought up in courses to a
height not exceeding 1 metre at a time, the concrete backing being then brought up and well
incorporated into and round the backs of the stones and the projecting metal ties to ensure a complete
bond. The stones shall be bedded and jointed as shown on the drawings.

All materials, moulds, mixing, casting and surface treatment, setting, jointing and pointing, and
all centering, scaffolding and labour required to complete the cast stonework specified or as shown on
the drawings, shall be included in the rates for such work.

EE. MATERIALS

GENERAL

The approval in writing or otherwise by the Engineer of any materials shall not in any way whatsoever
relieve the Contractor from any liability or obligation under the Contract and no claim by the
Contractor on account of the failure, insufficiency or unsuitability of any such materials will be
entertained.

a) All items shall be suitable for water works purposes and for use with cold water installation
and operation being in a tropical climate.

b) All items hereinafter specified shall be to such other Standard or Specification which in the
opinion of the Engineer provides for a quality of material and workmanship not inferior to the Standard
Reference Number (SRN) quoted. The Standard or Specification must be submitted to the Engineer for
approval before commencement of work.

c) All ferrous pipes and fittings shall be coated with a protective paint suitable for use in and
transport through a tropical climate.

d) The Contractor shall supply to the Employer a certificate stating that each item supplied has
been subjected to the tests hereinafter laid down and conforms in all respects to the said Specification.
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e) The Contractor shall provide adequate protection to all piping, flanged items and valves so as

to guard effectively against damage in transit and storage and ingress of foreign matter inside the
valves.

f) All pipework and fittings shall be subjected to a works hydrostatic test pressure which shall be
not less than twice the maximum operating pressure.

Q) The Contractor should exercise diligence to provide the best material.

h) Where applicable the manufacturer’s Specification should accompany all offers. The name of
the manufacturer must in every case be stated.

j) Where necessary the Contractor shall provide rubber gaskets to comply with SRN 208 and all
other bolts, nuts, washers, etc. to undertake jointing at fittings etc.

k) Any articles required under this Contract which are found to be faulty due to a crack, flaw or
any other reason or is not in accordance with the Specification stipulated will not be accepted nor will
the Employer be liable for any charges in respect of such an article. Where any such rejected article
can, in the opinion of the Engineer, be rendered usable, the Contractor may deal with it accordingly
and include it in the Contract at a price to be mutually agreed. Straight pipes which have been cut will
be accepted at the discretion of the Engineer, provided the length is not less than 4 metres or two thirds
of the standard length whichever is the lesser and will be priced pro-rata.

1) Wherever possible, samples of pipes and fittings shall be submitted for approval of the Engineer
prior to the Contractor obtaining the total requirements.

FF. GALVANISED PIPES AND SPECIALS

All piping shall conform to SRN 823 and SRN 903 for “Medium” Piping. The pipes shall be screwed
and socketed, coupled or flanged.

All specials shall be of such dimensions as will mate with the piping supplied. Screwdownstopvalves
shall conform to SRN 826. Barrel nipples shall conform to SRN 823 and all other specials shall conform
to SRN 824.

All pipes supplied shall be certified by the manufacturer to have been tested in accordance with the
relevant Standard Specification.

GATE VALVES
Gate valves shall comply with the requirements of SRN 501.

The gate valves shall be suitable for use in pipelines and for the operating pressure to a head of 160
metres or 250 metres of water (NP 16) or NP 25.

The gate valves shall be double flanged. The dimensions and drilling of flanges shall be in accordance
with SRN 207. Flanges shall be machined flat. Flanges shall be NP 16 / NP 25 complying with SRN
207.

Spindles of the gate valves shall be provided with cast iron caps conforming to the requirements as
specified under “Valve Caps” in SRN 501 or handwheels if so specified.

The spindles of the gate valves shall be of the non-rising type and screwed so as to close the valves
when rotated in a clockwise direction. The direction of closing shall be clearly cast on the valve cap or
handwheel.

The gate valves shall be subject to “Closed End Tests” in accordance with the procedure set outin SRN
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501.

The gate valves shall be suitable for opening and closing against an unbalanced head by manual
operation.

GG.PAINTS

All priming, undercoating and finishing paints shall be in accordance with SRN 877 or SRN 878 as
appropriate.

The painting of all building works shall comprise a special paint recommended for external work
while all other paints, plastic emulsion coating etc. are to be of an approved manufacturer. All paints,
distempers etc. shall be delivered on site intact in the original drums or tins, and shall be mixed and
applied in accordance with the manufacturer’s printed directions. The only addition which will be
allowed to be made will be liquid thinners, driers etc. supplied by the makers for the purpose.

All surfaces must be thoroughly cleaned down prior to painting and decorating work and no external
painting shall be carried out in rainy weather. All paint must be thoroughly well worked on and
excess of paint in any coat must be avoided.

All colours will be selected by the Engineer from the standard range of colours.

HH.PRECAST CONCRETE UNITS

Precast concrete covers to be precast units for use in the works, whether instructed under the Contract
or proposed by the Contractor.

a) Formwork for Precast Units

Moulds shall be so constructed that they do not suffer distortion or dimensional changes
during use and are tight against loss of cement grout or fines from the concrete.

Moulds shall be set up on firm foundations so that no settlement occurs under the weight of
the fresh concrete.

Moulds shall be constructed so that units may be removed from them without sustaining any
damage.

Release agents used for demoulding shall not stain the concrete or affect its properties in any
way.

b) Reinforcement for Precast Units

Reinforcement in precast units shall comply with the requirement of Clauses 736 and 419-420.
When preformed cages are used the cages shall be made up on jigs to ensure dimensional accuracy
and shall be carefully supported within the could in such a way that they cannot move when concrete
is placed. Reinforcement complying with SRN 126 may be tack welded where bars cross to provide
rigidity in the cage but reinforcement complying with SRN 127 shall not be welded.

Cover to main reinforcement shall be as shown on the drawings, or if not shown shall be not
less than 25mm or the diameter of the bar, whichever is the greater. Cover on distribution steel shall
not be less than 15mm or the diameter of the bar whichever is the greater.

Bars shall be spaced so that the minimum clear distance between them is the maximum nominal
aggregate size plus five millimeters but in any case not less than the diameter of the bars.

Bars may be placed in pairs provided that there are no laps in the paired lengths.

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 102 of 155
Turkana County



c) Casting of Units

Concrete for precast units shall comply with Clauses 724 and 401-410 using the class of
concrete specified on the drawings.

If lightweight aggregates are specified, they shall comply with SRN 147.

The area in which units are cast shall be adequately protected from the weather so that the
process is not affected by rain, sun or drying winds.

d) Curing Precast Units
Requirements for curing shall be generally as set out in Clause 407.

The Contractor shall ensure that units do not suffer any loss of moisture or sudden changes of
temperature for at least four days after casting. If a water spray is used for curing, the water shall be
at a temperature within 5 degrees centigrade of the temperature of the unit being cured.

If Contractor proposes curing at elevated temperatures, the method shall be subject to the
agreement of the Engineer and shall include means whereby units are heated and subsequently cooled
evenly without sudden changes of temperature.

e) Dimensional Tolerances of Precast Units

Units shall be accurately formed to the dimensions shown on the drawings unless closer
tolerances are called for by the Engineer.

) Surface Finish of Precast Units

The formed faces of precast units shall be finished to Class F3 as set out in Clause 505(C) unless
another class of finish is specified on the drawings.

Free faces shall be finished to Class UF2 unless another class of finish is specified on the
drawings.

In cases where a special finish is required a trial panel shall be constructed by the Contractor
which after approval by the Engineer shall be kept available for inspection at the place of casting and
production units shall thereafter match the approved pattern.

Those parts of the unit which are to be joined to other units or to in-situ concrete shall be
brushed with a stiff brush before the concrete has fully hardened. Alternatively, if the concrete has
been allowed to harden, the surfaces shall be roughened by sand blasting or by the use of a needle
un.

g) Handling and Storage of Precast Units

Precast units shall be handled in a manner which will not cause damage of any kind and shall
be stored on a hard impermeable base.

Prestressed units and large precast normally reinforced units shall be handled and stored so that
no stresses shall be induced in excess of those which they will incur in their final positions in the Works
unless they have been designed to resist such stresses.

Units shall be provided with adequate lifting holes or loops, placed in the locations shown on
the drawings or agreed by the Engineer and they shall be lifted only by such holes or loops. Where it
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is not possible to provide holes or loops, suitable sling positions shall be indicated in paint on the units.

Units shall be marked indelibly with the reference number and date of casting and shall be
stacked on suitable packers which will not damage the concrete or stain the surfaces. Not more than
two packers shall be placed under each unit and these shall be located either at the positions of the
permanent support points or in positions such that the induced stresses in the unit will be a minimum.

)  Testing Precast Units

Precast units shall be capable of safely sustaining the loads which they have been designed to carry.
The Contractor shall subject units selected by the Engineer to load tests simulating the working
conditions. Details of such tests shall be agreed between the Engineer and the Contractor.

In the case of units subject to bending loads the test piece shall be supported at full span and a
loading equivalent to 1.25 times the sum of the live and dead loads which were assumed in the design
shall be maintained for one hour without the appearance of any signs of distress. The recovery one
hour after the removal of load shall be not less than 75 per cent of the full load deflection.

If the unit fails to meet the above requirements, further tests shall be carried out on two more
units. If either of these fail the whole batch of units will be rejected.

If the Engineer so requires, a test to destruction shall also be carried out which on units subject
to bending shall be as follows:~

The units shall be supported at full span and a load applied in increments instructed by the
Engineer up to 95 per cent of the designed ultimate load. This load shall be held for 15 minutes without
failure of the unit. The deflection at the end of this period shall be not more than 1/40th of the span.
The load shall then be further increased until failure occurs.

If the unit fails to sustain the required load for the prescribed period or if the deflection exceeds the
specified amount, the Engineer may order two further tests, and if either of these fail, the batch of units
which they represent may be rejected.

Il. SUBMISSION OF SAMPLES

As soon as possible after the contract has been awarded, the Contractor shall submit to the Engineer a
list of the suppliers from whom he proposes to purchase the materials necessary for the execution of
the Works. Each supplier must be willing to admit the Engineer or his representatives, to his premises
during ordinary working hours for the purpose of obtaining samples of the materials in question.
Alternatively, if desired by the Engineer, the Contractor shall deliver the samples of the materials to the
Engineer’s office without charge.

The information regarding the names of the suppliers may be submitted at different times, as may be
convenient, but no source of supply shall be changed without the Engineer’s prior approval once a
supplier, source or material has been approved.

Samples of materials approved will be retained at the Engineer’s office until the completion of the
contract. Samples may be tested to destruction.

All materials delivered to site must be at least equal in all respects to approved samples, otherwise they
shall be rejected. No special payment will be made for compliance with clauses specifying tests etc. to
ensure quality control etc. unless specifically itemised in Bills of Quantities.
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JJ. MATERIALS FOR CONCRETE
a) General

The Contractor shall submit to the Engineer full details of all materials which he proposes to
use for making concrete. No concrete shall be placed in the Works until the Engineer has approved

the materials of which it is composed. Approved materials shall not thereafter be altered or substituted
by other materials without the consent of the Engineer.

b) Cement
Cement shall comply with the following Kenya
Standards:~ SRN 103 for Ordinary Portland cement.

SRN 103 for Rapid Hardening Portland cement plus all special conditions to its
use stipulated by the manufacturer.

SRN 104 for Sulphate Resisting or High Alumina cement.
Cement shall be free flowing and free of lumps. It shall be supplied in the manufacturer’s sealed
unbroken bags or in bulk. Bagged cement shall be transported in vehicles with effective means of

ensuring that it is protected from the weather.

Bulk cement shall be transported in vehicles or in containers specially built and equipped for the
purpose.

Cement in bags shall be stored in a suitable weatherproof structure of which the interior shall be dry
and well ventilated at all times. The floor shall be raised above the surrounding ground level and
shall be so constructed that no moisture rises through it.

Each delivery of cement in bags shall be stacked together in one place. The bags shall be closely stacked
8o as to reduce air circulation but shall not be stacked against an outside wall. If pallets are used, they
shall be constructed so that bags are not damaged during handling and stacking. No stack of cement
bags shall exceed 3 metres in height. Different types of cement in bags shall be clearly distinguished
by visible markings and shall be stored in separate stacks.

Cement from broken bags shall not be used in the Works.

Cement in bags shall be used in the order in which it is

delivered.

Bulk cement shall be stored in weatherproof silos which shall bear a clear indication of the type
of cement contained in them. Different types of cement shall not be mixed in the same silo.

The Contractor shall provide sufficient storage capacity on site to ensure that his anticipated
programme or work is not interrupted due to lack of cement.

Cement which has become hardened or lumpy or fails to comply with the Specification in any
way shall be removed from the site.

All cement for any one structure shall be from the same source.
Cement which is stored on site for longer than one month shall be rejected.

c) Fine Aggregate
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Fine aggregate shall be clean, hard and durable and shall be natural sand, crushed gravel sand or
crushed rock sand complying with SRN 108. All the material shall pass through a 5mm standard sieve
and the grading shall be in accordance with Zones 1, 2 or 3 of SRN 109. In order to achieve an
acceptable grading, it may be necessary to blend materials from more than one source. Fine aggregate
for mortar only shall comply with SRN 135.

The fine aggregate shall not contain iron pyrites or iron oxides. It shall not contain mica, shale, coal or
other laminar, soft or porous materials or organic matter unless the Contractor can show by
comparative tests, on finished concrete as set out in SRN 117, that the presence of such materials does
not adversely affect the properties of the concrete.

d) Coarse aggregate

Coarse aggregate shall be clean, hard and durable crushed rock, crushed gravel or natural gravel
complying with the requirements of SRN 110. The material shall not contain any iron pyrites, iron
oxides, flaky or laminated material, hollow shells, coal or other soft or porous material, or organic
matter unless the Contractor can show by comparative tests on finished concrete as set out in SRN 117
that the presence of such materials does not adversely affect the properties of the concrete. The pieces
shall be angular, rounded or irregular as defined in SRN 107.

Coarse aggregate shall be supplied in the nominal sizes called for in the Contract and shall be graded
in accordance with SRN 111 for each nominal size.

f) Delivery and storage of aggregates

Aggregates shall be delivered to site in clean and suitable vehicles. Different types or sizes of
aggregate shall not be delivered in one vehicle.

Each type or size of aggregate shall be stored in a separate bin or compartment having a base
such that contamination of the aggregate is prevented. Dividing walls between bins shall be substantial
and continuous so that no mixing of types or sizes occurs.

The storage of aggregates shall be arranged so that as far as possible rapid drying out in hot
weather is prevented in order to avoid sudden fluctuations in water content. Storage of fine aggregates
shall be arranged so that they can drain sufficiently before use in order to prevent fluctuations in water
content of the concrete.

g) Water for concrete and mortar

Sea water or brackish water containing more than 1,000 ppm chloride ion or 2,000 ppm
sulphate ion shall not be used for mixing or curing concrete.

Water shall be clean and free from harmful matter and shall comply with the requirements of
SRN 114.

The Contractor shall carry out tests in accordance with SRN 114 to establish compliance with
the Specification.

KK. BUILDING STONE

All building stone shall be capable of withstanding when wet a crushing stress of 1.4
kg./sq.mm. The source of stone shall be approved by the Engineer and stone supplied therefrom shall
be free from Magadi, overburden, mudstone, cracks, sand holes, veins, laminations or other
imperfections.

The stone shall be chisel dressed into true rectangular blocks, with each surface even and at
right angles to all adjoining surfaces, to the size specified. For exposed stonework the maximum
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permissible variation of any of the specified dimensions shall be 6mm provided that cut stone, supplied
as ‘rock face’ stone may be hammer dressed on one face only, or on one face and one end, if in other
respects it conforms with this specification. Stones shorter than 375mm will not be accepted.

Unless the Engineer allows otherwise the Contractor shall at his own expense provide and dress
four 100mm cubes of stone for testing.

The stone shall be sound when tested in accordance with SRN 870 except that:~

i) The treatment shall be repeated for 10 cycles only; and

ii) The second criterion of failure shall be amended to allow for a loss of weight of not more than
20% of its original weight.

MURRAM

Murram shall be from an approved source quarried so as to exclude vegetable matter, loam,
top soil or clay. The California Bearing Ratio of the murram, as determined for a sample compacted to
maximum density (as defined under SRN 601) and allowed to soak in water for four days, shall not be
less than 30%. This C.B.R. is a guide to quality only and the compaction in the work will be judged by
density.

LL. CEMENT MORTAR

Cement mortar shall consist of proportions by volume as specified of Portland Cement and
natural sand or crushed natural stone or a combination of both as specified in SRN 135 and SRN 136 :
Building Sands from Natural Sources. The constituent materials shall be accurately gauged and mixed
in an approved manner.

Cement mortar shall be made in small quantities only as and when required, and any mortar
which has begun to set or which has been mixed for a period of more than one hour shall be rejected.

MM. CONCRETE BLOCKS
Solid and hollow concrete blocks for walling shall comply with SRN 904 in every respect.

All solid and hollow concrete blocks used in the walling must be capable of withstanding a crushing
pressure of not less than 0.35 kg per square millimeter after 28 days. The blocks shall be cast in Metric
sizes.

NN. TESTING OF MATERIALS AND WORKMANSHIP

APPARATUS REQUIRED FOR TESTING ON SITE

Apparatus for testing shall be, if directed by the Engineer, made available on site of the works, for as
long a period as required by the Engineer, and regarded as constructional plant. The Contractor to
allow for this provision in his rates. The following may be required:-

a) A set of sieves complying with British Standard 410 : Test Sieves, or the following nominal
sizes:~

Fine mesh wire cloth 200, 100, 72,52, 36,25, 18, 14, 10 and
7. Medium mesh wire cloth 3mm.
Perforated plate 5mm, 6mm, 9mm, 12mm, 20mm, 38mm, 50mm, 65mm and 75mm.
b) A suitable balance, a pycnometer and a stove or other approved apparatus for determining the

moisture content of the ageregate. The methods of test shall be as described in Part Four of British
Standard 812: Sampling and Testing of Mineral Aggregates, Sands and Fillers.
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c) A 200 ml. graduated cylinder in accordance with British Standard 604: Graduate Measuring
Cylinders, for the use in the field settling test for clay and fine silt in aggregates.

d) Two 0.34 kg. graduated clear glass medicine bottles for use in the test of organic impurities in sand.

e) Apparatus required for testing soils in accordance with British Standard 1377: Methods of Test for
Soil Classification and Compaction, and British Standard 1924: Methods of Test for Stabilised Soils.

f) Apparatus for testing concrete in accordance with British Standard 1881: Methods of Testing
Concrete, Parts 1 to 7.

g) A straight edge 3 meters long and measuring wedge or other approved apparatus for testing the
accuracy of surfaces.

Additional testing equipment as stated in the Bill of Quantities or as required by the Engineer.

LOAD TESTING OF PIPES

The Engineer may instruct the Contractor to make a Loading Test (Three-Edge Bearing or Sand Bearing)
on pipes to be used to construct the sewer. Payment for Load Tests will be entirely in accordance with
the General Conditions of Contract.

OO. MISCELLANEOUS RR.1

GALVANISED WORK

Iron and steel, where galvanised, shall comply with B.S. 729, entirely coated with zinc after fabrication
by complete immersion in a zinc bath in one operation and all excess carefully removed. The finished
surface shall be clean and uniform.

RR.2 PAINT AND PAINTING
All paint, including primers, undercoats and finishings, polish, emulsion etc., to be used shall be
obtained ready for use from the manufacturer approved by the Engineer.

The Contractor shall order direct from the manufacturer and only fresh paint will be allowed to be
used.

All paints shall be of the qualities, i.e. exterior, interior etc., types and colours scheduled. All coats of
paint system shall be obtained from the same manufacturer, shall be ordered for use together and as
far as practicable, shall be ordered on one order in sufficient quantity for the whole of the work,
particularly in the case of the finishing colour. Where more than one of the three systems (gloss, semi-~
gloss or flat) is in use, these paints shall be used in strict accordance with their accompanying printed
instructions.

The Contractor shall use only paints delivered to the site in original sealed containers, not exceeding
five liter capacity, stamped and bearing the manufacturer’s name of mark, the specification number,
method of application (e.g. brushing) colour, quantity, batch number and date of manufacture, and

expiry.
Contractor’s stocks shall not be accepted unless expressly approved by the Engineer’s Representative.

The paint, which will be subject to sampling and testing, shall be used exactly as received, after
adequate stirring, without the addition of thinners, driers, or adulterating materials of any kind.

All tints and shades (including colours of undercoats) shall be selected and approved by the Engineer’s
Representative and the Contractor shall allow in his prices for executing the painting work in colour
schemes, to be prepared from a wide range of colours.

All paints described as oil paint shall be alkyd paint.
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No painting on exterior work shall be carried out in wet weather or upon surfaces which are not
thoroughly dry. Painting shall not proceed in dusty conditions. Each coat of paint shall be thoroughly
dry and shall be rubbed down with glass paper before a subsequent coat is applied. Adequate care must

be taken to protect surfaces of paintwork, still wet. Lead based priming paints for
steelwork shall conform to B.S. 2521 and 25
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SECTION VII- BILLS OF QUANTITIES

BILL OF QUANTITIES FOR DRILLING, EQUIPPING & CIVIL WORKS FOR LOKABUK COMMUNITY
BOREHOLE -~ TURKANA WEST SUB-COUNTY

ITEM | DESCRIPTION UNIT | QTY RATE AMOUNT
(Ksh) (Ksh)

1 PRELIMANRY & GENERAL

1.1 Provide and erect two (2No.) publicity Item 2

signboard as shall be directed by the
project supervisor

1.2 Allow provisional sum to cater for project | Item L/S 400,000.00
supervision from inception to
commissioning.

1.3 Allow provisional sum to cater for project | Item L/S 400,000.00

Monitoring and Evaluation from inception
to commissioning.

1.4 Allow sum for provision of security during | Item L/S 300,000.00
the contract period

1.5 Allow provisional sum to cater for Item L/S 50,000.00
processing of necessary permits and
licenses

1.6 Add % to contractor profits and overheads | % 1,150,000
toitems 1.2 ,1.3,1.4 and 1.5
TOTAL C/F SUMMARY

2 Borehole drilling

2.1 Mobilization and Transportation of whole | Item L/S

drilling unit to and from the site; rates
include erecting and dismantling of the
drilling rig unit at a site.

2.2 Drilling borehole of 204mm minimum m 200
diameter through all types of strata
including disposal of excavated materials;
taking any remedial measures to overcome
caving- in , or over drilling to
accommodate sloughed material and
keeping drilling records as specified;
taking drill cuttings at 2m intervals

2.3 Supply and Install 152mm nominal m 130
internal diameter Plain Permanent Steel
Casing.As instructed by Geologist

24 Supply and Install 152mm nominal m 70
internal diameter Slotted Permanent Steel
Casings.As instructed by Geologist
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2.5

Supply and insert 6m each,254mm
internal diameter Temporary Steel Surface
Casings As instructed by Geologist. Kindly
note this ifem require supervisor approval
betore installation

No

2.6

Supply and insert filter gravel packing
2mm to S5mm size.

Ton

2.7

Grout between the inner casing and the
outer surface casing for top Six (6) metres.

2.8

Borehole development work including
inserting and removal of development
equipment

Hrs

2.9

24 Hours Test pumping; constant
discharge test including installation,
removal of test pumping equipment , water
level observations, draw down
measurements and record on recovery.
Note: Time scheduled for test pumping is
subject to Geologist/Engineer's instructions

Item

L/S

2.10

Supply of water for drilling operations

Item

L/S

2.11

Carry out physical and chemical analysis
of the borehole water in an approved lab
and submit lab analysis report in three
copies

Item

L/S

2.12

Carry out confirmatory hydrogeological
survey; submit three hydrogeological
survey report hardcopies and one softcopy.

Item

L/S

2.13

Supply materials and construct 1*10.3m
concrete sanitary seal around the borehole.

Item

L/S

TOTAL C/F SUMMARY

BOREHOLE EQUIPPING

Provisional sum for supply, installation,
testing and commissioning of a
submersible pump capable of pumping
expected yield against a head to be
identified, complete with solar system,
solar pumping control unit and support
structures 4 metres high, installation
sundpries, all accessories including cables,
pipes and fittings.

NB:Designs for pump and solar must be
approved by the Supervising Engineer.

PS

3,000,000

3,000,000.00

TOTAL C/F SUMMARY

3,000,000.00

WATER KIOSK ( with 10m3 plastic tank)

4.1

Supply and install 1No 10,000 litres plastic
tank(UV resistant)

Item

4.2

Light bush clearing

m2

100
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4.3

Excavate top soil Average 150mm depth
and cart away 5 meters for re-use.

4.4

Excavate pit for 4No. 900 X 900 mm VRC
columns starting at 150mm below ground
level but not exceeding 1m depth.

4.5

Excavate trench for strip foundation
starting at 150mm below ground level but
not exceeding 1m depth.

7.2

4.6

Provide and lay approved hardcore
300mm thick layer on the strip foundation

4.7

Provide and construct 200mm thick by
450mm wide strip foundation (1:3:6)

4.8

Provide and construct foundation walling
using dressed stones (9" X 9'), bedded in
mortar (1:4)

4.9

Provide and place 300mm approved
hardcore and properly rammed.

12

4.10

Provide and place 50mm blinding
concrete(1:3:6)

12

4.11

Provide and place damp proof membrane
on the blinded surface

12

4.12

Provide and place reinforced concrete floor
(1:2:4) 100mm thick

1.2

4.13

Construct 200mm thick walling with
mortar (1:4) jointing. The external side of
the walling is keyed to Engineer approval

23

4.14

Provide and cast reinforced column
200mm by 200mm and 2640mm high
.Rate inclusive of reinforcement bars-D12

4.15

Provide and cast reinforced ring beam
measuring 12m x 450m x 200mm (1:2:4).
Rate inclusive of reinforcement bars-D12

4.16

Provide and construct a reinforced 150mm
thick roof slab using high yield
reinforcement bars of 10mm diameter to
be spaced at 150mm C/C both ways and
be in the mix of 1:2:4 (VRC). The parapet
of 150mm high and 150mm wide round
must also be reinforced.

4.17

Provide 100mm dia.semi circular drainage
groove covered with removable steel grill
casement draining into 600 x 600mm
catch pit

Item

4.18

Allow sum for construction of soak pit
complete with steel casement and drainage
pipe from the catch pit

Item

4.19

Provide and apply 20mm thick plaster to
Roof, floor and walls (1:4) mortar

m2

40

4.20

Provide, fabricate and fix steel casement
door (2100mm x 900mm)

No

4.21

Provide, fabricate and fix grilled steel
casement window (1300mm x 1200mm

No
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high)

chamber 1.2m by 1.2m by 1.2m complete
with lockable chamber

4.22 Provide and apply three coats of paintson | m? 40
the internal walls and roof slab. The rate
include branding the kiosk with Central
Rift Valley Water Works Development
Agency colour code, Logo and Court of
Arms as per the Engineer approval
4.23 Provide and install 25mm diameter No 1
Consumer meter
4.24 Provide and fix 20mm diameter back nuts | No 4
4.25 Provide and fix 25mm diameter Elbows No 6
4.26 Provide and fix 20mm diameter Equal Tee | No 2
4.27 Provide and fix 20mm diameter Ball Cocks | No 3
4.28 Provide and fix 20mm diameter Union No 2
Sockets
4.29 Socketed 25mm dia.GI from plastic tank to | m 6
kiosk taps
TOTAL C/F SUMMARY
5 PIPELINE EXTENSION
5.1 Rising Main and Offtake-200m
Excavation and backfilling:Rates to include
for all trimming to levels back filling with
approved selection spoil, disposal of
surplus material and reinstatement. Trench
depth shall be average of 600m and width
not exceeding 450mm
5.1.1 Trench and backfill for 63mm dia. HDPE- | m 200
PN10
5.2 Pipework
Provide,lay,joint and test HDPE and G.S
pipes ¢/B:Rates to include for jointing
materials,cutting,threading and wastage
5.2.1 63mm dia. HDPE PN 10 Complete with m 200
couplings
5.2.2 Socketed 50mm dia. G.S ¢/B m 24
5.3 Pipe fittings
5.3.1 50mm dia. Elbow No 6
5.3.2 63mm dia PE Adaptor No 6
5.3.3 50mm dia. Gate valve pegler No 2
5.4 Masonry Chambers
5.4.1 Provide material and construct masonry No 1

TOTAL C/F SUMMARY
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6 CATTLE TROUGH
6.1 Clearance of trough area and removal of m? 66
trees and stumps
6.2 Excavate over site soil material to reduce m? 66
levels not exceeding 225mm deep and cart
away
6.3 Excavation for raft foundation not m3 22
exceeding 1.0 metres deep starting from
reduced levels.
6.4 225 mm thick approved hardcore filling, m? 22
leveled and compacted in 150mm layers.
6.5 Level and blind surface of hardcore with m? 1.1
50mm thick 1:4:8 concrete mix blinding.
6.6 Formwork to sides of floor slab 150mm m 26
thick
6.7 Reinforcement bars D8. include for tying Kg 102
to floor slab
6.8 Insitu reinforced concrete:(mix 1:2:4) m3 2.7
grade 20(20 mm aggregate):vibrated in
foundation strip 150mm thick
6.9 6"x9" approved local stone; squared; and | m?2 13
rough chisel dressed one side, bedding and
jointing in cement mortar (1:3) in Walls
150mm Thick
6.10 Reinforcement bars D8. include for tying Kg 32
to walling
6.11 Plaster; 9mm first coat of cement:sand m? 13
(1:3) steel troweled in 25 mm thick 2 No.
Coatwork to sides of cattle trough
internally. Include for water proofing
6.12 Plaster; 9mm first coat of cement:sand m? 18
(1:3) steel troweled in 25 mm thick 2 No.
Coatwork to sides of cattle trough
externally
6.13 Supply, deliver to site approved hardcore, | m2 48
place and join with 1:3 cement mortar to
form grouted riprap as directed. Include
for leveling.
6.14 Fabricate and install a 700mmx1000mm No 1
lockable 16g steel plate manhole hole
cover framed and cross reinforced with
16g, 25mm hollow section steel cover.
6.15 Fittings from tank to trough
6.16 2" @ Gl pipes “B’ No 2
6.17 2" @ Gl long nipple No 4
6.18 2" @ Gl elbow No 4
6.19 2" @ GI backnut No 4
6.20 2" diameter union No 1
6.21 2" diameter gate valve No 1
6.22 2"x1Y%2" @ reducing socket No 1
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6.23 172" @ plain socket No 1

6.24 172" @ ball valve pegler No 1
TOTAL C/F SUMMARY

7 FENCE AND GATE

7.1 Provide, dig holes, install and fasten:

7.1.2 Excavate for, provide and erect chain link | m 150

fence 2.4m high comprising concrete posts
set 0.9m below ground level with concrete
class 15 (1:4:8 )surround, concrete posts at
3.0m centres with 500mm long cranks at
top, 12%2 gauge chain link fence, 4 No.
plain wire strands threaded through holes
in posts, 4 No. strands 122 gauge barbed
wire tied to cranked top offence and weave
to form mesh, concrete strutting posts at
corners and intervals as appropriate and as
shall be directed by the Engineer. The rate
to include for all the necessary excavation
and disposal.

7.2 Gate

7.2.1 Provide and install double gate of 4m wide | Item 1
X 2.0m high fabricated from dia. 50mm
SHS (gauge 16) cut and welded to form
1.0m x 1.0m and 25mm x 25mm SHS
cut and welded to form a mesh 150mm X
150mm Rate to include for 2No. 75mm x
75mm gauge 16 rectangular hollow
section M.S. Gate posts and also to include
for painting the gate with oxide primer
and two coats of blue gloss paint

TOTAL C/F SUMMARY

NOTE: Equipping and civil works for the Mentioned borehole is depended on the success of the borehole, a
dry borehole implies that the client cannot proceed on with the subsequent works. All prices are inclusive of

VAT.

S/No SUMMARY

AMOUNT (Ksh)

Preliminaries

Borehole Drilling

Borehole Equipping

3,000,000.00

Construction of Water Kiosk

Pipeline Extension

Cattle Trough

N (D (U (W e

Installation of Fence and Gate

TOTAL

Add 5% Contingency

GRAND TOTAL
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NOTES FOR PREPARING BILLS OF QUANTITIES

1.0  The objectives of the Bills of Quantities are;

(a) to provide sufficient information on the quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately; and

(b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works are itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the
same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost.

2.0 The Bills of Quantities are divided generally into the following sections:
(a) Preliminaries.

The preliminaries indicate the inclusiveness of the unit prices, and state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and
which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer is limited to tangible items
such as site office and other temporary works, otherwise items such as security for the
Works which are primarily part of the Contractor’s obligations should be included in the
Contractor’s rates.

(b) Work Items

(1) The items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or
any other special characteristics may give rise to different methods of
construction, or phasing of the Works, or considerations of cost. General items
common to all parts of the Works may be grouped as a separate section in the Bill
of Quantities.

(ii) Quantities are computed net from the Drawings, and no allowance has been made
for bulking, shrinkage or waste. Quantities have been rounded up or down where

appropriate.

(ili)  The following units of measurement and abbreviations are recommended for use.
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Unit Abbreviation
Cubic Meter m3
Hectare Ha
Hour Hr
Kilogram K¢
Lump Sum LS.
Meter M
Metric Ton (1,000 Kg) Ton
Millimeter Mm
Month Mth
Number No
Square Meter mZ
Square Millimeter mm?
Week Wk

(c) Day work Schedule

A Day work Schedule has been included to take care of situations where the probability of
unforeseen work, outside the items included in the Bill of Quantities, is relatively high.

(d) As-~ Built Drawings and operating and maintenance manuals

The Contractor is required to prepare As- built drawings and Operating and Maintenance
manuals in the general conditions of contract clause 61.1 in section V of this bidding document.
Clauses 135 and 137 of the technical specifications appearing in chapter 1 (General) require
that the contractor prepares Operating and Maintenance manuals and As-built drawings. As-
built drawings shall be prepared as work proceeds. The number of copies to be submitted with
the original is also specified.

The rates provided by the Tenderers shall be deemed to include the preparation of Operating
and Maintenance manuals and As-built drawings and no separate bill item has been
included.
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PART III ~ CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII ~ GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCO) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

1.1 Bold face type is used to identify defined terms.

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

b) The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e) Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager,
in accordance with GCC Sub-~Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3
below.

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the
Procuring Entity.

i)  The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

j)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

1)  Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

m) ADefectis any part of the Works not completed in accordance with the Contract.

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

0) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause
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34.1 and calculated from the Completion Date.

p) Drawings means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project
Manager for the execution of the Contract.

q) TheProcuring Entity is the party who employs the Contractor to carry out the Works, as specified
in the SCC, who is also the Procuring Entity.

r)  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

s)  “In writing” or “written” means hand-written, type~written, printed or electronically made,
and resulting in a permanent record,;

t)  The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

u) The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time
or an acceleration order.

v)  Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

x)  The Project Manager is the person named in the SCC (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the
Contract.

y)  SCC means Special Conditions of Contract.
z) TheSiteis the area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are factual
and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any modification
or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. 1t is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor
that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

22) The Works are what the Contract requires the Contractor to construct, install, and turn over to
the Procuring Entity, as defined in the SCC.
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2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular.
Headings have no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Project Manager shall provide instructions clarifying
queries about these GCC.

22 1f sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:
a) Agreement,
b) Letter of Acceptance,
¢) Contractor's Bid,
d) Special Conditions of Contract,
e) General Conditions of Contract, including Appendices,
f)  Specifications,
g) Drawings,

h) Billof QuantitiesG, and
i) anyother document listed in the SCC as forming part of the Contract.

6n lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws
of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Procuring Entity's Country when

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that
country;or
b) by an act of compliance with a decision of the United Nations Security Council taken under

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from
that country or any payments to any country, person, or entity in that country.

4. Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when
in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter
the Contractor's obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors,
as referred to in the SCC. The Contractor shall also provide facilities and services for them as
described in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

9. Personnel and Equipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially
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equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed in accordance with Clause
9.2 above.

10. Procuring Entity's and Contractor's Risks

10.1The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.

11. Procuring Entity's Risks

11.1From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to

i)  use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

i)  negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to
a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

112From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of
or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage dueto

aa) aDefect which existed on the Completion Date,
bb) an event occurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal
injury, death, and loss of or damage to property (including, without limitation, the Works, Plant,
Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.
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13. Insurance

131The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:
a) lossof or damage to the Works, Plant, and Materials;
b) lossof or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract;and

d) personalinjury or death.

132Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss or
damage incurred.

1331f the Contractor does not provide any of the policies and certificates required, the Procuring Entity
may affect the insurance which the Contractor should have provided and recover the premiums
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

135Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractor to Construct the Works

1581 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

16. The Works to Be Completed by the Intended Completion Date

161The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

17.1The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works
to the Project Manager, for his approval.

172The Contractor shall be responsible for design of Temporary Works.

173The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.
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174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

175All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

18. Safety

181The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's instructions for dealing withthem.

20. Possession of the Site

201The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed
the start of the relevant activities, and this shall be a Compensation Event.

21. Accessto the Site

21.1The Contractor shall allow the Project Manager and any person authorized by the Project Manager
access to the Site and to any place where work in connection with the Contract is being carried
out or is intended to be carried out.

22. Instructions, Inspections and Audits

22.1The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.

222The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and
sub-~consultants to keep, accurate and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time changes and costs.

223The Contractor shall permit and shall cause its subcontractors and sub-~consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
inspect the Site and/or the accounts and records relating to the procurement process, selection
and/or contract execution, and to have such accounts and records audited by auditors appointed
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-~ Clause 25.1 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).

23. Appointment of the Adjudicator

231The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator,

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 125 of 155

Turkana County




the Procuring Entity will request the Appointing Authority designated in the SCC, to
appoint the Adjudicator within 14 days of receipt of such request.

2328Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either
party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

24.1 Contractor's Claims

24.1.11f the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall be given as soon
as practicable, and not later than 30 days after the Contractor became aware, or should have
become aware, of the event or circumstance.

24.1.2If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub-~ Clause shall apply.

24.1.3The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the Project
Manager. Without admitting the Procuring Entity's liability, the Project Manager may, after
receiving any notice under this Sub-Clause, monitor the record- keeping and/or instruct the
Contractor to keep further contemporary records. The Contractor shall permit the Project
Manager to inspect all these records, and shall (f instructed) submit copies to the Project
Manager.

24.1.5Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by
the Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting
from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting
a previous claim, or within such other period as may be proposed by the Project
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Manager and approved by the Contractor, the Project Manager shall respond with approval,
or with disapproval and detailed comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the principles of the claim within the
above defined time period.

24.1.7Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9 Fach Payment Certificate shall include such additional payment for any claim as has
been reasonably substantiated as due under the relevant provision of the Contract. Unless and
until the particulars supplied are sufficient to substantiate the whole of the claim, the
Contractor shall only be entitled to payment for such part of the claim as he has been able to
substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties may
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub- Clause in
relation to any claim, any extension of time and/or additional payment shall take account of
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-~Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was
given, even if no attempt at an amicable settlement has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of the
Contract by either party:

a) The appointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

244 Arbitration
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24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim
or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle
such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt
shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness
and giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for

paying one-half of this remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or
dispute shall be notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the
following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya

iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.
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24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter to acompetent court
of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless
they otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

251The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity
or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump sum
contract, the activities in the Program shall be consistent with those in the Activity Schedule.

262An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including
any changes to the sequence of the activities.

263The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

264The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

272The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a
delay, the delay by this failure shall not be considered in assessing the new Intended Completion
Date.
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28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall
be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

2821f the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

291The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.

30. Management Meetings

30.1Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

302The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the meeting.

31. Early Warning

31.1The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

312The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C.  Quality Control

32. Identifying Defects

32.1The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

33. Tests

33.11f the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay
for the test and any samples. If there is no Defect, the test shall be a Compensation Event.

34. Correctionof Defects

34.1The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

342Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
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-‘ length of time specified by the Project Manager's notice.

35. Uncorrected Defects

35.11f the Contractor has not corrected a Defect within the time specified in the Project Manager's notice,
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall
pay this amount.

D. Cost Control

36. Contract Price7

36.1The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

37. Changesin the Contract Price’

37.11f the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

3721f requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdown of any rate in the Bill of Quantities.

38. Variations
381All Variations shall be included in updated Programs9 produced by the Contractor.

382The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by
the Project Manager and before the Variation is ordered.

383If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own forecast
of the effects of the Variation on the Contractor's costs.

3841If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be

given and the Variation shall be treated as a Compensation Event.

385The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

3861f the work in the Variation corresponds to an item description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work

387Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
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any time during the performance of the contract. The value engineering proposal shall
minimum, include the following; '-

a) the proposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

388The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

a) accelerate the contract completion period; or
b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or
c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the
Works.

3891f the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the

percentage specified in the SCC of the reduction in the Contract Price; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
describedin
(@) to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

39. Cash Flow Forecasts

39.1When the Programl 1, is updated, the Contractor shall provide the Project Manager with an
updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

402The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

403The value of work executed shall be determined by the Project Manager.

404The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

405The value of work executed shall include the valuation of Variations and Compensation Events.

406The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

40.7Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected fender price — tender price)/fender price X 100.

41. Payments
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-‘.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which payments
are made.

4121f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

413Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions
of currencies comprising the Contract Price.

4141Items of the Works for which no rate or price has been entered in shall not be paid for by

the Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

42.1The following shall be Compensation Events:

d)

e)

f)

9)

h)

)

K)

The Procuring Entity does not give access to a part of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Procuring Entity's Risks.

The Project Manager unreasonably delays issuing a Certificate of Completion.

4221f a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion
Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and
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the Contract Price shall be adjusted accordingly. If the Contractor's forecast is /de _
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Man
own forecast. The Project Manager shall assume thatthe

424The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's
interests are adversely affected by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

43. Tax

43.1The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed
between the date 30 days before the submission of bids for the Contract and the

date of the last Completion certificate. The adjustment shall be the change in the amount of tax
payable by the Contractor, provided such changes are not already reflected in the Contract Price
or are a result of GCC Clause 44.

44. Currencyy of Payment

44.1 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified belowapplies:

P=A+ BIm/Io
where: Pis the adjustment factor for
the portion of the Contract Price payable.

A and B are coefficients > specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

4521f the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed
to take account of all changes in cost due to fluctuations in costs.

46. Retention

46.1The Procuring Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.

462Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has certified that all Defects
notified by the Project Manager to the Contractor before the end of this period have been corrected.
The Contractor may substitute retention money with an “on demand” Bankguarantee.

47. Liquidated Damages

471The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor's liabilities.

4721f the Intended Completion Date is extended after liquidated damages have been paid, the Project
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-‘ Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the
next payment certificate. The Contractor shall be paid interest on the overpayment, calculated
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the

SCC for each day (less any days for which the Contractor is paid for acceleration) that the
Completion is earlier than the Intended Completion Date. The Project Manager shall certify that
the Works are complete, although they may not be due to be complete.

49. Advance Payment
491The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance payment.

492The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or
other documents to the Project Manager.

493The advance payment shall be repaid by deducting proportionate amounts from payments
otherwise due to the Contractor, following the schedule of completed percentages of the Works on
a payment basis. No account shall be taken of the advance payment or its repayment in assessing
valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or
Liquidated Damages.

50. Securities
80.1The Performance Security shall be provided to the Procuring Entity no later than the date specified
in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until
one year from the date of issue of the Completion Certificate in the case of a Performance Bond.

51. Dayworks
5L.1If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

512All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within
two days of the work being done.

51.3The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
52.1Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date
and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing theContract
53. Completion
53.1The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,

and the Project Manager shall do so upon deciding that the whole of the Works is
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completed.

54. Taking Over
54.1The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

55. Final Account

55.1The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability Period.
The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Project Manager shall issue within 56 days a schedule that states the scope
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor
and issue a payment certificate.

56. Operating and Maintenance Manuals

56.11f “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

5621f the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

57.1The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

572Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for
a reconstruction or amalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

f) the Contractor does not maintain a Security, which is required,
g) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption,
as defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing
the Contract, then the Procuring Entity may, after giving fourteen
(14) days written notice to the Contractor, terminate the Contract and expel him from the
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Site.
57.3Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

5741f the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

575When either party to the Contract gives notice of a breach of Contract to the Project Manager for
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

58. Payment upon Termination

5811f the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

5821f the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs
of protecting and securing the Works, and less advance payments received up to the date of the
certificate.

59. Property

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance

60.11f the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Procuring Entity or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before receiving
it and for any work carried out afterwards to which a commitment was made.
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SECTION IX ~ SPECIAL CONDITIONS OF CONTRACT

Number of | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC 1.1 (9) The Procuring Entity is CENTRAL RIFT VALLEY WATER WORKS
DEVELOPMENT AGENCY
GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be 120 days from the
dafte of order fo commence works by the Project Manager.
GCC 1.1 () The Project Manager
General Manager-Infrastructure Development Manager (GM~IDM)
Central Rift Valley Water Works Development Agency
Maji Plaza, Prisons Road
P.O. Box 2451~20100 Nakuru, Kenya
Mobile No. 0725999000
E-mail: info@crvwwda.go.ke
GCC 1.1 (2) The Site is located at Lokabuk Community Borehole -~ Turkana
County
GCC 1.1 (cc) | The Start Date shall be the date the project Manager orders to commence works/or
possession of site.
GCC 1.1 | The Works consist of;,
@2
1. Borehole Drilling and equipping works
2. Construction of water kiosk
3. Pipeline extension
4. Construction of Cattle trough
5. Fencing & Gate

Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole

Page 138 of 155
Turkana County



mailto:info@crvwwda.go.ke

Number

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

of GC

Clause

GCC 2.2 Sectional Completions are: N/A

GCC 5.1 | The Project manager may delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: N/A

GCC 9.1 Key Personnel

GCC 9.1 is replaced with the following;:

Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

Key Personnel.
e Site Agent
e Foreman
e Drilling technician




Number of | Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

GCC 13.1 The minimum insurance amounts and deductibles shall be:
((@) loss of or damage to the Works, Plant, and Materials Kshs 100,000,
(b) loss of or damage to Equipment Kshs 100,000

(¢) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract Kshs500,000

(d) personal injury or death:

(i) Of contractor’s Employees: Kshs 200,000 for one incidence, number of
incidences unlimited.

(i)  Of other people: Kshs200,000 for one incidence, number of incidences

unlimited.
GCC 14.1 Site Data are: The Bidder shall conduct own site inspections and investigations
GCC 20.1 The Site Possession Date(s) shall be seven days after the date of order to commence
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Number of

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause

works.
GCC 23.1 & | Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators (Kenya
GCC 23.2 Chapter)

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
Kshs 20,000

Types of reimbursable expenses to be paid to the Adjudicator include: the reimbursable
expenses shall include: travelling, accommodation, report writing and communication
expenses.

(a) Travelling expenses
(b) accommodation expenses

(c) report production and mailing expenses
communication expenses

Arbitration will take place at Nairobi in accordance with the current rules and
regulations published of the Chartered Institute of Arbitrators (Kenya Chapter)

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 7
days from the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is Ksh One
Hundred Thousand (100,000).

C. Quality Control

GCC 34.1

The Defects Liability Period is (180 days). From date of issuance of substantial
completion certificate.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be
paid to the Contractor shall be Minimum Amount of Interim Payment Certificate of
Kenya Shillings Two Million (Kshs2,000,000) of the reduction in the Contract Price.

GCC 44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings

GCC 45.1 The Contract IS NOT subject to price adjustment in accordance with GCC Clause 45,

and the following information regarding coefficients DOES NOT
apply.

[Price adjustment is mandatory for contracts which provide for time of completion
exceeding 18 months]
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Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

The coefficients for adjustment of prices are:
(a) [insert percentage/percent nonadjustable element (coefficient A).
(ib) /[insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [inserf index].

GCC 46.1

The proportion of payments retained is: 70% of value of works of Interim Payment
Certificate’.

GCC47.1

The liquidated damages for the whole of the Works are O.1% of final Contract Price/
per day. The maximum amount of liquidated damages for the whole of the Works is
10% of the final Contract Price.

GCC 48.1

The Bonus for the whole of the Works is [/insert percentage of tinal Contract Price/ per
day. The maximum amount of Bonus for the whole of the Works is /inserf percentage/
of the final Contract Price. NOT APPLICABLE

GCC 49.1

The amount of advance payment shall be NOT APPLICABLE

GCC 50.1

The Performance Security -~ 10% of the contract sum in the form of unconditional
Bank Guarantee

E. Finishing the

Contract

GCC 56.1 The date by which operating and maintenance manuals are required is least 10 days
to prior taking over of completed project
The date by which “as built” drawings are required is 30 days after taking over of
completed project.

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 58.1 is Kshs. Two hundred and
fifty thousand Only (250,000).

GCC 57.2 (8) | The maximum number of days is: 30 days

Number Amendments of, and Supplements to, Clauses in the General Conditions of Contract

of GC
Clause
GCC 58.1 The percentage to apply to the value of the work not completed, representing the

Procuring Entity’s additional cost for completing the Works, is 30% of the value of
work not completed.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the

format below.
FORMAT
1. For the attention of Tenderer's Authorized Representative
D) NAME! oottt [insert Authorized Representative's name/
1) AdAress:......ooiiiiiiiiiiiiiiiiiiiiiiiiiie e [insert Authorized Representative's
Address]
117)  Telephone: ..o e [insert Authorized Representative's
telephone/fax numbers]
1v)  EMail AddAress:.....covevieviniinienieneeiteseeieseeeeseesieeens [insert Authorized Representative's email
address/

[IMPORTANT: insert the date that this Notification is transmitted fo Tenderers. The Notitication must
be sent to all Tenderers simultaneously. This means on the same date and as close fo the same time

as possible./
2. Date of transmission: [emaill.........cccovvveuiiiiiiiiiiiiinnin on [dafel....ueeeeeeeaaann.. (local
151 441<) J

This Notification is sent by (Name and designation)

3.  Notification of Intention to Award

1) Procuring Entity:.......coooiiiiiiiiiiiiiiiii e [insert the name of the Procuring
Entity/

1) PrOJECE ittt ettt [insert name of project]

11)  CoNtract tIEle: .ouievirieieeiicie st [inserf the name of the conftract/

1V) COUNLY ottt sttt ettt sttt st saens [insert country where ITT is issued/

1772 W U U \\(o P [insert ITT reference number from
Procurement Plan/

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

ii)  Address of the successful Tender

Tender document: Drilling, Equipping & Civil Works for Lokichogio DCC’s office Borehole Page 143 of 155
Turkana



b)

iii)  Contract price of the successful Tender Kenya Shillings

WO

Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main
reason the Tender was unsuccessful.

SNo | Name of | Tender Price | Tender’s evaluated |One Reason Why not
Tender as price | Evaluated
read out (Note a)
1
2
3
4
§)
6

(Nofte a) State NFE if not evaluated

5. Howtorequestadebriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [inserf datel (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:
i) Attention: [insert fullname of person, if applicablel
ii) Title/position: [inserttitle/position]
i) Agency: [insert name of Procuring Entityl
iii) Emailaddress: [insert email address|

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five
(3) Days after the date that the debriefing is provided. If this happens, we will notify you and
confirm the date that the extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15)
Days from the date of publication of the Contract Award Notice.

6. Howtomakeacomplaint
a) Period: Procurement-related Complaint challenging the decision to award shall be
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submitted by midnight, [inserf date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i)  Attention: [inserf full name of person, if applicablel
ii) Title/position: [inserttitle/position]

iil) Agency: [inserf name of Procuring Entityl

iv) Email address: [insert email address)

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received,
a debriefing before making this complaint. Your complaint must be submitted within the
Standstill Period and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) There are four essential requirements:

i)  Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender
in this tendering process, and is the recipient of a Notification of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.
iii) Youmust submit the complaint within the period stated above.

iv)  You must include, in your complaint, all of the information required to support your
complaint.

7. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf
of the Procuring Entity:

Signature: Name:
Title/position: Telephone:_ Email:
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FORM NO. 2 ~ REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO.....ccccevvueene (©) 20.........

BETWEEN
...................................................................... APPLICANT

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity of
............... dated the...day of .............20..........in the matter of Tender No...........of
.............. 20..... for .......(Tender description).

REQUEST FOR REVIEW

I/We i, ,the above named Applicant(s), of address: Physical
address................ P. O. Box No............. Tel. No........Email................ , hereby request the

Public Procurement Administrative Review Board to review the whole/part of the above mentioned
decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that: 1.

2.

SIGNED .......cceevnnnn.. (Applicant) Dated on................ dayof ............... /...20......

SIGNED
Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity/ [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /dafe/for execution of the /name of the Contract and
identification number, as given in the Confract Data] for the Accepted Contract Amount /amount
in numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers, is herebyaccepted DY .......coccceevevveeneecenenieenenieennencns (n1ame of Procuring
Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included
in Section VIII, Contract Forms, of the Tender Document.

Name Of ProCuring ENEILY .....cocoveuevieirieiriiceretnecnetcesete ettt ettt

Attachment: CONIract AQIECINENL..............cocuvuevuevireeieieieeete ettt ettt saens
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 ,
between
_ of (hereinafter  “the
Procuring
Entity”), of the one part, and of

(hereinafter “the Contractor”), of
the otherpart:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddenda Nos (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance
with the Laws of Kenya on the day, month and year specified above.

Signed andsealed by (for the Procuring Entity)
Signed andsealed by (for the Contractor).
Tender Document- Drilling equipping & civil works for Lokabuk Community Borehole Page 148 of 155

Turkana County



FORM NO. 5 ~ PERFORMANCE SECURITY

[Option 1 ~ Unconditional Demand Bank Guarantee]
[Guaranftor letterhead]

Beneficiary: [insert name and Address ofProcuring Entity / Date:

[Insert date of issue/

Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter  called
"the Contractor") has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in

Wom’s),1 such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s)
under the Contract, without the Beneficiary needing to prove or to show grounds for your demand
or the sum specified therein.

4. This guarantee shall expire, no later than the .... Day of ............ 5 Lo 2, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months/
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps|.

Nofte: All italicized fext (including footnofes) is for use in preparing this form and shall be deleted from
the final product.
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FORM No. 6 ~ PERFORMANCE SECURITY
[Option 2—- Performance Bond]

[Note: Procuring Entities are advised fo use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due fo difficulties involved in calling Bond holder fo action/

[Guarantor letferhead or SWIFT identifier code/

Beneficiary: [insert name and Address of Procuring Entity/
Date: [Insert date of issue].
PERFORMANCE BOND No.:

Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal  (hereinafter called “the
Contractor”)  and | as
Surety (hereinafter called “the Surety”), are held and firmly bound unto | as
Obligee (hereinafter called “the Procuring Entity”) in theamount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents,

plans, specifications, and amendments thereto, which to the extent herein provided for, are by
reference made part hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity
having performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the
default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2 obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount
payable by Procuring Entity to Contractor under the Contract, less the amount properly paid by
Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than the Procuring Entity named herein or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his

legal representative, this day of 20.
SIGNED ON on behalfof By in the capacity of In the
presence of
SIGNED ON on behalf of By in the capacity of
In the presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guaranftor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue/

ADVANCE PAYMENT GUARANTEE No.: [Insert  guaranfee  reference  number]

Guarantor: [[nsert name and address of place of issue, unless indicated in the

letterhead]

1 We have been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment
in the sum

(in words) is to be made against an advance payment guarantee.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in

words ) 1 upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand
itself or in a separate signed document accompanying or identifying the demand, stating either that
the Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect of
the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at .

5 The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy
of the interim payment certificate indicating that ninety
(90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment,

or on the day of , 2 ,2 whichever is earlier. Consequently, &
demand for payment under this guarantee must be received by us at this office on or before that date.

6.  The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months/[one year], in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.

Name of Authorized Official, signature(s) and seals/stamps|



FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letferhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insertdate of issue/

Advance payment guarantee no. /Inserf guarantee reference number/
Guarantor: [/nserf name and address of place of issue, unless indicated in the letterhead]

1. We have beeninformed that [insert name of Conftractor, which in the case of a
Jjoint venture shall be the name of the joint venture/ (hereinafter called "the Contractor") has
entered into Contract No.

[inserf reference number of the contract/ dated with the

Beneficiary, for the execution of [inserf  name  of

conftract and brief description of Works/ (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of /insert the second half of the
Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of /insert amount in figures/

(/inserf amount in words /)] upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Contractor is in
breach of its obligation(s) under the Contract, without your needing to prove or show grounds
for your demand or the sum specified therein.

4. A demand under this guaranteec may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as
referred to above has been credited to the Contractor on its account number at
[inserf name and address of Applicant's bank].

5. This guarantee shall expire no later than the ..., Day of
iry L .2, and any demand for payment under it must be
recelved by us at the ofﬁce indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /[six
months/ [one year/, in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps|
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

Tender Reference No.: [insert

identitication no] Name of the Assignment: [insert

name of the assignment] to: [insert complete name of Procuring Enfity/

In response to your notification of award dated [insert date of notification of

award] to furnish additional information on beneficial ownership: [select one option as
applicable and delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of | Directly or | Directly or | Directly or indirectly having the
Beneficial Owner indirectly indirectly holding | right to appoint a majority of the
holding 25% or | 25 % ormore of |board of the directors or an
more of the the equivalent governing body of the
shares Voting Rights (Yes | Tenderer
(Yes / No) / No) (Yes / No)

[include full name
(last, middle, first),
nationality, country
of residence/

OR

11) We declare that there is no Beneficial Owner meeting one or more of the following
conditions:  directly or indirectly holding 25% or more of the shares. Directly or
indirectly holding 25% or more of the voting rights. Directly or indirectly having the
right fo appoint a majority of the board of directors or equivalent governing body of
the Tenderer.

OR

We declare that we are unable fo identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on why
1t is unable fo identity any Beneficial Owner/

Directly or indirectly holding 25% or more of the shares. Directly or indirectly
holding25% or more of the voting rights.

Directly or indirectly having the right fo appoint a majority of the board of directors or
equivalent governing body of the Tenderer/”
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INAINE Of [HE TCHACIECL: ...eeeeeeeeeeeeeeeieeeesieeeesieeiesiesisesiessesienanens *[insert complete name of the Tenderer]

Name of the person duly authorized fo sign the Tender on behalf of the Tenderer: ** [insert complete name
of person duly authorized fo sign the Tender/

Title of the person SigNING tHe TENAEL: .........uuueeeeveevveeeeeeesieevesieeennn, [insert complete title of the person
signing the Tender]

Signature of the person HAMEA ADOVE: ......ccueeeeeevevveseersresieesreseesiessennens [insert signature of person whose name
and capacity are shown above/

Dafe signed ....................... [insert date of signing/ day of. ........................ [Insert month], [insert year/]
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